Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240522
PID 115168
ERI-SR 2-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 11/14/2024
Completion Date: 9/30/2025

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $7,626,194.03

Engineer's Estimate: $8,198,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $7,626,194.03

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $7,795,832.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (512.5 FT)**	
	Awd	$2.05	$1,050.63
	2	$2.00	$1,025.00
Ref #2	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (893.75 FT)**	
	Awd	$2.45	$2,189.69
	2	$2.40	$2,145.00
Ref #3	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (10 EACH)**	
	Awd	$77.00	$770.00
	2	$75.00	$750.00
Ref #4	**203E20001**	**EMBANKMENT, AS PER PLAN, (29 CY)**	
	Awd	$67.00	$1,943.00
	2	$65.00	$1,885.00
Ref #5	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (23.19 STA)**	
	Awd	$53.00	$1,229.07
	2	$50.00	$1,159.50
Ref #6	**209E60500**	**LINEAR GRADING, (29.6 MILE)**	
	Awd	$1,400.00	$41,440.00
	2	$875.00	$25,900.00
Ref #7	**606E13000**	**GUARDRAIL, TYPE 5, (512.5 FT)**	
	Awd	$18.50	$9,481.25
	2	$18.00	$9,225.00
Ref #8	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (893.75 FT)**	
	Awd	$12.30	$10,993.13
	2	$12.00	$10,725.00
Ref #9	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (862.5 FT)**	
	Awd	$5.35	$4,614.38
	2	$5.20	$4,485.00
Ref #10	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,930.00	$3,860.00
	2	$1,880.00	$3,760.00
Ref #11	**606E35100**	**BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$465.00	$1,860.00
	2	$450.00	$1,800.00
Ref #12	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$950.00	$3,800.00
	2	$925.00	$3,700.00
Ref #13	**606E98000**	**GUARDRAIL, MISC.: MEDIAN BOX BEAM RAIL, (1000 FT)**	
	Awd	$71.50	$71,500.00
	2	$69.60	$69,600.00
Ref #14	**606E98000**	**GUARDRAIL, MISC.: MEDIAN BOX BEAM RAIL REMOVED, (1000 FT)**	
	Awd	$1.85	$1,850.00
	2	$1.80	$1,800.00
Ref #15	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2000 LB)**	
	Awd	$4.10	$8,200.00
	2	$4.00	$8,000.00

Section 1 - ROADWAY - Totals

Awd	**$164,781.15**
2	**$145,959.50**

Ref #16	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**

Ref #17	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (51 EACH)**	
	Awd	$870.00	$44,370.00
	2	$850.00	$43,350.00

Section 3 - DRAINAGE - Totals

Awd	**$44,370.00**
2	**$43,350.00**

Ref #18	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1285 CY)**	
	Awd	$220.00	$282,700.00
	2	$228.00	$292,980.00
Ref #19	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (70 CY)**	
	Awd	$450.00	$31,500.00
	2	$600.00	$42,000.00
Ref #20	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (130 CY)**	
	Awd	$250.00	$32,500.00
	2	$295.00	$38,350.00
Ref #21	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (5 CY)**	
	Awd	$800.00	$4,000.00
	2	$1,775.00	$8,875.00
Ref #22	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50 INCH), (66005 SY)**	
	Awd	$0.80	$52,804.00
	2	$1.65	$108,908.25
Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.75 INCH), (347738 SY)**	
	Awd	$1.15	$399,898.70
	2	$1.61	$559,858.18
Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (TAPER 1.75 TO , (8772 SY)**	
	Awd	$1.15	$10,087.80
	2	$1.65	$14,473.80
Ref #25	**254E01600**	**PATCHING PLANED SURFACE, (2086 SY)**	
	Awd	$8.25	$17,209.50
	2	$15.00	$31,290.00
Ref #26	**255E15000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (4454 SY)**	
	Awd	$178.00	$792,812.00
	2	$169.00	$752,726.00

Ref #27	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (19603 FT)**	
	Awd	$3.15	$61,749.45
	2	$2.85	$55,868.55
Ref #28	**407E10000**	**TACK COAT, (33300 GAL)**	
	Awd	$2.50	$83,250.00
	2	$2.50	$83,250.00
Ref #29	**408E10001**	**PRIME COAT, AS PER PLAN, (13885 GAL)**	
	Awd	$5.00	$69,425.00
	2	$5.00	$69,425.00
Ref #30	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (11074 CY)**	
	Awd	$6.00	$66,444.00
	2	$11.00	$121,814.00
Ref #31	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (17341 CY)**	
	Awd	$212.00	$3,676,292.00
	2	$202.00	$3,502,882.00
Ref #32	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (371 CY)**	
	Awd	$340.00	$126,140.00
	2	$430.00	$159,530.00
Ref #33	**617E10100**	**COMPACTED AGGREGATE, (1928 CY)**	
	Awd	$75.00	$144,600.00
	2	$80.00	$154,240.00
Ref #34	**617E20000**	**SHOULDER PREPARATION, (34710 SY)**	
	Awd	$0.25	$8,677.50
	2	$0.60	$20,826.00
Ref #35	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (29.2 MILE)**	
	Awd	$750.00	$21,900.00
	2	$935.00	$27,302.00

Section 4 - PAVEMENT - Totals

Awd	**$5,881,989.95**
2	**$6,044,598.78**

Ref #36	**621E00100**	**RPM, (1302 EACH)**	
	Awd	$35.00	$45,570.00
	2	$33.50	$43,617.00
Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1302 EACH)**	
	Awd	$5.00	$6,510.00
	2	$5.50	$7,161.00
Ref #38	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1 WAY, (21 EACH)**	
	Awd	$14.75	$309.75
	2	$14.25	$299.25
Ref #39	**644E00500**	**STOP LINE, (279 FT)**	
	Awd	$7.25	$2,022.75
	2	$9.00	$2,511.00
Ref #40	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (115 FT)**	
	Awd	$7.25	$833.75
	2	$9.00	$1,035.00

Ref #41	**644E00720**	**CHEVRON MARKING, (537 FT)**	
	Awd	$7.25	$3,893.25
	2	$9.00	$4,833.00
Ref #42	**644E40000**	**SPEED MEASUREMENT MARKING, (10 EACH)**	
	Awd	$350.00	$3,500.00
	2	$150.00	$1,500.00
Ref #43	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (161 FT)**	
	Awd	$12.30	$1,980.30
	2	$8.50	$1,368.50
Ref #44	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (1.5 MILE)**	
	Awd	$6,150.00	$9,225.00
	2	$6,515.00	$9,772.50
Ref #45	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.69 MILE)**	
	Awd	$3,075.00	$2,121.75
	2	$3,811.00	$2,629.59
Ref #46	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (488 FT)**	
	Awd	$3.10	$1,512.80
	2	$3.50	$1,708.00
Ref #47	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (35.8 MILE)**	
	Awd	$4,300.00	$153,940.00
	2	$4,681.00	$167,579.80
Ref #48	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (15.44 MILE)**	
	Awd	$2,275.00	$35,126.00
	2	$2,100.00	$32,424.00
Ref #49	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (4210 FT)**	
	Awd	$3.10	$13,051.00
	2	$3.25	$13,682.50
Ref #50	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (5343 FT)**	
	Awd	$2.05	$10,953.15
	2	$1.70	$9,083.10
Ref #51	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (51.24 MILE)**	
	Awd	$2,050.00	$105,042.00
	2	$2,175.00	$111,447.00
Ref #52	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5343 FT)**	
	Awd	$1.05	$5,610.15
	2	$1.35	$7,213.05
Ref #53	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (4210 FT)**	
	Awd	$2.05	$8,630.50
	2	$1.65	$6,946.50
Ref #54	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.18 MILE)**	
	Awd	$4,600.00	$10,028.00
	2	$3,105.00	$6,768.90
Ref #55	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (488 FT)**	
	Awd	$3.10	$1,512.80
	2	$2.00	$976.00
Ref #100	**626E00110**	**BARRIER REFLECTOR, TYPE 2, Bidirectional, (5 EACH)**	
	Awd	$13.75	$68.75
	2	$13.25	$66.25

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$421,441.70**
2	**$432,621.94**

Ref #56	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (4 EACH)**	
	Awd	$2,050.00	$8,200.00
	2	$2,500.00	$10,000.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$8,200.00**
2	**$10,000.00**

Ref #57	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (760 HOUR)**	
	Awd	$67.00	$50,920.00
	2	$92.00	$69,920.00
Ref #58	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,750.00	$25,750.00
	2	$48,000.00	$48,000.00
Ref #59	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$260.00	$26,000.00
	2	$425.00	$42,500.00
Ref #60	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (45 SNMT)**	
	Awd	$1,040.00	$46,800.00
	2	$1,500.00	$67,500.00
Ref #61	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (30.88 MILE)**	
	Awd	$515.00	$15,903.20
	2	$650.00	$20,072.00
Ref #62	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (71.6 MILE)**	
	Awd	$820.00	$58,712.00
	2	$750.00	$53,700.00
Ref #63	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (9396 FT)**	
	Awd	$1.05	$9,865.80
	2	$2.00	$18,792.00
Ref #64	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (10686 FT)**	
	Awd	$0.50	$5,343.00
	2	$1.00	$10,686.00
Ref #65	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (558 FT)**	
	Awd	$2.05	$1,143.90
	2	$4.00	$2,232.00
Ref #66	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (110 SNMT)**	
	Awd	$770.00	$84,700.00
	2	$620.00	$68,200.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$325,137.90**
2	**$401,602.00**

Ref #67	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1681 SY)**	
	Awd	$11.70	$19,667.70
	2	$11.38	$19,129.78
Ref #68	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (275 FT)**	
	Awd	$115.00	$31,625.00
	2	$112.00	$30,800.00
Ref #69	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK - TYPE B, (15 SY)**	
	Awd	$1,000.00	$15,000.00
	2	$972.00	$14,580.00

Section 8 - STRUCTURE REPAIR (ERI-2-0.63) - Totals

Awd	**$66,292.70**
2	**$64,509.78**

Ref #70	**202E38500**	**BRIDGE RAILING REMOVED, (37.5 FT)**	
	Awd	$6.15	$230.63
	2	$6.00	$225.00
Ref #71	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (37.5 FT)**	
	Awd	$144.00	$5,400.00
	2	$140.00	$5,250.00
Ref #72	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (75 FT)**	
	Awd	$118.00	$8,850.00
	2	$115.00	$8,625.00

Section 9 - STRUCTURE REPAIR (ERI-2-1.425) - Totals

Awd	**$14,480.63**
2	**$14,100.00**

Ref #73	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$32,500.00	$32,500.00
	2	$37,000.00	$37,000.00
Ref #74	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$7,500.00	$7,500.00
Ref #75	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$380,000.00	$380,000.00
Ref #76	**619E16020**	**FIELD OFFICE, TYPE C, (6 MNTH)**	
	Awd	$2,750.00	$16,500.00
	2	$3,000.00	$18,000.00
Ref #77	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$14,590.00	$14,590.00
Ref #78	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$270,000.00	$270,000.00
	2	$180,000.00	$180,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$697,500.00**
2	**$637,090.00**