Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240527
PID 116963
HOC-US 33-10.12
Federal
Type: CULVERT REPLACEMENT
Letting Date: 11/14/2024
Completion Date: 11/1/2025

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $394,139.00

Engineer's Estimate: $494,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $394,139.00

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $436,623.62

Bidder 3
TURN-KEY TUNNELING INC
1247 STIMMEL RD
Franklin
COLUMBUS, OH 43223
Bid $438,964.50

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $458,062.39

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $481,932.43

Bidder 6
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $495,333.34

Bidder 7
TEMPLE & TEMPLE EXCAVATING & PAVING INC
1367 S ST RD 60

SALEM, IN 47167
Bid $637,736.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$21,500.00	$21,500.00
	3	$9,630.00	$9,630.00
	4	$2,190.00	$2,190.00
	5	$9,000.00	$9,000.00
	6	$4,616.00	$4,616.00
	7	$20,000.00	$20,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$900.00	$900.00
	3	$2,250.00	$2,250.00
	4	$677.09	$677.09
	5	$2,872.00	$2,872.00
	6	$2,001.00	$2,001.00
	7	$6,000.00	$6,000.00
Ref #3	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (216 FT)**	
	Awd	$2.00	$432.00
	2	$60.00	$12,960.00
	3	$15.00	$3,240.00
	4	$2.46	$531.36
	5	$16.00	$3,456.00
	6	$14.00	$3,024.00
	7	$1.00	$216.00
Ref #4	**203E10000**	**EXCAVATION, (229 CY)**	
	Awd	$42.00	$9,618.00
	2	$20.00	$4,580.00
	3	$30.00	$6,870.00
	4	$11.91	$2,727.39
	5	$35.00	$8,015.00
	6	$29.00	$6,641.00
	7	$60.00	$13,740.00
Ref #5	**203E20000**	**EMBANKMENT, (601 CY)**	
	Awd	$42.00	$25,242.00
	2	$15.00	$9,015.00
	3	$80.00	$48,080.00
	4	$41.99	$25,235.99
	5	$48.00	$28,848.00
	6	$36.00	$21,636.00
	7	$120.00	$72,120.00

Section 1 - ROADWAY - Totals

Awd	**$53,892.00**
2	**$48,955.00**
3	**$70,070.00**
4	**$31,361.83**
5	**$52,191.00**
6	**$37,918.00**
7	**$112,076.00**

Ref #6	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (184 CY)**	
	Awd	$120.00	$22,080.00
	2	$125.00	$23,000.00
	3	$182.00	$33,488.00
	4	$176.65	$32,503.60
	5	$172.00	$31,648.00
	6	$95.00	$17,480.00
	7	$140.00	$25,760.00
Ref #7	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (51 CY)**	
	Awd	$120.00	$6,120.00
	2	$128.00	$6,528.00
	3	$182.00	$9,282.00
	4	$187.05	$9,539.55
	5	$161.00	$8,211.00
	6	$98.00	$4,998.00
	7	$100.00	$5,100.00
Ref #8	**659E10000**	**SEEDING AND MULCHING, (581 SY)**	
	Awd	$4.00	$2,324.00
	2	$5.52	$3,207.12
	3	$11.00	$6,391.00
	4	$5.70	$3,311.70
	5	$6.00	$3,486.00
	6	$4.00	$2,324.00
	7	$10.00	$5,810.00
Ref #9	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$600.00	$30.00
	2	$1,250.00	$62.50
	3	$2,830.00	$141.50
	4	$2,160.00	$108.00
	5	$1,319.00	$65.95
	6	$622.00	$31.10
	7	$1,200.00	$60.00
Ref #10	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$500.00	$60.00
	2	$150.00	$18.00
	3	$975.00	$117.00
	4	$875.00	$105.00
	5	$158.00	$18.96
	6	$622.00	$74.64
	7	$200.00	$24.00
Ref #11	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$1.00	$3.00
	4	$40.00	$120.00
	5	$1.00	$3.00
	6	$1.00	$3.00
	7	$2.00	$6.00

Ref #12	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
	2	$1.00	$1,500.00
	3	$1.00	$1,500.00
	4	$1.00	$1,500.00
	5	$1.00	$1,500.00
	6	$1.00	$1,500.00
	7	$1.00	$1,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,117.00**
2	**$34,318.62**
3	**$50,922.50**
4	**$47,187.85**
5	**$44,932.91**
6	**$26,410.74**
7	**$38,260.00**

Ref #13	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$20,000.00	$20,000.00
	3	$500.00	$500.00
	4	$17,094.15	$17,094.15
	5	$18,762.00	$18,762.00
	6	$18,640.00	$18,640.00
	7	$20,000.00	$20,000.00
Ref #14	**511E47010**	**CLASS QC1 CONCRETE, CULVERT, (5 CY)**	
	Awd	$450.00	$2,250.00
	2	$2,000.00	$10,000.00
	3	$200.00	$1,000.00
	4	$901.44	$4,507.20
	5	$1,846.00	$9,230.00
	6	$911.00	$4,555.00
	7	$1,200.00	$6,000.00
Ref #15	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (10.4 CY)**	
	Awd	$1,700.00	$17,680.00
	2	$2,200.00	$22,880.00
	3	$2,815.00	$29,276.00
	4	$1,929.42	$20,065.97
	5	$1,662.00	$17,284.80
	6	$1,744.00	$18,137.60
	7	$3,000.00	$31,200.00
Ref #16	**837E10000**	**LINER PIPE, 90" CONDUIT, TYPE A, 707.35 (Weholite , (216 FT)**	
	Awd	$745.00	$160,920.00
	2	$825.00	$178,200.00
	3	$897.00	$193,752.00
	4	$1,089.64	$235,362.24
	5	$755.00	$163,080.00
	6	$1,294.00	$279,504.00
	7	$1,230.00	$265,680.00

Ref #17	**837E21000**	**BACKFILL FOR LINER PIPE, (216 FT)**	
	Awd	$330.00	$71,280.00
	2	$160.00	$34,560.00
	3	$284.00	$61,344.00
	4	$223.81	$48,342.96
	5	$523.00	$112,968.00
	6	$253.00	$54,648.00
	7	$345.00	$74,520.00

Section 3 - DRAINAGE - Totals

Awd	**$258,630.00**
2	**$265,640.00**
3	**$285,872.00**
4	**$325,372.52**
5	**$321,324.80**
6	**$375,484.60**
7	**$397,400.00**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,710.00	$3,710.00
	3	$11,300.00	$11,300.00
	4	$3,298.06	$3,298.06
	5	$8,500.00	$8,500.00
	6	$4,363.00	$4,363.00
	7	$10,000.00	$10,000.00
Ref #19	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$32,000.00	$32,000.00
	3	$12,500.00	$12,500.00
	4	$7,835.35	$7,835.35
	5	$11,289.00	$11,289.00
	6	$17,346.00	$17,346.00
	7	$20,000.00	$20,000.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$10,000.00	$10,000.00
	3	$4,300.00	$4,300.00
	4	$4,200.00	$4,200.00
	5	$5,393.00	$5,393.00
	6	$2,240.00	$2,240.00
	7	$10,000.00	$10,000.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$42,000.00	$42,000.00
	3	$4,000.00	$4,000.00
	4	$38,806.78	$38,806.78
	5	$38,301.72	$38,301.72
	6	$31,571.00	$31,571.00
	7	$50,000.00	$50,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$49,500.00**
2	**$87,710.00**
3	**$32,100.00**
4	**$54,140.19**
5	**$63,483.72**
6	**$55,520.00**
7	**$90,000.00**