Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240533
PID 114973
PAU-US/DEF US 127 11.78/0.00
Federal
Type: MICROSURFACING
Letting Date: 11/14/2024
Completion Date: 9/30/2025

Contract Awarded To: PAVEMENT MAINTENANCE SYSTEMS LLC
Award Amount: $1,796,477.78

Engineer's Estimate: $1,822,000.00

Bidder 1
PAVEMENT MAINTENANCE SYSTEMS LLC
384 INDUSTRIAL PARK DR

IMLAY CITY, MI 48444
Bid $1,796,477.78

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,922,496.21

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (302708 SY)**	
	Awd	$2.87	$868,771.96
	2	$2.92	$883,907.36
Ref #3	**421E10021**	**MICROSURFACING, LEVELING COURSE, AS PER PLAN, (242317 SY)**	
	Awd	$1.81	$438,593.77
	2	$1.95	$472,518.15
Ref #4	**423E00100**	**CRACK SEALING, TYPE I, (8760 LB)**	
	Awd	$5.80	$50,808.00
	2	$2.00	$17,520.00
Ref #5	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (34.42 MILE)**	
	Awd	$805.00	$27,708.10
	2	$1,200.00	$41,304.00
Ref #6	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (17.21 MILE)**	
	Awd	$805.00	$13,854.05
	2	$1,200.00	$20,652.00

Section 2 - PAVEMENT - Totals

Awd	**$1,399,735.88**
2	**$1,435,901.51**

Ref #7	**621E00100**	**RPM, (1136 EACH)**	
	Awd	$50.00	$56,800.00
	2	$42.00	$47,712.00
Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1136 EACH)**	
	Awd	$19.80	$22,492.80
	2	$10.00	$11,360.00
Ref #9	**642E00104**	**EDGE LINE, 6", TYPE 1, (34.42 MILE)**	
	Awd	$975.00	$33,559.50
	2	$900.00	$30,978.00
Ref #10	**642E00300**	**CENTER LINE, TYPE 1, (17.34 MILE)**	
	Awd	$1,090.00	$18,900.60
	2	$1,075.00	$18,640.50
Ref #11	**643E30030**	**REMOVAL OF PAVEMENT MARKING, (51.76 MILE)**	
	Awd	$1,100.00	$56,936.00
	2	$1,400.00	$72,464.00
Ref #12	**644E00404**	**CHANNELIZING LINE, 12", (245 FT)**	
	Awd	$2.00	$490.00
	2	$2.15	$526.75
Ref #13	**644E00500**	**STOP LINE, (41 FT)**	
	Awd	$20.00	$820.00
	2	$8.75	$358.75

Ref #14	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (180 FT)**	
	Awd	$10.00	$1,800.00
	2	$8.75	$1,575.00
Ref #15	**644E00900**	**ISLAND MARKING, (76 SF)**	
	Awd	$8.00	$608.00
	2	$10.75	$817.00
Ref #16	**644E01000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$625.00	$625.00
Ref #17	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$325.00	$650.00
Ref #18	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$125.00	$750.00
	2	$100.00	$600.00
Ref #19	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (466 FT)**	
	Awd	$5.00	$2,330.00
	2	$2.15	$1,001.90
Ref #20	**644E30010**	**REMOVAL OF PAVEMENT MARKING, (76 SF)**	
	Awd	$5.00	$380.00
	2	$2.05	$155.80
Ref #21	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (7 EACH)**	
	Awd	$150.00	$1,050.00
	2	$110.00	$770.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$198,416.90**
2	**$188,234.70**

Ref #22	**614E12460**	**WORK ZONE MARKING SIGN, (69 EACH)**	
	Awd	$95.00	$6,555.00
	2	$85.00	$5,865.00
Ref #23	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (17.25 MILE)**	
	Awd	$1,000.00	$17,250.00
	2	$850.00	$14,662.50
Ref #24	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (34.5 MILE)**	
	Awd	$600.00	$20,700.00
	2	$425.00	$14,662.50

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$44,505.00**
2	**$35,190.00**

Ref #25	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,450.00	$5,450.00
	2	$5,600.00	$5,600.00
Ref #26	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$11,860.00	$11,860.00
	2	$10,200.00	$10,200.00

Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$85,660.00	$85,660.00
	2	$131,000.00	$131,000.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$49,850.00	$49,850.00
	2	$115,370.00	$115,370.00

Section 5 - INCIDENTALS - Totals

Awd	**$152,820.00**
2	**$262,170.00**