Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240534
PID 111322
ROS-GR-FY2025(C.R.)
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 11/14/2024
Completion Date: 7/31/2025

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $222,332.75

Engineer's Estimate: $315,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $222,332.75

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $249,325.00

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $253,456.88

Ref #1	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (5956.25 FT)**	
	Awd	$1.80	$10,721.25
	2	$2.40	$14,295.00
	3	$2.50	$14,890.63
Ref #2	**202E38601**	**BRIDGE RAILING REMOVED FOR STORAGE, AS PER PLAN, (125 FT)**	
	Awd	$2.50	$312.50
	2	$4.80	$600.00
	3	$10.00	$1,250.00
Ref #3	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (78 STA)**	
	Awd	$10.00	$780.00
	2	$35.00	$2,730.00
	3	$25.00	$1,950.00
Ref #4	**209E70000**	**BORROW, (500 CY)**	
	Awd	$45.00	$22,500.00
	2	$61.40	$30,700.00
	3	$55.00	$27,500.00
Ref #5	**517E72205**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (56.25 FT)**	
	Awd	$109.00	$6,131.25
	2	$140.00	$7,875.00
	3	$105.00	$5,906.25
Ref #6	**517E76300**	**RAILING, MISC.: TWO W-BEAM RAILS, NESTED, (37.5 FT)**	
	Awd	$22.34	$837.75
	2	$32.00	$1,200.00
	3	$30.00	$1,125.00
Ref #7	**517E76300**	**RAILING, MISC.: TWO W-BEAM RAILS, NESTED AND TYPE , (75 FT)**	
	Awd	$42.28	$3,171.00
	2	$122.00	$9,150.00
	3	$55.00	$4,125.00
Ref #8	**606E13000**	**GUARDRAIL, TYPE 5, (2662.5 FT)**	
	Awd	$16.48	$43,878.00
	2	$17.40	$46,327.50
	3	$18.00	$47,925.00
Ref #9	**606E13030**	**GUARDRAIL, TYPE 5, USING 9 FOOT POSTS, (4187.5 FT)**	
	Awd	$18.36	$76,882.50
	2	$19.00	$79,562.50
	3	$20.00	$83,750.00
Ref #10	**606E17290**	**GUARDRAIL, TYPE 5, LONG-SPAN, (150 FT)**	
	Awd	$20.98	$3,147.00
	2	$21.00	$3,150.00
	3	$28.50	$4,275.00
Ref #11	**606E17900**	**GUARDRAIL POST, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$35.00	$140.00
	3	$50.00	$200.00
Ref #12	**606E18500**	**GUARDRAIL POST, 9 FEET, (2 EACH)**	
	Awd	$35.00	$70.00
	2	$65.00	$130.00
	3	$60.00	$120.00

Ref #13	**606E20000**	**FLARED END SECTION, (1 EACH)**	
	Awd	$35.00	$35.00
	2	$64.00	$64.00
	3	$70.00	$70.00
Ref #14	**606E26101**	**ANCHOR ASSEMBLY, TYPE E, AS PER PLAN, (3 EACH)**	
	Awd	$2,300.00	$6,900.00
	2	$2,450.00	$7,350.00
	3	$2,450.00	$7,350.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (34 EACH)**	
	Awd	$745.00	$25,330.00
	2	$900.00	$30,600.00
	3	$950.00	$32,300.00
Ref #16	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (2 EACH)**	
	Awd	$620.00	$1,240.00
	2	$920.00	$1,840.00
	3	$1,000.00	$2,000.00
Ref #17	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$90.00	$180.00
	2	$175.00	$350.00
	3	$75.00	$150.00

Section 1 - ROADWAY - Totals

Awd	**$202,216.25**
2	**$236,064.00**
3	**$234,886.88**

Ref #18	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**

Ref #19	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (107 EACH)**	
	Awd	$9.50	$1,016.50
	2	$13.00	$1,391.00
	3	$10.00	$1,070.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$1,016.50**
2	**$1,391.00**
3	**$1,070.00**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$1,250.00	$1,250.00
	3	$2,000.00	$2,000.00

Ref #21	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,800.00	$7,800.00
	2	$4,270.00	$4,270.00
	3	$3,500.00	$3,500.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,350.00	$4,350.00
	3	$10,000.00	$10,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$17,100.00**
2	**$9,870.00**
3	**$15,500.00**