Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240539
PID 120166
FAI-US 33-12.53
Non-Federal
Type: INTERSECTION
Letting Date: 11/14/2024
Completion Date: 10/1/2025

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $756,229.15

Engineer's Estimate: $825,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $756,229.15

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $768,280.40

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $807,298.40

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $895,828.63

Bidder 5
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,023,646.25

Ref #1	**202E23000**	**PAVEMENT REMOVED, (274 SY)**	
	Awd	$25.00	$6,850.00
	2	$16.00	$4,384.00
	3	$30.00	$8,220.00
	4	$32.00	$8,768.00
	5	$12.00	$3,288.00
Ref #2	**202E35101**	**PIPE REMOVED, 24" DIAMETER AND UNDER, AS PER PLAN, (4 FT)**	
	Awd	$50.00	$200.00
	2	$95.00	$380.00
	3	$95.00	$380.00
	4	$400.00	$1,600.00
	5	$75.00	$300.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (300 FT)**	
	Awd	$2.80	$840.00
	2	$3.00	$900.00
	3	$5.00	$1,500.00
	4	$2.00	$600.00
	5	$2.00	$600.00
Ref #4	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$150.00	$150.00
	3	$490.00	$490.00
	4	$80.00	$80.00
	5	$300.00	$300.00
Ref #5	**203E10000**	**EXCAVATION, (2569 CY)**	
	Awd	$19.00	$48,811.00
	2	$18.00	$46,242.00
	3	$4.00	$10,276.00
	4	$45.00	$115,605.00
	5	$30.00	$77,070.00
Ref #6	**203E20000**	**EMBANKMENT, (3901 CY)**	
	Awd	$19.00	$74,119.00
	2	$22.00	$85,822.00
	3	$22.50	$87,772.50
	4	$18.00	$70,218.00
	5	$35.00	$136,535.00
Ref #7	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (744 FT)**	
	Awd	$3.50	$2,604.00
	2	$4.00	$2,976.00
	3	$5.00	$3,720.00
	4	$2.00	$1,488.00
	5	$5.00	$3,720.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (275 FT)**	
	Awd	$21.00	$5,775.00
	2	$21.00	$5,775.00
	3	$26.00	$7,150.00
	4	$23.40	$6,435.00
	5	$50.00	$13,750.00

Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,900.00	$2,900.00
	4	$2,720.00	$2,720.00
	5	$3,000.00	$3,000.00
Ref #10	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$590.00	$590.00
	4	$640.00	$640.00
	5	$4,000.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$142,349.00**
2	**$149,629.00**
3	**$122,998.50**
4	**$208,154.00**
5	**$242,563.00**

Ref #11	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (111 SY)**	
	Awd	$80.00	$8,880.00
	2	$70.00	$7,770.00
	3	$75.00	$8,325.00
	4	$114.00	$12,654.00
	5	$80.00	$8,880.00
Ref #12	**659E00300**	**TOPSOIL, (67 CY)**	
	Awd	$65.00	$4,355.00
	2	$45.00	$3,015.00
	3	$50.00	$3,350.00
	4	$65.00	$4,355.00
	5	$20.00	$1,340.00
Ref #13	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (5657 SY)**	
	Awd	$0.95	$5,374.15
	2	$0.80	$4,525.60
	3	$1.00	$5,657.00
	4	$0.76	$4,299.32
	5	$1.75	$9,899.75
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.68 TON)**	
	Awd	$1,250.00	$850.00
	2	$675.00	$459.00
	3	$660.00	$448.80
	4	$672.84	$457.53
	5	$1,500.00	$1,020.00
Ref #15	**659E31000**	**LIME, (1.04 ACRE)**	
	Awd	$150.00	$156.00
	2	$155.00	$161.20
	3	$940.00	$977.60
	4	$151.27	$157.32
	5	$300.00	$312.00

Ref #16	**659E35000**	**WATER, (28 MGAL)**	
	Awd	$1.00	$28.00
	2	$1.00	$28.00
	3	$1.00	$28.00
	4	$1.00	$28.00
	5	$1.00	$28.00
Ref #17	**670E00500**	**SLOPE EROSION PROTECTION, (600 SY)**	
	Awd	$3.00	$1,800.00
	2	$1.60	$960.00
	3	$3.00	$1,800.00
	4	$1.57	$942.00
	5	$3.50	$2,100.00
Ref #18	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,300.00	$2,300.00
	4	$2,000.00	$2,000.00
	5	$2,500.00	$2,500.00
Ref #19	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,100.00	$8,100.00
	2	$9,000.00	$9,000.00
	3	$14,000.00	$14,000.00
	4	$8,100.00	$8,100.00
	5	$8,500.00	$8,500.00
Ref #20	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,000.00	$12,000.00
	3	$13,000.00	$13,000.00
	4	$11,222.46	$11,222.46
	5	$12,500.00	$12,500.00
Ref #21	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
	3	$1.00	$20,000.00
	4	$1.00	$20,000.00
	5	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$66,543.15**
2	**$59,918.80**
3	**$69,886.40**
4	**$64,215.63**
5	**$67,079.75**

Ref #22	**611E00406**	**4" CONDUIT, TYPE F, (15 FT)**	
	Awd	$20.00	$300.00
	2	$40.00	$600.00
	3	$65.00	$975.00
	4	$125.00	$1,875.00
	5	$40.00	$600.00

Ref #23	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$550.00	$550.00
	3	$720.00	$720.00
	4	$1,000.00	$1,000.00
	5	$400.00	$400.00

Section 3 - DRAINAGE - Totals

Awd	**$950.00**
2	**$1,150.00**
3	**$1,695.00**
4	**$2,875.00**
5	**$1,000.00**

Ref #24	**204E10000**	**SUBGRADE COMPACTION, (987 SY)**	
	Awd	$5.00	$4,935.00
	2	$5.00	$4,935.00
	3	$4.50	$4,441.50
	4	$5.00	$4,935.00
	5	$2.50	$2,467.50
Ref #25	**304E20000**	**AGGREGATE BASE, (151 CY)**	
	Awd	$98.00	$14,798.00
	2	$87.00	$13,137.00
	3	$90.00	$13,590.00
	4	$125.00	$18,875.00
	5	$110.00	$16,610.00
Ref #26	**408E10001**	**PRIME COAT, AS PER PLAN, (67 GAL)**	
	Awd	$15.00	$1,005.00
	2	$12.00	$804.00
	3	$15.00	$1,005.00
	4	$20.00	$1,340.00
	5	$10.00	$670.00
Ref #27	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (868 SY)**	
	Awd	$109.00	$94,612.00
	2	$140.00	$121,520.00
	3	$97.00	$84,196.00
	4	$125.00	$108,500.00
	5	$175.00	$151,900.00
Ref #28	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (23 CY)**	
	Awd	$120.00	$2,760.00
	2	$80.00	$1,840.00
	3	$120.00	$2,760.00
	4	$125.00	$2,875.00
	5	$150.00	$3,450.00

Section 4 - PAVEMENT - Totals

Awd	**$118,110.00**
2	**$142,236.00**
3	**$105,992.50**
4	**$136,525.00**
5	**$175,097.50**

Ref #29	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (86 FT)**	
	Awd	$15.00	$1,290.00
	2	$15.00	$1,290.00
	3	$15.00	$1,290.00
	4	$18.00	$1,548.00
	5	$16.00	$1,376.00
Ref #30	**625E25500**	**CONDUIT, 3", 725.04, (16 FT)**	
	Awd	$44.00	$704.00
	2	$44.00	$704.00
	3	$44.00	$704.00
	4	$37.00	$592.00
	5	$50.00	$800.00
Ref #31	**625E29002**	**TRENCH, 24" DEEP, (76 FT)**	
	Awd	$14.00	$1,064.00
	2	$14.00	$1,064.00
	3	$14.00	$1,064.00
	4	$8.50	$646.00
	5	$15.00	$1,140.00
Ref #32	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,300.00	$1,300.00
	5	$1,100.00	$1,100.00
Ref #33	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$175.00	$175.00
	2	$175.00	$175.00
	3	$175.00	$175.00
	4	$200.00	$200.00
	5	$200.00	$200.00

Section 5 - LIGHTING - Totals

Awd	**$4,233.00**
2	**$4,233.00**
3	**$4,233.00**
4	**$4,286.00**
5	**$4,616.00**

Ref #34	**621E00100**	**RPM, (68 EACH)**	
	Awd	$75.00	$5,100.00
	2	$59.00	$4,012.00
	3	$90.00	$6,120.00
	4	$75.00	$5,100.00
	5	$75.00	$5,100.00
Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (31 EACH)**	
	Awd	$25.00	$775.00
	2	$25.00	$775.00
	3	$30.00	$930.00
	4	$48.00	$1,488.00
	5	$5.00	$155.00

Ref #36	**630E02101**	**GROUND MOUNTED SUPPORT, NO. 2 POST, AS PER PLAN, (56 FT)**	
	Awd	$14.00	$784.00
	2	$14.00	$784.00
	3	$15.00	$840.00
	4	$25.00	$1,400.00
	5	$25.00	$1,400.00
Ref #37	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (60 FT)**	
	Awd	$14.50	$870.00
	2	$14.50	$870.00
	3	$15.00	$900.00
	4	$27.20	$1,632.00
	5	$25.00	$1,500.00
Ref #38	**630E08600**	**SIGN POST REFLECTOR, (16 EACH)**	
	Awd	$50.00	$800.00
	2	$50.00	$800.00
	3	$60.00	$960.00
	4	$50.00	$800.00
	5	$75.00	$1,200.00
Ref #39	**630E80100**	**SIGN, FLAT SHEET, (94 SF)**	
	Awd	$24.00	$2,256.00
	2	$24.00	$2,256.00
	3	$30.00	$2,820.00
	4	$24.50	$2,303.00
	5	$30.00	$2,820.00
Ref #40	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$20.00	$180.00
	3	$25.00	$225.00
	4	$15.00	$135.00
	5	$20.00	$180.00
Ref #41	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$20.00	$100.00
	3	$25.00	$125.00
	4	$20.00	$100.00
	5	$20.00	$100.00
Ref #42	**646E10010**	**EDGE LINE, 6", (0.15 MILE)**	
	Awd	$12,900.00	$1,935.00
	2	$12,000.00	$1,800.00
	3	$12,000.00	$1,800.00
	4	$12,900.00	$1,935.00
	5	$17,000.00	$2,550.00
Ref #43	**646E10110**	**LANE LINE, 6", (0.15 MILE)**	
	Awd	$8,720.00	$1,308.00
	2	$12,000.00	$1,800.00
	3	$5,900.00	$885.00
	4	$8,720.00	$1,308.00
	5	$17,000.00	$2,550.00

Ref #44	**646E10200**	**CENTER LINE, (0.16 MILE)**	
	Awd	$19,800.00	$3,168.00
	2	$12,000.00	$1,920.00
	3	$23,000.00	$3,680.00
	4	$19,800.00	$3,168.00
	5	$27,000.00	$4,320.00
Ref #45	**646E10310**	**CHANNELIZING LINE, 12", (770 FT)**	
	Awd	$3.50	$2,695.00
	2	$2.50	$1,925.00
	3	$4.00	$3,080.00
	4	$3.50	$2,695.00
	5	$8.00	$6,160.00
Ref #46	**646E10400**	**STOP LINE, (126 FT)**	
	Awd	$12.00	$1,512.00
	2	$11.00	$1,386.00
	3	$15.00	$1,890.00
	4	$12.00	$1,512.00
	5	$25.00	$3,150.00
Ref #47	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (84 FT)**	
	Awd	$12.00	$1,008.00
	2	$11.00	$924.00
	3	$15.00	$1,260.00
	4	$12.00	$1,008.00
	5	$25.00	$2,100.00
Ref #48	**646E10800**	**ISLAND MARKING, (94 SF)**	
	Awd	$5.00	$470.00
	2	$10.00	$940.00
	3	$7.50	$705.00
	4	$5.00	$470.00
	5	$12.00	$1,128.00
Ref #49	**646E20300**	**LANE ARROW, (11 EACH)**	
	Awd	$150.00	$1,650.00
	2	$165.00	$1,815.00
	3	$230.00	$2,530.00
	4	$150.00	$1,650.00
	5	$400.00	$4,400.00
Ref #50	**646E20320**	**WRONG WAY ARROW, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$200.00	$200.00
	3	$260.00	$260.00
	4	$300.00	$300.00
	5	$800.00	$800.00
Ref #51	**646E20410**	**WORD ON PAVEMENT, 96", (3 EACH)**	
	Awd	$250.00	$750.00
	2	$200.00	$600.00
	3	$260.00	$780.00
	4	$250.00	$750.00
	5	$450.00	$1,350.00

Ref #52	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$590.00	$3,540.00
	4	$434.00	$2,604.00
	5	$350.00	$2,100.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$26,861.00**
2	**$24,287.00**
3	**$33,330.00**
4	**$30,358.00**
5	**$43,063.00**

Ref #53	**625E25402**	**CONDUIT, 2", 725.05, (234 FT)**	
	Awd	$13.00	$3,042.00
	2	$13.00	$3,042.00
	3	$13.00	$3,042.00
	4	$10.00	$2,340.00
	5	$14.00	$3,276.00
Ref #54	**625E25502**	**CONDUIT, 3", 725.05, (14 FT)**	
	Awd	$24.00	$336.00
	2	$24.00	$336.00
	3	$24.00	$336.00
	4	$15.00	$210.00
	5	$25.00	$350.00
Ref #55	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (364 FT)**	
	Awd	$66.00	$24,024.00
	2	$66.00	$24,024.00
	3	$66.00	$24,024.00
	4	$86.00	$31,304.00
	5	$70.00	$25,480.00
Ref #56	**625E29002**	**TRENCH, 24" DEEP, (124 FT)**	
	Awd	$14.00	$1,736.00
	2	$14.00	$1,736.00
	3	$14.00	$1,736.00
	4	$8.50	$1,054.00
	5	$15.00	$1,860.00
Ref #57	**625E30706**	**PULL BOX, 725.08, 24", (6 EACH)**	
	Awd	$1,250.00	$7,500.00
	2	$1,250.00	$7,500.00
	3	$1,250.00	$7,500.00
	4	$1,500.00	$9,000.00
	5	$1,500.00	$9,000.00
Ref #58	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$275.00	$1,100.00
	3	$275.00	$1,100.00
	4	$300.00	$1,200.00
	5	$300.00	$1,200.00

Ref #59	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CONTROLLER), (1 EACH)**	
	Awd	$3,300.00	$3,300.00
	2	$3,300.00	$3,300.00
	3	$3,300.00	$3,300.00
	4	$2,100.00	$2,100.00
	5	$3,400.00	$3,400.00
Ref #60	**630E79200**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, (3 EACH)**	
	Awd	$800.00	$2,400.00
	2	$800.00	$2,400.00
	3	$940.00	$2,820.00
	4	$565.00	$1,695.00
	5	$500.00	$1,500.00
Ref #61	**630E80100**	**SIGN, FLAT SHEET, (20.6 SF)**	
	Awd	$35.00	$721.00
	2	$35.00	$721.00
	3	$40.00	$824.00
	4	$25.00	$515.00
	5	$30.00	$618.00
Ref #62	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (5 EACH)**	
	Awd	$1,100.00	$5,500.00
	2	$1,100.00	$5,500.00
	3	$1,100.00	$5,500.00
	4	$975.00	$4,875.00
	5	$1,200.00	$6,000.00
Ref #63	**632E05087**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (6 EACH)**	
	Awd	$1,800.00	$10,800.00
	2	$1,800.00	$10,800.00
	3	$1,800.00	$10,800.00
	4	$1,500.00	$9,000.00
	5	$2,000.00	$12,000.00
Ref #64	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (11 EACH)**	
	Awd	$40.00	$440.00
	2	$40.00	$440.00
	3	$40.00	$440.00
	4	$40.00	$440.00
	5	$50.00	$550.00
Ref #65	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (932 FT)**	
	Awd	$3.00	$2,796.00
	2	$3.00	$2,796.00
	3	$3.00	$2,796.00
	4	$3.00	$2,796.00
	5	$4.00	$3,728.00
Ref #66	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$8,900.00	$26,700.00
	2	$8,900.00	$26,700.00
	3	$8,900.00	$26,700.00
	4	$8,700.00	$26,100.00
	5	$9,000.00	$27,000.00

Ref #67	**632E67300**	**POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, (160 FT)**	
	Awd	$7.00	$1,120.00
	2	$7.00	$1,120.00
	3	$8.00	$1,280.00
	4	$5.00	$800.00
	5	$8.00	$1,280.00
Ref #68	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$2,350.00	$2,350.00
	2	$2,350.00	$2,350.00
	3	$2,750.00	$2,750.00
	4	$2,750.00	$2,750.00
	5	$2,400.00	$2,400.00
Ref #69	**632E72130**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, (2 EACH)**	
	Awd	$17,000.00	$34,000.00
	2	$17,000.00	$34,000.00
	3	$20,000.00	$40,000.00
	4	$17,250.00	$34,500.00
	5	$18,000.00	$36,000.00
Ref #70	**632E72140**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, (1 EACH)**	
	Awd	$21,000.00	$21,000.00
	2	$21,000.00	$21,000.00
	3	$24,500.00	$24,500.00
	4	$20,250.00	$20,250.00
	5	$22,500.00	$22,500.00
Ref #71	**632E90400**	**SIGNALIZATION, MISC.: REMOVAL OF 3-SECTION SIGNAL , (5 EACH)**	
	Awd	$75.00	$375.00
	2	$75.00	$375.00
	3	$80.00	$400.00
	4	$150.00	$750.00
	5	$100.00	$500.00
Ref #72	**633E65521**	**CABINET, TYPE 332, AS PER PLAN, (1 EACH)**	
	Awd	$14,000.00	$14,000.00
	2	$14,000.00	$14,000.00
	3	$14,000.00	$14,000.00
	4	$17,850.00	$17,850.00
	5	$15,000.00	$15,000.00
Ref #73	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$3,100.00	$3,100.00
	3	$3,100.00	$3,100.00
	4	$4,100.00	$4,100.00
	5	$3,200.00	$3,200.00
Ref #74	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$550.00	$550.00
	2	$550.00	$550.00
	3	$650.00	$650.00
	4	$2,000.00	$2,000.00
	5	$600.00	$600.00

Ref #75	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,500.00	$8,500.00
	2	$8,500.00	$8,500.00
	3	$10,000.00	$10,000.00
	4	$7,700.00	$7,700.00
	5	$9,000.00	$9,000.00
Ref #76	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (3 EACH)**	
	Awd	$9,950.00	$29,850.00
	2	$9,950.00	$29,850.00
	3	$12,000.00	$36,000.00
	4	$8,600.00	$25,800.00
	5	$11,000.00	$33,000.00
Ref #77	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,500.00	$19,000.00
	2	$9,500.00	$19,000.00
	3	$11,000.00	$22,000.00
	4	$8,200.00	$16,400.00
	5	$10,000.00	$20,000.00
Ref #78	**809E69123**	**ATC CONTROLLER, AS PER PLAN (INSTALLATION ONLY), (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$2,000.00	$2,000.00
	4	$500.00	$500.00
	5	$1,100.00	$1,100.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$225,240.00**
2	**$225,240.00**
3	**$247,598.00**
4	**$226,029.00**
5	**$240,542.00**

Ref #79	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL (RAMP C & S.R. , (1 EACH)**	
	Awd	$36,648.00	$36,648.00
	2	$40,000.00	$40,000.00
	3	$43,000.00	$43,000.00
	4	$58,000.00	$58,000.00
	5	$40,000.00	$40,000.00
Ref #80	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,100.00	$2,100.00
	3	$2,500.00	$2,500.00
	4	$3,240.00	$3,240.00
	5	$2,500.00	$2,500.00
Ref #81	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,100.00	$2,100.00
	3	$2,500.00	$2,500.00
	4	$3,240.00	$3,240.00
	5	$2,500.00	$2,500.00

Ref #82	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (31 EACH)**	
	Awd	$20.00	$620.00
	2	$8.00	$248.00
	3	$30.00	$930.00
	4	$25.00	$775.00
	5	$25.00	$775.00
Ref #83	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (3 EACH)**	
	Awd	$20.00	$60.00
	2	$25.00	$75.00
	3	$90.00	$270.00
	4	$75.00	$225.00
	5	$50.00	$150.00
Ref #84	**614E13350**	**OBJECT MARKER, ONE WAY, (31 EACH)**	
	Awd	$30.00	$930.00
	2	$15.00	$465.00
	3	$35.00	$1,085.00
	4	$30.00	$930.00
	5	$25.00	$775.00
Ref #85	**614E13360**	**OBJECT MARKER, TWO WAY, (3 EACH)**	
	Awd	$30.00	$90.00
	2	$40.00	$120.00
	3	$90.00	$270.00
	4	$75.00	$225.00
	5	$50.00	$150.00
Ref #86	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,600.00	$6,400.00
	2	$1,000.00	$4,000.00
	3	$1,900.00	$7,600.00
	4	$1,600.00	$6,400.00
	5	$1,600.00	$6,400.00
Ref #87	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.07 MILE)**	
	Awd	$900.00	$63.00
	2	$10,000.00	$700.00
	3	$19,000.00	$1,330.00
	4	$900.00	$63.00
	5	$17,000.00	$1,190.00
Ref #88	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.33 MILE)**	
	Awd	$11,500.00	$3,795.00
	2	$13,020.00	$4,296.60
	3	$12,000.00	$3,960.00
	4	$11,500.00	$3,795.00
	5	$12,000.00	$3,960.00
Ref #89	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.15 MILE)**	
	Awd	$1,200.00	$180.00
	2	$10,000.00	$1,500.00
	3	$9,600.00	$1,440.00
	4	$1,200.00	$180.00
	5	$8,500.00	$1,275.00

Ref #90	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (770 FT)**	
	Awd	$0.90	$693.00
	2	$1.50	$1,155.00
	3	$1.50	$1,155.00
	4	$0.90	$693.00
	5	$1.50	$1,155.00
Ref #91	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (39 FT)**	
	Awd	$20.00	$780.00
	2	$9.00	$351.00
	3	$15.00	$585.00
	4	$20.00	$780.00
	5	$15.00	$585.00
Ref #92	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$5,900.00	$5,900.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
Ref #93	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1428 FT)**	
	Awd	$28.00	$39,984.00
	2	$17.00	$24,276.00
	3	$30.00	$42,840.00
	4	$30.00	$42,840.00
	5	$27.50	$39,270.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$99,443.00**
2	**$86,386.60**
3	**$115,365.00**
4	**$131,386.00**
5	**$115,685.00**

Ref #94	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$4,800.00	$4,800.00
	3	$10,000.00	$10,000.00
	4	$7,000.00	$7,000.00
	5	$30,000.00	$30,000.00
Ref #95	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$23,000.00	$23,000.00
	3	$46,000.00	$46,000.00
	4	$24,000.00	$24,000.00
	5	$50,000.00	$50,000.00
Ref #96	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$22,400.00	$22,400.00
	3	$19,000.00	$19,000.00
	4	$14,000.00	$14,000.00
	5	$10,000.00	$10,000.00

Ref #97	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,500.00	$2,500.00
	3	$2,600.00	$2,600.00
	4	$1,000.00	$1,000.00
	5	$2,000.00	$2,000.00
Ref #98	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,500.00	$2,500.00
	3	$2,600.00	$2,600.00
	4	$1,000.00	$1,000.00
	5	$2,000.00	$2,000.00
Ref #99	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
	3	$26,000.00	$26,000.00
	4	$45,000.00	$45,000.00
	5	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$72,500.00**
2	**$75,200.00**
3	**$106,200.00**
4	**$92,000.00**
5	**$134,000.00**