Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240540
PID 114937
LOG-SR 273-00.02
Non-Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/14/2024
Completion Date: 10/15/2025

Contract Awarded To: GEORGE J IGEL & CO INC
Award Amount: $1,109,012.26

Engineer's Estimate: $1,150,000.00

Bidder 1
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,109,012.26

Bidder 2
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $1,176,756.91

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,255,287.36

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (503 SY)**	
	Awd	$20.00	$10,060.00
	2	$20.00	$10,060.00
	3	$22.00	$11,066.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (628 FT)**	
	Awd	$5.00	$3,140.00
	2	$3.00	$1,884.00
	3	$2.00	$1,256.00
Ref #4	**203E10000**	**EXCAVATION, (673 CY)**	
	Awd	$35.00	$23,555.00
	2	$25.00	$16,825.00
	3	$26.00	$17,498.00
Ref #5	**203E20000**	**EMBANKMENT, (255 CY)**	
	Awd	$25.00	$6,375.00
	2	$55.00	$14,025.00
	3	$33.00	$8,415.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (893 SY)**	
	Awd	$6.00	$5,358.00
	2	$5.58	$4,982.94
	3	$4.00	$3,572.00
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, (250 CY)**	
	Awd	$27.00	$6,750.00
	2	$18.00	$4,500.00
	3	$33.00	$8,250.00
Ref #8	**204E30010**	**GRANULAR MATERIAL, TYPE B, (250 CY)**	
	Awd	$55.00	$13,750.00
	2	$50.00	$12,500.00
	3	$110.00	$27,500.00
Ref #9	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$118.00	$118.00
	2	$300.00	$300.00
	3	$125.00	$125.00
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (500 SY)**	
	Awd	$0.90	$450.00
	2	$1.50	$750.00
	3	$3.60	$1,800.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$34.00	$8,500.00
	2	$34.00	$8,500.00
	3	$18.80	$4,700.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 / MASH 2016, (4 EACH)**	
	Awd	$3,300.00	$13,200.00
	2	$3,150.00	$12,600.00
	3	$2,540.00	$10,160.00

Ref #13	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,675.00	$10,700.00
	2	$2,675.00	$10,700.00
	3	$2,450.00	$9,800.00

Section 1 - ROADWAY - Totals

Awd	**$121,956.00**
2	**$102,626.94**
3	**$109,142.00**

Ref #14	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$100.00	$200.00
	3	$575.58	$1,151.16
Ref #15	**659E00300**	**TOPSOIL, (61 CY)**	
	Awd	$70.00	$4,270.00
	2	$40.00	$2,440.00
	3	$45.00	$2,745.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (552 SY)**	
	Awd	$8.00	$4,416.00
	2	$7.80	$4,305.60
	3	$5.85	$3,229.20
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (28 SY)**	
	Awd	$4.00	$112.00
	2	$7.80	$218.40
	3	$1.10	$30.80
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$800.00	$56.00
	2	$850.00	$59.50
	3	$450.00	$31.50
Ref #19	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$1.00	$0.11
	2	$3.82	$0.42
	3	$50.00	$5.50
Ref #20	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$1.00	$3.00
Ref #21	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,107.11**
2	**$9,226.92**
3	**$9,196.16**

Ref #22	**605E31100**	**AGGREGATE DRAINS, (47 FT)**	
	Awd	$40.00	$1,880.00
	2	$15.00	$705.00
	3	$20.00	$940.00

Section 3 - DRAINAGE - Totals

Awd	**$1,880.00**
2	**$705.00**
3	**$940.00**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.25" MIN, 2.2, (630 SY)**	
	Awd	$35.00	$22,050.00
	2	$15.50	$9,765.00
	3	$15.50	$9,765.00
Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (113 CY)**	
	Awd	$390.00	$44,070.00
	2	$375.00	$42,375.00
	3	$375.00	$42,375.00
Ref #25	**304E20000**	**AGGREGATE BASE, (142 CY)**	
	Awd	$75.00	$10,650.00
	2	$72.00	$10,224.00
	3	$120.00	$17,040.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (145 GAL)**	
	Awd	$5.00	$725.00
	2	$2.50	$362.50
	3	$2.50	$362.50
Ref #27	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (83 CY)**	
	Awd	$430.00	$35,690.00
	2	$370.00	$30,710.00
	3	$370.00	$30,710.00

Section 4 - PAVEMENT - Totals

Awd	**$113,185.00**
2	**$93,436.50**
3	**$100,252.50**

Ref #28	**621E00100**	**RPM, (20 EACH)**	
	Awd	$235.00	$4,700.00
	2	$233.90	$4,678.00
	3	$234.00	$4,680.00
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$20.00	$200.00
	2	$12.00	$120.00
	3	$45.00	$450.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$11.00	$176.00
	2	$11.00	$176.00
	3	$11.50	$184.00

Ref #31	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (74.5 FT)**	
	Awd	$15.50	$1,154.75
	2	$15.50	$1,154.75
	3	$20.00	$1,490.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (23 SF)**	
	Awd	$18.00	$414.00
	2	$18.00	$414.00
	3	$30.00	$690.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$15.00	$90.00
	3	$10.00	$60.00
Ref #34	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$45.00	$90.00
	2	$45.00	$90.00
	3	$65.00	$130.00
Ref #35	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$20.00	$140.00
	2	$20.00	$140.00
	3	$15.00	$105.00
Ref #36	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$12,825.00	$1,795.50
	2	$12,825.00	$1,795.50
	3	$12,825.00	$1,795.50
Ref #37	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$17,095.00	$1,196.65
	2	$17,095.00	$1,196.65
	3	$17,095.00	$1,196.65

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,956.90**
2	**$9,854.90**
3	**$10,781.15**

Ref #38	**204E10000**	**SUBGRADE COMPACTION, (25 SY)**	
	Awd	$16.00	$400.00
	2	$2.60	$65.00
	3	$10.00	$250.00
Ref #39	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3 CY)**	
	Awd	$835.00	$2,505.00
	2	$1,100.00	$3,300.00
	3	$1,100.00	$3,300.00
Ref #40	**304E20000**	**AGGREGATE BASE, (4 CY)**	
	Awd	$200.00	$800.00
	2	$72.00	$288.00
	3	$120.00	$480.00
Ref #41	**407E20000**	**NON-TRACKING TACK COAT, (35 GAL)**	
	Awd	$5.00	$175.00
	2	$2.50	$87.50
	3	$2.50	$87.50

Ref #42	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (17 CY)**	
	Awd	$575.00	$9,775.00
	2	$685.00	$11,645.00
	3	$685.00	$11,645.00
Ref #43	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$100.00	$3,200.00
	2	$90.00	$2,880.00
	3	$90.00	$2,880.00
Ref #44	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
	Awd	$20,000.00	$40,000.00
	2	$5,700.00	$11,400.00
	3	$21,000.00	$42,000.00
Ref #45	**614E11630**	**INCREASED BARRIER DELINEATION, (300 FT)**	
	Awd	$2.57	$771.00
	2	$2.57	$771.00
	3	$2.57	$771.00
Ref #46	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,236.91	$8,947.64
	2	$2,236.91	$8,947.64
	3	$2,240.00	$8,960.00
Ref #47	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (14 EACH)**	
	Awd	$11.29	$158.06
	2	$11.29	$158.06
	3	$11.30	$158.20
Ref #48	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (15 EACH)**	
	Awd	$13.57	$203.55
	2	$13.57	$203.55
	3	$13.60	$204.00
Ref #49	**614E13360**	**OBJECT MARKER, TWO WAY, (25 EACH)**	
	Awd	$21.52	$538.00
	2	$21.52	$538.00
	3	$21.60	$540.00
Ref #50	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.32 MILE)**	
	Awd	$11,271.25	$3,606.80
	2	$11,271.25	$3,606.80
	3	$11,300.00	$3,616.00
Ref #51	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (38 FT)**	
	Awd	$5.95	$226.10
	2	$5.95	$226.10
	3	$5.95	$226.10
Ref #52	**616E10000**	**WATER, (4 MGAL)**	
	Awd	$55.00	$220.00
	2	$60.00	$240.00
	3	$150.00	$600.00
Ref #53	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (570 FT)**	
	Awd	$26.00	$14,820.00
	2	$38.00	$21,660.00
	3	$31.05	$17,698.50

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$86,346.15**
2	**$66,016.65**
3	**$93,416.30**

Ref #54	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$150,000.00	$150,000.00
	3	$125,000.00	$125,000.00
Ref #55	**202E23500**	**WEARING COURSE REMOVED, (100 SY)**	
	Awd	$36.00	$3,600.00
	2	$40.00	$4,000.00
	3	$25.00	$2,500.00
Ref #56	**407E20000**	**NON-TRACKING TACK COAT, (24 GAL)**	
	Awd	$5.00	$120.00
	2	$2.50	$60.00
	3	$5.00	$120.00
Ref #57	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (22 CY)**	
	Awd	$650.00	$14,300.00
	2	$685.00	$15,070.00
	3	$370.00	$8,140.00
Ref #58	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$70,000.00	$70,000.00
	3	$70,000.00	$70,000.00
Ref #59	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$28,000.00	$28,000.00
	3	$45,000.00	$45,000.00
Ref #60	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$78,000.00	$78,000.00
	3	$26,000.00	$26,000.00
Ref #61	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (900 FT)**	
	Awd	$50.00	$45,000.00
	2	$3.00	$2,700.00
	3	$15.00	$13,500.00
Ref #62	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (990 FT)**	
	Awd	$27.00	$26,730.00
	2	$42.00	$41,580.00
	3	$50.00	$49,500.00
Ref #63	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (7247 LB)**	
	Awd	$2.30	$16,668.10
	2	$2.00	$14,494.00
	3	$2.25	$16,305.75
Ref #64	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (7 CY)**	
	Awd	$1,500.00	$10,500.00
	2	$1,300.00	$9,100.00
	3	$2,500.00	$17,500.00

Ref #65	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (84 CY)**	
	Awd	$1,000.00	$84,000.00
	2	$942.00	$79,128.00
	3	$1,100.00	$92,400.00
Ref #66	**512E10000**	**SEALING OF CONCRETE SURFACES, (72 SY)**	
	Awd	$20.00	$1,440.00
	2	$22.00	$1,584.00
	3	$20.00	$1,440.00
Ref #67	**512E33000**	**TYPE 2 WATERPROOFING, (14 SY)**	
	Awd	$70.00	$980.00
	2	$30.00	$420.00
	3	$70.00	$980.00
Ref #68	**512E33010**	**TYPE 3 WATERPROOFING, (224 SY)**	
	Awd	$35.00	$7,840.00
	2	$42.00	$9,408.00
	3	$35.00	$7,840.00
Ref #69	**515E10050**	**PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE, (9 EACH)**	
	Awd	$14,800.00	$133,200.00
	2	$18,000.00	$162,000.00
	3	$22,000.00	$198,000.00
Ref #70	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$9.00	$252.00
	2	$12.00	$336.00
	3	$14.00	$392.00
Ref #71	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (79 FT)**	
	Awd	$45.00	$3,555.00
	2	$46.00	$3,634.00
	3	$42.50	$3,357.50
Ref #72	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (36 EACH)**	
	Awd	$220.00	$7,920.00
	2	$250.00	$9,000.00
	3	$200.00	$7,200.00
Ref #73	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (118 FT)**	
	Awd	$436.00	$51,448.00
	2	$436.00	$51,448.00
	3	$440.00	$51,920.00
Ref #74	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (44 CY)**	
	Awd	$150.00	$6,600.00
	2	$125.00	$5,500.00
	3	$150.00	$6,600.00
Ref #75	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (112 FT)**	
	Awd	$25.00	$2,800.00
	2	$20.00	$2,240.00
	3	$20.00	$2,240.00
Ref #76	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (106 FT)**	
	Awd	$8.00	$848.00
	2	$12.00	$1,272.00
	3	$10.00	$1,060.00

Ref #77	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (42 FT)**	
	Awd	$20.00	$840.00
	2	$12.00	$504.00
	3	$22.00	$924.00
Ref #78	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$4,000.00	$8,000.00
	3	$5,000.00	$10,000.00
Ref #79	**523E20501**	**RESTRIKE, AS PER PLAN, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,390.00	$6,780.00
	3	$3,200.00	$6,400.00
Ref #80	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (96 CY)**	
	Awd	$140.00	$13,440.00
	2	$142.00	$13,632.00
	3	$190.00	$18,240.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LOG-273-00. - Totals

Awd	**$643,281.10**
2	**$767,890.00**
3	**$782,559.25**

Ref #81	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$18,000.00	$18,000.00
	3	$10,000.00	$10,000.00
Ref #82	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$34,000.00	$34,000.00
	3	$32,000.00	$32,000.00
Ref #83	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,550.00	$15,300.00
	2	$1,500.00	$9,000.00
	3	$4,500.00	$27,000.00
Ref #84	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
Ref #85	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$56,000.00	$56,000.00
	3	$50,000.00	$50,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$121,300.00**
2	**$127,000.00**
3	**$149,000.00**