Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244024
PID 114956
MER-BH FY25
Federal
Type: BRIDGE REPAIR
Letting Date: 11/14/2024
Completion Date: 7/31/2025

Contract Awarded To: BCC OHIO INC
Award Amount: $769,176.13

Engineer's Estimate: $900,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $769,176.13

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (1964 SY)**	
	Awd	$12.76	$25,060.64
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (282 FT)**	
	Awd	$2.63	$741.66
Ref #3	**209E15000**	**RESHAPING UNDER GUARDRAIL, (1.3 STA)**	
	Awd	$360.00	$468.00
Ref #4	**209E60200**	**LINEAR GRADING, (2.65 STA)**	
	Awd	$353.21	$936.01
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (182 FT)**	
	Awd	$22.05	$4,013.10
Ref #6	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (1 EACH)**	
	Awd	$2,656.50	$2,656.50
Ref #7	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,449.00	$4,347.00
Ref #8	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,677.50	$10,710.00

Section 1 - ROADWAY - Totals

Awd	**$48,932.91**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (285 SY)**	
	Awd	$9.40	$2,679.00
Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (15 SY)**	
	Awd	$1.94	$29.10
Ref #11	**659E15000**	**INTER-SEEDING, (15 SY)**	
	Awd	$0.11	$1.65
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$787.50	$31.50
Ref #13	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$52.50	$105.00
Ref #14	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,846.25**

Ref #15	**407E10000**	**TACK COAT, (293 GAL)**	
	Awd	$1.05	$307.65
Ref #16	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (98 FT)**	
	Awd	$20.54	$2,012.92
Ref #17	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (155 CY)**	
	Awd	$535.50	$83,002.50
Ref #18	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (10 CY)**	
	Awd	$498.75	$4,987.50

Section 3 - PAVEMENT - Totals

Awd	**$90,310.57**

Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$23.40	$117.00
Ref #20	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (8 EACH)**	
	Awd	$13.16	$105.28
Ref #21	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (1 SF)**	
	Awd	$67.45	$67.45
Ref #22	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.13 MILE)**	
	Awd	$27,415.54	$3,564.02
Ref #23	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$36,550.57	$2,558.54
Ref #24	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$26,092.50	$4,174.80
Ref #25	**646E10200**	**CENTER LINE (YELLOW, DASHED), (0.08 MILE)**	
	Awd	$21,152.25	$1,692.18
Ref #26	**646E10400**	**STOP LINE, (12 FT)**	
	Awd	$47.25	$567.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$12,846.27**

Ref #27	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,695.70	$9,695.70

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,695.70**

Ref #28	**202E23500**	**WEARING COURSE REMOVED, (193 SY)**	
	Awd	$27.22	$5,253.46
Ref #29	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (211 SY)**	
	Awd	$50.85	$10,729.35
Ref #30	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (108 FT)**	
	Awd	$24.59	$2,655.72

Section 6 - STRUCTURE REPAIR (MER-049-2289) - Totals

Awd	**$18,638.53**

Ref #31	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$18,132.15	$18,132.15
Ref #32	**202E23500**	**WEARING COURSE REMOVED, (314 SY)**	
	Awd	$17.73	$5,567.22
Ref #33	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (858 LB)**	
	Awd	$1.47	$1,261.26

Ref #34	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (180 EACH)**		
	Awd	$26.70	$4,806.00	
Ref #35	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (9 CY)**		
	Awd	$1,847.17	$16,624.53	
Ref #36	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (43 FT)**		
	Awd	$130.52	$5,612.36	
Ref #37	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (314 SY)**		
	Awd	$50.85	$15,966.90	
Ref #38	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (91 FT)**		
	Awd	$833.26	$75,826.66	
Ref #39	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (182 FT)**		
	Awd	$23.88	$4,346.16	
Ref #40	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (188 FT)**		
	Awd	$24.53	$4,611.64	
Ref #41	**519E11100**	**PATCHING CONCRETE STRUCTURE, (2 SF)**		
	Awd	$590.25	$1,180.50	

Section 7 - STRUCTURE REPAIR (MER-219-0983) - Totals

Awd	**$153,935.38**

Ref #42	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**		
	Awd	$28,995.00	$28,995.00	
Ref #43	**202E23500**	**WEARING COURSE REMOVED, (345 SY)**		
	Awd	$17.13	$5,909.85	
Ref #44	**202E38500**	**BRIDGE RAILING REMOVED, (173 FT)**		
	Awd	$4.20	$726.60	
Ref #45	**202E98100**	**REMOVAL MISC.: REMOVAL OF BRIDGE ID SIGN AND REERE, (2 EACH)**		
	Awd	$99.75	$199.50	
Ref #46	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**		
	Awd	$18,397.50	$18,397.50	
Ref #47	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**		
	Awd	$11,376.00	$11,376.00	
Ref #48	**507E71200**	**SPECIAL - PILE ENCASEMENT, (168 FT)**		
	Awd	$267.23	$44,894.64	
Ref #49	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**		
	Awd	$3.59	$179.50	
Ref #50	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (5582 LB)**		
	Awd	$1.51	$8,428.82	
Ref #51	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (31 CY)**		
	Awd	$1,639.15	$50,813.65	
Ref #52	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (114 EACH)**		
	Awd	$52.89	$6,029.46	
Ref #53	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (103 SF)**		
	Awd	$38.40	$3,955.20	
Ref #54	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (77 FT)**		
	Awd	$23.88	$1,838.76	

Ref #55	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (173 FT)**		
	Awd	$499.80	$86,465.40	
Ref #56	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (228 FT)**		
	Awd	$24.52	$5,590.56	
Ref #57	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (345 SY)**		
	Awd	$107.03	$36,925.35	
Ref #58	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (287 SY)**		
	Awd	$131.16	$37,642.92	
Ref #59	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (18 CY)**		
	Awd	$367.50	$6,615.00	
Ref #60	**848E50000**	**HAND CHIPPING, (21 SY)**		
	Awd	$231.60	$4,863.60	
Ref #61	**848E50100**	**TEST SLAB, (LUMP SUM)**		
	Awd	$1,039.00	$1,039.00	

Section 8 - STRUCTURE REPAIR (MER-716-0015) - Totals

Awd **$360,886.31**

Ref #62	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$9,216.63	$9,216.63	
Ref #63	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$9,062.80	$9,062.80	
Ref #64	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**		
	Awd	$1,690.00	$1,690.00	
Ref #65	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$48,114.78	$48,114.78	

Section 9 - INCIDENTALS - Totals

Awd **$68,084.21**