Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240550
PID 114979
D07-BH-FY25 (D)
Federal
Type: BRIDGE REPAIR
Letting Date: 12/5/2024
Completion Date: 9/30/2025

Contract Awarded To: BCC OHIO INC
Award Amount: $2,065,496.39

Engineer's Estimate: $2,600,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $2,065,496.39

Bidder 2
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $2,308,313.25

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $2,333,872.00

Bidder 4
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,392,381.20

Bidder 5
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $2,525,114.60

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,671,991.21

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,340.00	$2,340.00
	2	$3,000.00	$3,000.00
	3	$11,971.00	$11,971.00
	4	$3,500.00	$3,500.00
	5	$4,000.00	$4,000.00
	6	$5,000.00	$5,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (6421 SY)**	
	Awd	$7.88	$50,597.48
	2	$14.00	$89,894.00
	3	$15.00	$96,315.00
	4	$9.00	$57,789.00
	5	$8.00	$51,368.00
	6	$16.50	$105,946.50
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (555 FT)**	
	Awd	$4.66	$2,586.30
	2	$2.15	$1,193.25
	3	$4.00	$2,220.00
	4	$6.00	$3,330.00
	5	$3.50	$1,942.50
	6	$2.00	$1,110.00
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (986 FT)**	
	Awd	$5.04	$4,969.44
	2	$2.75	$2,711.50
	3	$6.00	$5,916.00
	4	$6.00	$5,916.00
	5	$5.00	$4,930.00
	6	$2.50	$2,465.00
Ref #5	**202E98100**	**REMOVAL MISC.:REMOVAL OF BRIDGE ID SIGN AND DISPOS, (3 EACH)**	
	Awd	$178.50	$535.50
	2	$30.00	$90.00
	3	$21.00	$63.00
	4	$100.00	$300.00
	5	$25.00	$75.00
	6	$170.00	$510.00
Ref #6	**202E98100**	**REMOVAL MISC.:REMOVAL OF BRIDGE ID SIGN AND REEREC, (3 EACH)**	
	Awd	$31.50	$94.50
	2	$85.00	$255.00
	3	$80.00	$240.00
	4	$100.00	$300.00
	5	$75.00	$225.00
	6	$30.00	$90.00
Ref #7	**209E60200**	**LINEAR GRADING, (20 STA)**	
	Awd	$117.00	$2,340.00
	2	$500.00	$10,000.00
	3	$158.00	$3,160.00
	4	$500.00	$10,000.00
	5	$725.00	$14,500.00
	6	$250.00	$5,000.00

Ref #8	**606E13000**	**GUARDRAIL, TYPE 5, (263 FT)**	
	Awd	$18.90	$4,970.70
	2	$19.00	$4,997.00
	3	$23.00	$6,049.00
	4	$21.00	$5,523.00
	5	$21.00	$5,523.00
	6	$18.00	$4,734.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (500 FT)**	
	Awd	$20.16	$10,080.00
	2	$21.00	$10,500.00
	3	$23.00	$11,500.00
	4	$21.50	$10,750.00
	5	$21.50	$10,750.00
	6	$19.20	$9,600.00
Ref #10	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,572.50	$5,145.00
	2	$2,650.00	$5,300.00
	3	$2,400.00	$4,800.00
	4	$2,250.00	$4,500.00
	5	$2,250.00	$4,500.00
	6	$2,450.00	$4,900.00
Ref #11	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,436.00	$4,872.00
	2	$2,600.00	$5,200.00
	3	$2,700.00	$5,400.00
	4	$2,500.00	$5,000.00
	5	$2,500.00	$5,000.00
	6	$2,320.00	$4,640.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,562.00	$10,248.00
	2	$2,650.00	$10,600.00
	3	$2,800.00	$11,200.00
	4	$2,600.00	$10,400.00
	5	$2,600.00	$10,400.00
	6	$2,440.00	$9,760.00
Ref #13	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (2 EACH)**	
	Awd	$1,086.75	$2,173.50
	2	$1,200.00	$2,400.00
	3	$1,075.00	$2,150.00
	4	$1,000.00	$2,000.00
	5	$1,000.00	$2,000.00
	6	$1,035.00	$2,070.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (8 EACH)**	
	Awd	$2,677.50	$21,420.00
	2	$2,800.00	$22,400.00
	3	$2,700.00	$21,600.00
	4	$2,500.00	$20,000.00
	5	$2,500.00	$20,000.00
	6	$2,550.00	$20,400.00

Ref #15	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,023.75	$4,095.00
	2	$1,100.00	$4,400.00
	3	$1,075.00	$4,300.00
	4	$1,000.00	$4,000.00
	5	$1,000.00	$4,000.00
	6	$975.00	$3,900.00

Section 1 - ROADWAY - Totals

Awd	**$126,467.42**
2	**$172,940.75**
3	**$186,884.00**
4	**$143,308.00**
5	**$139,213.50**
6	**$180,125.50**

Ref #16	**601E26000**	**DUMPED ROCK FILL, TYPE B, (7 CY)**	
	Awd	$175.95	$1,231.65
	2	$200.00	$1,400.00
	3	$170.00	$1,190.00
	4	$250.00	$1,750.00
	5	$215.00	$1,505.00
	6	$900.00	$6,300.00
Ref #17	**601E28001**	**DUMPED ROCK FILL, TYPE D, AS PER PLAN, (1 CY)**	
	Awd	$391.50	$391.50
	2	$500.00	$500.00
	3	$495.00	$495.00
	4	$650.00	$650.00
	5	$250.00	$250.00
	6	$2,000.00	$2,000.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (2666 SY)**	
	Awd	$2.62	$6,984.92
	2	$6.00	$15,996.00
	3	$6.00	$15,996.00
	4	$6.00	$15,996.00
	5	$6.00	$15,996.00
	6	$1.99	$5,305.34
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (136 SY)**	
	Awd	$1.78	$242.08
	2	$7.00	$952.00
	3	$2.00	$272.00
	4	$3.00	$408.00
	5	$1.00	$136.00
	6	$1.80	$244.80
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.38 TON)**	
	Awd	$614.26	$233.42
	2	$1,000.00	$380.00
	3	$750.00	$285.00
	4	$1,750.00	$665.00
	5	$1,500.00	$570.00
	6	$997.03	$378.87

Ref #21	**659E35000**	**WATER, (17 MGAL)**	
	Awd	$1.05	$17.85
	2	$10.00	$170.00
	3	$1.00	$17.00
	4	$10.00	$170.00
	5	$1.00	$17.00
	6	$1.00	$17.00
Ref #22	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00
	4	$1.00	$6,000.00
	5	$1.00	$6,000.00
	6	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,101.42**
2	**$25,398.00**
3	**$24,255.00**
4	**$25,639.00**
5	**$24,474.00**
6	**$20,246.01**

Ref #23	**407E10000**	**TACK COAT, (469 GAL)**	
	Awd	$1.05	$492.45
	2	$10.00	$4,690.00
	3	$8.00	$3,752.00
	4	$18.00	$8,442.00
	5	$1.00	$469.00
	6	$1.00	$469.00
Ref #24	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (232 CY)**	
	Awd	$399.00	$92,568.00
	2	$600.00	$139,200.00
	3	$535.00	$124,120.00
	4	$496.00	$115,072.00
	5	$380.00	$88,160.00
	6	$390.00	$90,480.00
Ref #25	**617E10100**	**COMPACTED AGGREGATE, (3 CY)**	
	Awd	$142.50	$427.50
	2	$100.00	$300.00
	3	$130.00	$390.00
	4	$210.00	$630.00
	5	$140.00	$420.00
	6	$1,500.00	$4,500.00

Section 3 - PAVEMENT - Totals

Awd	**$93,487.95**
2	**$144,190.00**
3	**$128,262.00**
4	**$124,144.00**
5	**$89,049.00**
6	**$95,449.00**

Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (23 EACH)**	
	Awd	$18.72	$430.56
	2	$75.00	$1,725.00
	3	$22.00	$506.00
	4	$25.00	$575.00
	5	$12.00	$276.00
	6	$95.00	$2,185.00
Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (26 EACH)**	
	Awd	$9.45	$245.70
	2	$14.00	$364.00
	3	$13.00	$338.00
	4	$12.00	$312.00
	5	$12.00	$312.00
	6	$12.50	$325.00
Ref #28	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (3 SF)**	
	Awd	$137.51	$412.53
	2	$65.00	$195.00
	3	$140.00	$420.00
	4	$30.00	$90.00
	5	$131.00	$393.00
	6	$195.00	$585.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$48.98	$146.94
	2	$125.00	$375.00
	3	$50.00	$150.00
	4	$125.00	$375.00
	5	$47.00	$141.00
	6	$110.00	$330.00
Ref #30	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$176.90	$530.70
	2	$125.00	$375.00
	3	$180.00	$540.00
	4	$150.00	$450.00
	5	$170.00	$510.00
	6	$145.00	$435.00
Ref #31	**646E10010**	**EDGE LINE, 6", (0.74 MILE)**	
	Awd	$1,337.19	$989.52
	2	$17,500.00	$12,950.00
	3	$20,000.00	$14,800.00
	4	$18,540.00	$13,719.60
	5	$18,540.00	$13,719.60
	6	$18,540.00	$13,719.60
Ref #32	**646E10110**	**LANE LINE, 6", (0.16 MILE)**	
	Awd	$34,896.75	$5,583.48
	2	$10,500.00	$1,680.00
	3	$6,300.00	$1,008.00
	4	$5,890.00	$942.40
	5	$5,890.00	$942.40
	6	$5,890.00	$942.40

Ref #33	**646E10200**	**CENTER LINE, (0.46 MILE)**	
	Awd	$12,138.00	$5,583.48
	2	$22,000.00	$10,120.00
	3	$12,400.00	$5,704.00
	4	$11,560.00	$5,317.60
	5	$11,560.00	$5,317.60
	6	$11,560.00	$5,317.60
Ref #34	**646E10300**	**CHANNELIZING LINE, 8", (241 FT)**	
	Awd	$5.88	$1,417.08
	2	$4.50	$1,084.50
	3	$6.00	$1,446.00
	4	$5.60	$1,349.60
	5	$5.60	$1,349.60
	6	$5.60	$1,349.60
Ref #35	**646E20300**	**LANE ARROW, (1 EACH)**	
	Awd	$603.75	$603.75
	2	$550.00	$550.00
	3	$615.00	$615.00
	4	$575.00	$575.00
	5	$575.00	$575.00
	6	$575.00	$575.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$15,943.74**
2	**$29,418.50**
3	**$25,527.00**
4	**$23,706.20**
5	**$23,536.20**
6	**$25,764.20**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$86.10	$1,722.00
	2	$110.00	$2,200.00
	3	$100.00	$2,000.00
	4	$125.00	$2,500.00
	5	$90.00	$1,800.00
	6	$95.00	$1,900.00
Ref #37	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$39,886.44	$39,886.44
	2	$30,000.00	$30,000.00
	3	$42,000.00	$42,000.00
	4	$45,000.00	$45,000.00
	5	$45,000.00	$45,000.00
	6	$35,000.00	$35,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$41,608.44**
2	**$32,200.00**
3	**$44,000.00**
4	**$47,500.00**
5	**$46,800.00**
6	**$36,900.00**

Ref #38	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,826.00	$5,826.00
	2	$7,500.00	$7,500.00
	3	$10,000.00	$10,000.00
	4	$7,500.00	$7,500.00
	5	$10,000.00	$10,000.00
	6	$15,000.00	$15,000.00
Ref #39	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,170.00	$1,170.00
	2	$5,000.00	$5,000.00
	3	$7,000.00	$7,000.00
	4	$6,500.00	$6,500.00
	5	$4,500.00	$4,500.00
	6	$10,000.00	$10,000.00
Ref #40	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (223 LB)**	
	Awd	$4.68	$1,043.64
	2	$44.00	$9,812.00
	3	$4.00	$892.00
	4	$3.50	$780.50
	5	$1.70	$379.10
	6	$4.00	$892.00
Ref #41	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (16 EACH)**	
	Awd	$25.28	$404.48
	2	$32.00	$512.00
	3	$20.00	$320.00
	4	$40.00	$640.00
	5	$30.00	$480.00
	6	$45.00	$720.00
Ref #42	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$2,355.03	$7,065.09
	2	$1,600.00	$4,800.00
	3	$2,250.00	$6,750.00
	4	$4,500.00	$13,500.00
	5	$3,000.00	$9,000.00
	6	$5,000.00	$15,000.00

Section 6 - STRUCTURE REPAIR (SHE-029-1350) - Totals

Awd	**$15,509.21**
2	**$27,624.00**
3	**$24,962.00**
4	**$28,920.50**
5	**$24,359.10**
6	**$41,612.00**

Ref #43	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$1.65	$82.50
	2	$8.00	$400.00
	3	$3.50	$175.00
	4	$3.00	$150.00
	5	$1.86	$93.00
	6	$8.00	$400.00

Ref #44	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (80 FT)**	
	Awd	$26.04	$2,083.20
	2	$30.00	$2,400.00
	3	$18.00	$1,440.00
	4	$24.00	$1,920.00
	5	$25.00	$2,000.00
	6	$27.50	$2,200.00
Ref #45	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (262 FT)**	
	Awd	$21.57	$5,651.34
	2	$20.00	$5,240.00
	3	$14.00	$3,668.00
	4	$17.00	$4,454.00
	5	$16.00	$4,192.00
	6	$16.00	$4,192.00
Ref #46	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (13 SF)**	
	Awd	$143.49	$1,865.37
	2	$150.00	$1,950.00
	3	$465.00	$6,045.00
	4	$400.00	$5,200.00
	5	$220.00	$2,860.00
	6	$350.00	$4,550.00
Ref #47	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (469 SY)**	
	Awd	$85.72	$40,202.68
	2	$90.00	$42,210.00
	3	$122.00	$57,218.00
	4	$120.00	$56,280.00
	5	$137.00	$64,253.00
	6	$100.00	$46,900.00
Ref #48	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (469 SY)**	
	Awd	$72.18	$33,852.42
	2	$83.00	$38,927.00
	3	$90.00	$42,210.00
	4	$100.00	$46,900.00
	5	$92.00	$43,148.00
	6	$115.00	$53,935.00
Ref #49	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (13 CY)**	
	Awd	$517.50	$6,727.50
	2	$400.00	$5,200.00
	3	$240.00	$3,120.00
	4	$250.00	$3,250.00
	5	$400.00	$5,200.00
	6	$350.00	$4,550.00
Ref #50	**848E50000**	**HAND CHIPPING, (50 SY)**	
	Awd	$174.30	$8,715.00
	2	$130.00	$6,500.00
	3	$115.00	$5,750.00
	4	$100.00	$5,000.00
	5	$92.00	$4,600.00
	6	$90.00	$4,500.00

Ref #51	**848E50101**	**TEST SLAB, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,676.50	$3,676.50
	2	$1,500.00	$1,500.00
	3	$3,000.00	$3,000.00
	4	$2,500.00	$2,500.00
	5	$1,500.00	$1,500.00
	6	$9,000.00	$9,000.00

Section 7 - STRUCTURE REPAIR (AUG-066-1819) - Totals

Awd	**$102,856.51**
2	**$104,327.00**
3	**$122,626.00**
4	**$125,654.00**
5	**$127,846.00**
6	**$130,227.00**

Ref #52	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$29,061.00	$29,061.00
	2	$35,000.00	$35,000.00
	3	$27,000.00	$27,000.00
	4	$55,000.00	$55,000.00
	5	$60,000.00	$60,000.00
	6	$95,000.00	$95,000.00
Ref #53	**202E38500**	**BRIDGE RAILING REMOVED, (159 FT)**	
	Awd	$5.25	$834.75
	2	$6.00	$954.00
	3	$7.00	$1,113.00
	4	$15.00	$2,385.00
	5	$15.00	$2,385.00
	6	$5.00	$795.00
Ref #54	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,902.50	$5,902.50
	2	$12,000.00	$12,000.00
	3	$8,000.00	$8,000.00
	4	$5,000.00	$5,000.00
	5	$49,000.00	$49,000.00
	6	$60,000.00	$60,000.00
Ref #55	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,494.40	$6,494.40
	2	$10,000.00	$10,000.00
	3	$17,500.00	$17,500.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$10,000.00	$10,000.00
Ref #56	**507E71200**	**SPECIAL - PILE ENCASEMENT, (162 FT)**	
	Awd	$236.19	$38,262.78
	2	$225.00	$36,450.00
	3	$195.00	$31,590.00
	4	$180.00	$29,160.00
	5	$190.00	$30,780.00
	6	$220.00	$35,640.00

Ref #57	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.48	$148.00
	2	$4.00	$400.00
	3	$3.50	$350.00
	4	$3.00	$300.00
	5	$1.86	$186.00
	6	$8.00	$800.00
Ref #58	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (7148 LB)**	
	Awd	$1.48	$10,579.04
	2	$2.00	$14,296.00
	3	$1.50	$10,722.00
	4	$2.25	$16,083.00
	5	$2.30	$16,440.40
	6	$2.75	$19,657.00
Ref #59	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (28 CY)**	
	Awd	$1,723.77	$48,265.56
	2	$1,600.00	$44,800.00
	3	$2,400.00	$67,200.00
	4	$1,750.00	$49,000.00
	5	$2,810.00	$78,680.00
	6	$2,500.00	$70,000.00
Ref #60	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (80 EACH)**	
	Awd	$50.70	$4,056.00
	2	$30.00	$2,400.00
	3	$50.00	$4,000.00
	4	$50.00	$4,000.00
	5	$42.00	$3,360.00
	6	$65.00	$5,200.00
Ref #61	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (64 FT)**	
	Awd	$26.13	$1,672.32
	2	$30.00	$1,920.00
	3	$15.00	$960.00
	4	$30.00	$1,920.00
	5	$25.00	$1,600.00
	6	$27.50	$1,760.00
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (176 FT)**	
	Awd	$488.25	$85,932.00
	2	$500.00	$88,000.00
	3	$485.00	$85,360.00
	4	$450.00	$79,200.00
	5	$450.00	$79,200.00
	6	$480.00	$84,480.00
Ref #63	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (199 FT)**	
	Awd	$21.66	$4,310.34
	2	$20.00	$3,980.00
	3	$13.00	$2,587.00
	4	$17.00	$3,383.00
	5	$16.00	$3,184.00
	6	$16.00	$3,184.00

Ref #64	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (20 SF)**	
	Awd	$143.49	$2,869.80
	2	$175.00	$3,500.00
	3	$285.00	$5,700.00
	4	$350.00	$7,000.00
	5	$220.00	$4,400.00
	6	$350.00	$7,000.00
Ref #65	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (283 SY)**	
	Awd	$100.56	$28,458.48
	2	$150.00	$42,450.00
	3	$147.00	$41,601.00
	4	$130.00	$36,790.00
	5	$152.00	$43,016.00
	6	$135.00	$38,205.00
Ref #66	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (230 SY)**	
	Awd	$89.23	$20,522.90
	2	$155.00	$35,650.00
	3	$110.00	$25,300.00
	4	$130.00	$29,900.00
	5	$100.00	$23,000.00
	6	$155.00	$35,650.00
Ref #67	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (7 CY)**	
	Awd	$517.50	$3,622.50
	2	$400.00	$2,800.00
	3	$240.00	$1,680.00
	4	$250.00	$1,750.00
	5	$450.00	$3,150.00
	6	$350.00	$2,450.00
Ref #68	**848E50000**	**HAND CHIPPING, (23 SY)**	
	Awd	$174.30	$4,008.90
	2	$130.00	$2,990.00
	3	$125.00	$2,875.00
	4	$100.00	$2,300.00
	5	$92.00	$2,116.00
	6	$90.00	$2,070.00

Section 8 - STRUCTURE REPAIR (DAR-705-0681) - Totals

Awd	**$295,001.27**
2	**$337,590.00**
3	**$333,538.00**
4	**$333,171.00**
5	**$410,497.40**
6	**$471,891.00**

Ref #69	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$70,465.50	$70,465.50
	2	$100,000.00	$100,000.00
	3	$89,000.00	$89,000.00
	4	$115,000.00	$115,000.00
	5	$144,000.00	$144,000.00
	6	$165,000.00	$165,000.00

Ref #70	**202E38500**	**BRIDGE RAILING REMOVED, (446 FT)**	
	Awd	$5.25	$2,341.50
	2	$6.00	$2,676.00
	3	$11.00	$4,906.00
	4	$12.00	$5,352.00
	5	$12.00	$5,352.00
	6	$5.00	$2,230.00
Ref #71	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6882 LB)**	
	Awd	$1.76	$12,112.32
	2	$2.00	$13,764.00
	3	$3.00	$20,646.00
	4	$4.25	$29,248.50
	5	$4.00	$27,528.00
	6	$3.50	$24,087.00
Ref #72	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.76	$176.00
	2	$6.00	$600.00
	3	$3.50	$350.00
	4	$3.00	$300.00
	5	$2.00	$200.00
	6	$8.00	$800.00
Ref #73	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (69 CY)**	
	Awd	$1,683.68	$116,173.92
	2	$1,700.00	$117,300.00
	3	$1,575.00	$108,675.00
	4	$1,500.00	$103,500.00
	5	$1,860.00	$128,340.00
	6	$1,500.00	$103,500.00
Ref #74	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (220 EACH)**	
	Awd	$50.70	$11,154.00
	2	$31.00	$6,820.00
	3	$45.00	$9,900.00
	4	$50.00	$11,000.00
	5	$40.00	$8,800.00
	6	$65.00	$14,300.00
Ref #75	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (80 FT)**	
	Awd	$26.13	$2,090.40
	2	$30.00	$2,400.00
	3	$15.00	$1,200.00
	4	$22.00	$1,760.00
	5	$25.00	$2,000.00
	6	$27.50	$2,200.00
Ref #76	**517E70101**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), AS PER , (464 FT)**	
	Awd	$488.25	$226,548.00
	2	$500.00	$232,000.00
	3	$485.00	$225,040.00
	4	$450.00	$208,800.00
	5	$450.00	$208,800.00
	6	$475.00	$220,400.00

Ref #77	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (550 FT)**	
	Awd	$21.56	$11,858.00
	2	$20.00	$11,000.00
	3	$13.00	$7,150.00
	4	$17.00	$9,350.00
	5	$16.00	$8,800.00
	6	$16.00	$8,800.00
Ref #78	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (992 SY)**	
	Awd	$70.15	$69,588.80
	2	$59.00	$58,528.00
	3	$75.00	$74,400.00
	4	$65.00	$64,480.00
	5	$100.00	$99,200.00
	6	$60.00	$59,520.00
Ref #79	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (868 SY)**	
	Awd	$62.87	$54,571.16
	2	$66.00	$57,288.00
	3	$75.00	$65,100.00
	4	$89.00	$77,252.00
	5	$90.00	$78,120.00
	6	$105.00	$91,140.00
Ref #80	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (40 CY)**	
	Awd	$517.50	$20,700.00
	2	$400.00	$16,000.00
	3	$240.00	$9,600.00
	4	$250.00	$10,000.00
	5	$450.00	$18,000.00
	6	$350.00	$14,000.00
Ref #81	**848E50000**	**HAND CHIPPING, (87 SY)**	
	Awd	$174.30	$15,164.10
	2	$130.00	$11,310.00
	3	$125.00	$10,875.00
	4	$100.00	$8,700.00
	5	$92.00	$8,004.00
	6	$90.00	$7,830.00

Section 9 - STRUCTURE REPAIR (LOG-047-0369) - Totals

Awd	**$612,943.70**
2	**$629,686.00**
3	**$626,842.00**
4	**$644,742.50**
5	**$737,144.00**
6	**$713,807.00**

Ref #82	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$1.65	$82.50
	2	$6.00	$300.00
	3	$3.50	$175.00
	4	$3.00	$150.00
	5	$3.00	$150.00
	6	$9.00	$450.00

Ref #83	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (140 FT)**	
	Awd	$26.04	$3,645.60
	2	$30.00	$4,200.00
	3	$12.00	$1,680.00
	4	$27.00	$3,780.00
	5	$25.00	$3,500.00
	6	$27.00	$3,780.00
Ref #84	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (94 SY)**	
	Awd	$781.80	$73,489.20
	2	$400.00	$37,600.00
	3	$355.00	$33,370.00
	4	$675.00	$63,450.00
	5	$605.00	$56,870.00
	6	$800.00	$75,200.00
Ref #85	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1950 SY)**	
	Awd	$63.56	$123,942.00
	2	$59.00	$115,050.00
	3	$68.00	$132,600.00
	4	$50.00	$97,500.00
	5	$90.00	$175,500.00
	6	$35.00	$68,250.00
Ref #86	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1950 SY)**	
	Awd	$62.94	$122,733.00
	2	$58.00	$113,100.00
	3	$62.00	$120,900.00
	4	$110.00	$214,500.00
	5	$80.00	$156,000.00
	6	$90.00	$175,500.00
Ref #87	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (49 CY)**	
	Awd	$517.50	$25,357.50
	2	$400.00	$19,600.00
	3	$240.00	$11,760.00
	4	$250.00	$12,250.00
	5	$450.00	$22,050.00
	6	$350.00	$17,150.00
Ref #88	**848E50000**	**HAND CHIPPING, (137 SY)**	
	Awd	$174.30	$23,879.10
	2	$130.00	$17,810.00
	3	$125.00	$17,125.00
	4	$100.00	$13,700.00
	5	$92.00	$12,604.00
	6	$90.00	$12,330.00
Ref #89	**848E50200**	**FULL-DEPTH REPAIR, (1 CY)**	
	Awd	$1,531.50	$1,531.50
	2	$1,000.00	$1,000.00
	3	$3,050.00	$3,050.00
	4	$3,000.00	$3,000.00
	5	$3,000.00	$3,000.00
	6	$4,000.00	$4,000.00

Section 10 - STRUCTURE REPAIR (SHE-075-0528) - Totals

Awd	**$374,660.40**
2	**$308,660.00**
3	**$320,660.00**
4	**$408,330.00**
5	**$429,674.00**
6	**$356,660.00**

Ref #90	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$14,847.00	$14,847.00
	2	$20,000.00	$20,000.00
	3	$24,000.00	$24,000.00
	4	$35,000.00	$35,000.00
	5	$35,000.00	$35,000.00
	6	$50,000.00	$50,000.00
Ref #91	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (121 FT)**	
	Awd	$44.10	$5,336.10
	2	$45.00	$5,445.00
	3	$10.00	$1,210.00
	4	$17.50	$2,117.50
	5	$17.50	$2,117.50
	6	$42.00	$5,082.00
Ref #92	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,902.50	$5,902.50
	2	$12,000.00	$12,000.00
	3	$9,000.00	$9,000.00
	4	$5,000.00	$5,000.00
	5	$60,000.00	$60,000.00
	6	$65,000.00	$65,000.00
Ref #93	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,494.40	$6,494.40
	2	$10,000.00	$10,000.00
	3	$17,500.00	$17,500.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$20,000.00	$20,000.00
Ref #94	**507E71200**	**SPECIAL - PILE ENCASEMENT, (162 FT)**	
	Awd	$236.19	$38,262.78
	2	$225.00	$36,450.00
	3	$194.00	$31,428.00
	4	$180.00	$29,160.00
	5	$190.00	$30,780.00
	6	$220.00	$35,640.00
Ref #95	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.48	$148.00
	2	$5.00	$500.00
	3	$3.50	$350.00
	4	$3.00	$300.00
	5	$1.86	$186.00
	6	$8.00	$800.00

Ref #96	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (4522 LB)**	
	Awd	$1.48	$6,692.56
	2	$2.00	$9,044.00
	3	$1.50	$6,783.00
	4	$2.50	$11,305.00
	5	$1.70	$7,687.40
	6	$2.50	$11,305.00
Ref #97	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (122 EACH)**	
	Awd	$25.28	$3,084.16
	2	$30.00	$3,660.00
	3	$16.00	$1,952.00
	4	$40.00	$4,880.00
	5	$30.00	$3,660.00
	6	$30.00	$3,660.00
Ref #98	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (6 CY)**	
	Awd	$2,106.29	$12,637.74
	2	$2,000.00	$12,000.00
	3	$5,250.00	$31,500.00
	4	$3,500.00	$21,000.00
	5	$5,400.00	$32,400.00
	6	$4,500.00	$27,000.00
Ref #99	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (4 CY)**	
	Awd	$2,733.00	$10,932.00
	2	$2,500.00	$10,000.00
	3	$1,650.00	$6,600.00
	4	$1,750.00	$7,000.00
	5	$1,600.00	$6,400.00
	6	$4,700.00	$18,800.00
Ref #100	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (26 EACH)**	
	Awd	$50.70	$1,318.20
	2	$35.00	$910.00
	3	$50.00	$1,300.00
	4	$50.00	$1,300.00
	5	$50.00	$1,300.00
	6	$75.00	$1,950.00
Ref #101	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (33 SF)**	
	Awd	$5.76	$190.08
	2	$10.00	$330.00
	3	$6.00	$198.00
	4	$6.00	$198.00
	5	$12.00	$396.00
	6	$15.00	$495.00
Ref #102	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (69 FT)**	
	Awd	$26.13	$1,802.97
	2	$30.00	$2,070.00
	3	$15.00	$1,035.00
	4	$29.00	$2,001.00
	5	$25.00	$1,725.00
	6	$27.50	$1,897.50

Ref #103	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (137 FT)**	
	Awd	$143.85	$19,707.45
	2	$150.00	$20,550.00
	3	$155.00	$21,235.00
	4	$137.50	$18,837.50
	5	$137.50	$18,837.50
	6	$137.00	$18,769.00
Ref #104	**517E76302**	**RAILING, MISC.: TYPE B ANCHORS, (40 EACH)**	
	Awd	$84.60	$3,384.00
	2	$90.00	$3,600.00
	3	$100.00	$4,000.00
	4	$65.00	$2,600.00
	5	$125.00	$5,000.00
	6	$165.00	$6,600.00
Ref #105	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (151 FT)**	
	Awd	$21.66	$3,270.66
	2	$20.00	$3,020.00
	3	$16.00	$2,416.00
	4	$17.00	$2,567.00
	5	$17.00	$2,567.00
	6	$16.00	$2,416.00
Ref #106	**530E00600**	**SPECIAL - STRUCTURES, MISC: ABUTMENT REFACING WITH, (217 SF)**	
	Awd	$179.94	$39,046.98
	2	$175.00	$37,975.00
	3	$160.00	$34,720.00
	4	$150.00	$32,550.00
	5	$135.00	$29,295.00
	6	$175.00	$37,975.00
Ref #107	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (214 SY)**	
	Awd	$117.33	$25,108.62
	2	$155.00	$33,170.00
	3	$225.00	$48,150.00
	4	$200.00	$42,800.00
	5	$180.00	$38,520.00
	6	$200.00	$42,800.00
Ref #108	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (201 SY)**	
	Awd	$92.35	$18,562.35
	2	$155.00	$31,155.00
	3	$110.00	$22,110.00
	4	$150.00	$30,150.00
	5	$110.00	$22,110.00
	6	$220.00	$44,220.00
Ref #109	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (6 CY)**	
	Awd	$517.50	$3,105.00
	2	$400.00	$2,400.00
	3	$240.00	$1,440.00
	4	$250.00	$1,500.00
	5	$450.00	$2,700.00
	6	$350.00	$2,100.00

Ref #110	**848E50000**	**HAND CHIPPING, (20 SY)**	
	Awd	$174.30	$3,486.00
	2	$150.00	$3,000.00
	3	$140.00	$2,800.00
	4	$100.00	$2,000.00
	5	$92.00	$1,840.00
	6	$90.00	$1,800.00

Section 11 - STRUCTURE REPAIR (SHE-705-0031) - Totals

Awd	**$223,319.55**
2	**$257,279.00**
3	**$269,727.00**
4	**$272,266.00**
5	**$312,521.40**
6	**$398,309.50**

Ref #111	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,498.53	$25,498.53
	2	$35,000.00	$35,000.00
	3	$15,000.00	$15,000.00
	4	$40,000.00	$40,000.00
	5	$16,000.00	$16,000.00
	6	$18,000.00	$18,000.00
Ref #112	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$22,393.50	$22,393.50
	2	$100,000.00	$100,000.00
	3	$98,589.00	$98,589.00
	4	$50,000.00	$50,000.00
	5	$40,000.00	$40,000.00
	6	$35,000.00	$35,000.00
Ref #113	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,110.00	$4,110.00
	2	$4,000.00	$4,000.00
	3	$18,000.00	$18,000.00
	4	$10,000.00	$10,000.00
	5	$4,000.00	$4,000.00
	6	$15,000.00	$15,000.00
Ref #114	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$96,594.75	$96,594.75
	2	$100,000.00	$100,000.00
	3	$95,000.00	$95,000.00
	4	$115,000.00	$115,000.00
	5	$100,000.00	$100,000.00
	6	$133,000.00	$133,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$148,596.78**
2	**$239,000.00**
3	**$226,589.00**
4	**$215,000.00**
5	**$160,000.00**
6	**$201,000.00**