Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240563
PID 112975
WAR-SR 350-08.73
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 12/5/2024
Completion Date: 6/1/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $4,042,239.35

Engineer's Estimate: $4,015,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $4,042,239.35

Bidder 2
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $4,122,503.77

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $4,249,474.29

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,478,377.03

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $4,611,529.50

Bidder 6
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $4,699,891.70

Bidder 7
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $5,231,684.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$30,167.98	$30,167.98
	3	$30,000.00	$30,000.00
	4	$25,000.00	$25,000.00
	5	$28,130.00	$28,130.00
	6	$40,000.00	$40,000.00
	7	$28,130.00	$28,130.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1943 SY)**	
	Awd	$14.00	$27,202.00
	2	$12.55	$24,384.65
	3	$20.00	$38,860.00
	4	$15.27	$29,669.61
	5	$17.00	$33,031.00
	6	$42.00	$81,606.00
	7	$8.50	$16,515.50
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (375 FT)**	
	Awd	$4.00	$1,500.00
	2	$5.38	$2,017.50
	3	$6.00	$2,250.00
	4	$2.00	$750.00
	5	$4.00	$1,500.00
	6	$6.00	$2,250.00
	7	$2.00	$750.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$371.48	$1,485.92
	3	$450.00	$1,800.00
	4	$295.00	$1,180.00
	5	$166.00	$664.00
	6	$400.00	$1,600.00
	7	$295.00	$1,180.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$201.74	$403.48
	3	$450.00	$900.00
	4	$80.00	$160.00
	5	$310.00	$620.00
	6	$400.00	$800.00
	7	$80.00	$160.00
Ref #6	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$94.04	$94.04
	3	$120.00	$120.00
	4	$350.00	$350.00
	5	$54.00	$54.00
	6	$150.00	$150.00
	7	$32.00	$32.00

Ref #7	**203E10000**	**EXCAVATION, (280 CY)**	
	Awd	$30.00	$8,400.00
	2	$30.62	$8,573.60
	3	$54.00	$15,120.00
	4	$20.00	$5,600.00
	5	$37.00	$10,360.00
	6	$10.00	$2,800.00
	7	$8.00	$2,240.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (3416 CY)**	
	Awd	$10.00	$34,160.00
	2	$16.18	$55,270.88
	3	$18.00	$61,488.00
	4	$35.00	$119,560.00
	5	$22.00	$75,152.00
	6	$58.00	$198,128.00
	7	$38.00	$129,808.00
Ref #9	**203E35120**	**GRANULAR MATERIAL, TYPE C, (748 CY)**	
	Awd	$60.00	$44,880.00
	2	$49.15	$36,764.20
	3	$55.00	$41,140.00
	4	$75.00	$56,100.00
	5	$78.00	$58,344.00
	6	$51.00	$38,148.00
	7	$45.00	$33,660.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (2686 SY)**	
	Awd	$3.00	$8,058.00
	2	$2.74	$7,359.64
	3	$1.30	$3,491.80
	4	$5.00	$13,430.00
	5	$4.00	$10,744.00
	6	$7.00	$18,802.00
	7	$7.00	$18,802.00
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (748 CY)**	
	Awd	$10.00	$7,480.00
	2	$20.69	$15,476.12
	3	$11.00	$8,228.00
	4	$25.00	$18,700.00
	5	$30.00	$22,440.00
	6	$48.00	$35,904.00
	7	$11.25	$8,415.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (375 FT)**	
	Awd	$19.60	$7,350.00
	2	$20.00	$7,500.00
	3	$20.00	$7,500.00
	4	$19.60	$7,350.00
	5	$20.00	$7,500.00
	6	$20.00	$7,500.00
	7	$19.60	$7,350.00

Ref #13	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,475.00	$4,950.00
	2	$2,400.00	$4,800.00
	3	$2,400.00	$4,800.00
	4	$2,475.00	$4,950.00
	5	$2,400.00	$4,800.00
	6	$2,400.00	$4,800.00
	7	$2,475.00	$4,950.00
Ref #14	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (4 EACH)**	
	Awd	$1,380.00	$5,520.00
	2	$1,000.00	$4,000.00
	3	$1,000.00	$4,000.00
	4	$1,380.00	$5,520.00
	5	$1,000.00	$4,000.00
	6	$1,000.00	$4,000.00
	7	$1,380.00	$5,520.00
Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,725.00	$10,900.00
	2	$2,500.00	$10,000.00
	3	$2,500.00	$10,000.00
	4	$2,725.00	$10,900.00
	5	$2,500.00	$10,000.00
	6	$2,500.00	$10,000.00
	7	$2,725.00	$10,900.00
Ref #16	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (1 EACH)**	
	Awd	$195.00	$195.00
	2	$219.38	$219.38
	3	$200.00	$200.00
	4	$195.00	$195.00
	5	$73.00	$73.00
	6	$200.00	$200.00
	7	$450.00	$450.00
Ref #17	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT, NOTIFICATION, (LUMP SUM)**	
	Awd	$150.00	$150.00
	2	$923.20	$923.20
	3	$1.00	$1.00
	4	$1,500.00	$1,500.00
	5	$170.00	$170.00
	6	$100.00	$100.00
	7	$250.00	$250.00
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$21,000.00	$21,000.00
	3	$5,405.00	$5,405.00
	4	$29,700.00	$29,700.00
	5	$24,132.00	$24,132.00
	6	$30,000.00	$30,000.00
	7	$11,585.00	$11,585.00

Ref #102	**204E50000**	**GEOTEXTILE FABRIC, (2143 SY)**	
	Awd	$1.11	$2,378.73
	2	$2.13	$4,564.59
	3	$2.20	$4,714.60
	4	$2.00	$4,286.00
	5	$2.00	$4,286.00
	6	$1.80	$3,857.40
	7	$2.00	$4,286.00

Section 1 - ROADWAY - Totals

Awd	**$245,548.73**
2	**$235,005.18**
3	**$240,018.40**
4	**$334,900.61**
5	**$296,000.00**
6	**$480,645.40**
7	**$284,983.50**

Ref #19	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (529 CY)**	
	Awd	$80.00	$42,320.00
	2	$133.90	$70,833.10
	3	$125.00	$66,125.00
	4	$95.00	$50,255.00
	5	$204.00	$107,916.00
	6	$110.00	$58,190.00
	7	$130.00	$68,770.00
Ref #20	**659E00300**	**TOPSOIL, (511 CY)**	
	Awd	$5.00	$2,555.00
	2	$32.49	$16,602.39
	3	$26.00	$13,286.00
	4	$25.00	$12,775.00
	5	$29.00	$14,819.00
	6	$50.00	$25,550.00
	7	$50.00	$25,550.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (4605 SY)**	
	Awd	$1.75	$8,058.75
	2	$1.35	$6,216.75
	3	$1.35	$6,216.75
	4	$1.35	$6,216.75
	5	$3.00	$13,815.00
	6	$6.00	$27,630.00
	7	$1.35	$6,216.75
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (230 SY)**	
	Awd	$3.00	$690.00
	2	$1.00	$230.00
	3	$1.00	$230.00
	4	$1.00	$230.00
	5	$2.00	$460.00
	6	$1.00	$230.00
	7	$1.00	$230.00

Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.62 TON)**	
	Awd	$1,750.00	$1,085.00
	2	$1,500.00	$930.00
	3	$1,500.00	$930.00
	4	$1,500.00	$930.00
	5	$760.00	$471.20
	6	$1,500.00	$930.00
	7	$1,500.00	$930.00
Ref #24	**659E31000**	**LIME, (0.95 ACRE)**	
	Awd	$10.00	$9.50
	2	$200.00	$190.00
	3	$200.00	$190.00
	4	$200.00	$190.00
	5	$50.00	$47.50
	6	$200.00	$190.00
	7	$200.00	$190.00
Ref #25	**659E35000**	**WATER, (24.9 MGAL)**	
	Awd	$10.00	$249.00
	2	$1.00	$24.90
	3	$1.00	$24.90
	4	$1.00	$24.90
	5	$50.00	$1,245.00
	6	$1.00	$24.90
	7	$1.00	$24.90
Ref #26	**670E00500**	**SLOPE EROSION PROTECTION, (1157 SY)**	
	Awd	$2.00	$2,314.00
	2	$1.95	$2,256.15
	3	$1.95	$2,256.15
	4	$1.95	$2,256.15
	5	$2.00	$2,314.00
	6	$1.95	$2,256.15
	7	$1.95	$2,256.15
Ref #27	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,570.00	$5,570.00
	3	$2,785.00	$2,785.00
	4	$2,500.00	$2,500.00
	5	$2,785.00	$2,785.00
	6	$3,000.00	$3,000.00
	7	$2,785.00	$2,785.00
Ref #28	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$10,200.00	$10,200.00
	3	$16,320.00	$16,320.00
	4	$26,750.00	$26,750.00
	5	$15,120.00	$15,120.00
	6	$20,000.00	$20,000.00
	7	$15,504.75	$15,504.75

Ref #29	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$15,008.77	$15,008.77
	3	$15,008.77	$15,008.77
	4	$15,000.00	$15,000.00
	5	$9,864.00	$9,864.00
	6	$15,000.00	$15,000.00
	7	$17,500.00	$17,500.00
Ref #30	**832E30000**	**EROSION CONTROL, (40000 EACH)**	
	Awd	$1.00	$40,000.00
	2	$1.00	$40,000.00
	3	$1.00	$40,000.00
	4	$1.00	$40,000.00
	5	$1.00	$40,000.00
	6	$1.00	$40,000.00
	7	$1.00	$40,000.00
Ref #103	**601E25000**	**DUMPED ROCK FILL, TYPE A, (38 CY)**	
	Awd	$69.79	$2,652.02
	2	$73.41	$2,789.58
	3	$118.00	$4,484.00
	4	$90.00	$3,420.00
	5	$133.00	$5,054.00
	6	$160.00	$6,080.00
	7	$115.00	$4,370.00

Section 2 - EROSION CONTROL - Totals

Awd	**$136,933.27**
2	**$170,851.64**
3	**$167,856.57**
4	**$160,547.80**
5	**$213,910.70**
6	**$199,081.05**
7	**$184,327.55**

Ref #31	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$750.00	$1,500.00
	2	$1,000.00	$2,000.00
	3	$2,600.00	$5,200.00
	4	$3,000.00	$6,000.00
	5	$794.00	$1,588.00
	6	$1,500.00	$3,000.00
	7	$1,600.00	$3,200.00
Ref #32	**611E04900**	**12" CONDUIT, TYPE D, (72 FT)**	
	Awd	$60.00	$4,320.00
	2	$60.01	$4,320.72
	3	$55.00	$3,960.00
	4	$150.00	$10,800.00
	5	$64.00	$4,608.00
	6	$75.00	$5,400.00
	7	$86.00	$6,192.00

Section 3 - DRAINAGE - Totals

Awd	**$5,820.00**
2	**$6,320.72**
3	**$9,160.00**
4	**$16,800.00**
5	**$6,196.00**
6	**$8,400.00**
7	**$9,392.00**

Ref #33	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 1.5"), (813 SY)**	
	Awd	$8.50	$6,910.50
	2	$15.00	$12,195.00
	3	$5.60	$4,552.80
	4	$15.00	$12,195.00
	5	$15.00	$12,195.00
	6	$15.00	$12,195.00
	7	$15.00	$12,195.00
Ref #34	**301E56010**	**ASPHALT CONCRETE BASE, PG64-28, (449), (503 CY)**	
	Awd	$195.00	$98,085.00
	2	$216.00	$108,648.00
	3	$230.00	$115,690.00
	4	$265.00	$133,295.00
	5	$265.00	$133,295.00
	6	$216.00	$108,648.00
	7	$216.00	$108,648.00
Ref #35	**304E20000**	**AGGREGATE BASE, (447 CY)**	
	Awd	$85.00	$37,995.00
	2	$70.94	$31,710.18
	3	$69.00	$30,843.00
	4	$90.00	$40,230.00
	5	$88.00	$39,336.00
	6	$98.00	$43,806.00
	7	$90.00	$40,230.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (586 GAL)**	
	Awd	$4.00	$2,344.00
	2	$3.00	$1,758.00
	3	$5.00	$2,930.00
	4	$5.00	$2,930.00
	5	$5.00	$2,930.00
	6	$3.00	$1,758.00
	7	$3.00	$1,758.00
Ref #37	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (114 CY)**	
	Awd	$265.00	$30,210.00
	2	$366.00	$41,724.00
	3	$285.00	$32,490.00
	4	$410.00	$46,740.00
	5	$410.00	$46,740.00
	6	$366.00	$41,724.00
	7	$366.00	$41,724.00

Ref #38	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (139 CY)**	
	Awd	$232.00	$32,248.00
	2	$295.00	$41,005.00
	3	$264.00	$36,696.00
	4	$290.00	$40,310.00
	5	$139.00	$19,321.00
	6	$295.00	$41,005.00
	7	$295.00	$41,005.00

Section 4 - PAVEMENT - Totals

Awd	**$207,792.50**
2	**$237,040.18**
3	**$223,201.80**
4	**$275,700.00**
5	**$253,817.00**
6	**$249,136.00**
7	**$245,560.00**

Ref #39	**621E00100**	**RPM, (13 EACH)**	
	Awd	$258.00	$3,354.00
	2	$257.55	$3,348.15
	3	$169.00	$2,197.00
	4	$257.55	$3,348.15
	5	$258.00	$3,354.00
	6	$169.00	$2,197.00
	7	$169.00	$2,197.00
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (13 EACH)**	
	Awd	$15.00	$195.00
	2	$14.47	$188.11
	3	$23.00	$299.00
	4	$28.54	$371.02
	5	$18.00	$234.00
	6	$20.00	$260.00
	7	$85.00	$1,105.00
Ref #41	**644E00104**	**EDGE LINE, 6", (0.36 MILE)**	
	Awd	$6,410.00	$2,307.60
	2	$6,410.00	$2,307.60
	3	$7,505.00	$2,701.80
	4	$6,410.00	$2,307.60
	5	$6,410.00	$2,307.60
	6	$7,505.00	$2,701.80
	7	$7,505.00	$2,701.80
Ref #42	**644E00300**	**CENTER LINE, (0.18 MILE)**	
	Awd	$8,115.00	$1,460.70
	2	$8,115.00	$1,460.70
	3	$5,005.00	$900.90
	4	$8,115.00	$1,460.70
	5	$8,115.00	$1,460.70
	6	$5,005.00	$900.90
	7	$5,005.00	$900.90

Ref #43	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$22,875.00	$1,830.00
	2	$22,875.00	$1,830.00
	3	$60,045.00	$4,803.60
	4	$22,875.00	$1,830.00
	5	$22,875.00	$1,830.00
	6	$60,045.00	$4,803.60
	7	$60,045.00	$4,803.60
Ref #44	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$30,515.00	$1,220.60
	2	$30,515.00	$1,220.60
	3	$40,050.00	$1,602.00
	4	$30,515.00	$1,220.60
	5	$30,515.00	$1,220.60
	6	$40,050.00	$1,602.00
	7	$40,050.00	$1,602.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$10,367.90**
2	**$10,355.16**
3	**$12,504.30**
4	**$10,538.07**
5	**$10,406.90**
6	**$12,465.30**
7	**$13,310.30**

Ref #45	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,562.05	$6,562.05
	3	$6,835.00	$6,835.00
	4	$6,562.05	$6,562.05
	5	$6,562.00	$6,562.00
	6	$20,000.00	$20,000.00
	7	$10,000.00	$10,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,000.00**
2	**$6,562.05**
3	**$6,835.00**
4	**$6,562.05**
5	**$6,562.00**
6	**$20,000.00**
7	**$10,000.00**

Ref #46	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$304,367.01	$304,367.01
	3	$160,000.00	$160,000.00
	4	$215,000.00	$215,000.00
	5	$252,387.00	$252,387.00
	6	$197,500.00	$197,500.00
	7	$184,400.00	$184,400.00

Ref #47	**202E22900**	**APPROACH SLAB REMOVED, (98 SY)**	
	Awd	$45.00	$4,410.00
	2	$25.00	$2,450.00
	3	$51.00	$4,998.00
	4	$100.00	$9,800.00
	5	$37.00	$3,626.00
	6	$55.00	$5,390.00
	7	$75.00	$7,350.00
Ref #48	**202E23500**	**WEARING COURSE REMOVED, (623 SY)**	
	Awd	$10.00	$6,230.00
	2	$6.68	$4,161.64
	3	$8.00	$4,984.00
	4	$15.00	$9,345.00
	5	$9.00	$5,607.00
	6	$14.00	$8,722.00
	7	$18.00	$11,214.00
Ref #49	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$92,500.00	$92,500.00
	2	$238,116.01	$238,116.01
	3	$75,000.00	$75,000.00
	4	$190,000.00	$190,000.00
	5	$178,249.00	$178,249.00
	6	$135,000.00	$135,000.00
	7	$350,000.00	$350,000.00
Ref #50	**503E21302**	**UNCLASSIFIED EXCAVATION, INCLUDING SHALE, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$120,045.52	$120,045.52
	3	$340,000.00	$340,000.00
	4	$200,000.00	$200,000.00
	5	$147,438.00	$147,438.00
	6	$130,000.00	$130,000.00
	7	$400,000.00	$400,000.00
Ref #51	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (104799 LB)**	
	Awd	$1.65	$172,918.35
	2	$1.70	$178,158.30
	3	$1.70	$178,158.30
	4	$1.75	$183,398.25
	5	$2.00	$209,598.00
	6	$2.00	$209,598.00
	7	$1.75	$183,398.25
Ref #52	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$4,250.00	$17,000.00
	2	$3,929.38	$15,717.52
	3	$2,900.00	$11,600.00
	4	$6,000.00	$24,000.00
	5	$3,023.00	$12,092.00
	6	$4,500.00	$18,000.00
	7	$4,100.00	$16,400.00

Ref #53	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (278 CY)**	
	Awd	$1,350.00	$375,300.00
	2	$1,204.07	$334,731.46
	3	$1,100.00	$305,800.00
	4	$1,200.00	$333,600.00
	5	$1,381.00	$383,918.00
	6	$1,400.00	$389,200.00
	7	$1,150.00	$319,700.00
Ref #54	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (549 CY)**	
	Awd	$600.00	$329,400.00
	2	$503.00	$276,147.00
	3	$650.00	$356,850.00
	4	$450.00	$247,050.00
	5	$767.00	$421,083.00
	6	$850.00	$466,650.00
	7	$850.00	$466,650.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (441 SY)**	
	Awd	$28.25	$12,458.25
	2	$28.25	$12,458.25
	3	$26.00	$11,466.00
	4	$28.25	$12,458.25
	5	$28.00	$12,348.00
	6	$28.25	$12,458.25
	7	$40.00	$17,640.00
Ref #56	**512E33000**	**TYPE 2 WATERPROOFING, (55 SY)**	
	Awd	$30.00	$1,650.00
	2	$35.00	$1,925.00
	3	$38.00	$2,090.00
	4	$35.00	$1,925.00
	5	$35.00	$1,925.00
	6	$35.00	$1,925.00
	7	$40.00	$2,200.00
Ref #57	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (315090 LB)**	
	Awd	$2.70	$850,743.00
	2	$2.77	$872,799.30
	3	$2.60	$819,234.00
	4	$2.50	$787,725.00
	5	$3.00	$945,270.00
	6	$2.65	$834,988.50
	7	$3.75	$1,181,587.50
Ref #58	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2700 EACH)**	
	Awd	$4.50	$12,150.00
	2	$4.50	$12,150.00
	3	$4.50	$12,150.00
	4	$5.00	$13,500.00
	5	$5.00	$13,500.00
	6	$4.50	$12,150.00
	7	$4.90	$13,230.00

Ref #59	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (14217 SF)**	
	Awd	$5.00	$71,085.00
	2	$5.68	$80,752.56
	3	$7.00	$99,519.00
	4	$10.00	$142,170.00
	5	$5.00	$71,085.00
	6	$6.00	$85,302.00
	7	$5.00	$71,085.00
Ref #60	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (14217 SF)**	
	Awd	$4.00	$56,868.00
	2	$4.66	$66,251.22
	3	$7.00	$99,519.00
	4	$7.00	$99,519.00
	5	$4.00	$56,868.00
	6	$6.00	$85,302.00
	7	$4.00	$56,868.00
Ref #61	**514E10000**	**FINAL INSPECTION REPAIR, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$153.85	$1,230.80
	3	$150.00	$1,200.00
	4	$1.00	$8.00
	5	$159.00	$1,272.00
	6	$150.00	$1,200.00
	7	$150.00	$1,200.00
Ref #62	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (4 SF)**	
	Awd	$10.00	$40.00
	2	$20.52	$82.08
	3	$30.00	$120.00
	4	$50.00	$200.00
	5	$13.00	$52.00
	6	$30.00	$120.00
	7	$45.00	$180.00
Ref #63	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (121 SF)**	
	Awd	$14.00	$1,694.00
	2	$7.83	$947.43
	3	$9.00	$1,089.00
	4	$11.00	$1,331.00
	5	$7.00	$847.00
	6	$20.00	$2,420.00
	7	$16.00	$1,936.00
Ref #64	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (96 FT)**	
	Awd	$45.00	$4,320.00
	2	$40.00	$3,840.00
	3	$29.00	$2,784.00
	4	$40.00	$3,840.00
	5	$40.00	$3,840.00
	6	$40.00	$3,840.00
	7	$43.00	$4,128.00

Ref #65	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$4,500.00	$36,000.00
	2	$4,307.74	$34,461.92
	3	$4,800.00	$38,400.00
	4	$4,000.00	$32,000.00
	5	$5,414.00	$43,312.00
	6	$5,000.00	$40,000.00
	7	$4,500.00	$36,000.00
Ref #66	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (345.72 FT)**	
	Awd	$420.00	$145,202.40
	2	$452.00	$156,265.44
	3	$452.00	$156,265.44
	4	$475.00	$164,217.00
	5	$452.00	$156,265.44
	6	$460.00	$159,031.20
	7	$470.00	$162,488.40
Ref #67	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (278 CY)**	
	Awd	$90.00	$25,020.00
	2	$77.47	$21,536.66
	3	$121.00	$33,638.00
	4	$100.00	$27,800.00
	5	$130.00	$36,140.00
	6	$115.00	$31,970.00
	7	$110.00	$30,580.00
Ref #68	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (340 FT)**	
	Awd	$22.00	$7,480.00
	2	$15.25	$5,185.00
	3	$20.00	$6,800.00
	4	$15.25	$5,185.00
	5	$15.00	$5,100.00
	6	$18.00	$6,120.00
	7	$30.00	$10,200.00
Ref #69	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (240 FT)**	
	Awd	$20.00	$4,800.00
	2	$9.49	$2,277.60
	3	$6.50	$1,560.00
	4	$15.00	$3,600.00
	5	$5.00	$1,200.00
	6	$10.00	$2,400.00
	7	$10.00	$2,400.00
Ref #70	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$33.34	$1,667.00
	3	$22.00	$1,100.00
	4	$15.00	$750.00
	5	$22.00	$1,100.00
	6	$18.00	$900.00
	7	$42.00	$2,100.00

Ref #71	**524E94805**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, AS PER, (510 FT)**	
	Awd	$750.00	$382,500.00
	2	$660.05	$336,625.50
	3	$780.00	$397,800.00
	4	$875.00	$446,250.00
	5	$680.00	$346,800.00
	6	$947.00	$482,970.00
	7	$650.00	$331,500.00
Ref #72	**524E94903**	**DRILLED SHAFTS, 48" DIAMETER ABOVE BEDROCK, AS PER, (119 FT)**	
	Awd	$275.00	$32,725.00
	2	$215.31	$25,621.89
	3	$437.90	$52,110.10
	4	$750.00	$89,250.00
	5	$601.00	$71,519.00
	6	$563.00	$66,997.00
	7	$800.00	$95,200.00
Ref #73	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (254 SY)**	
	Awd	$400.00	$101,600.00
	2	$374.14	$95,031.56
	3	$435.00	$110,490.00
	4	$350.00	$88,900.00
	5	$508.00	$129,032.00
	6	$410.00	$104,140.00
	7	$500.00	$127,000.00
Ref #74	**526E90030**	**TYPE C INSTALLATION, (86.5 FT)**	
	Awd	$250.00	$21,625.00
	2	$271.26	$23,463.99
	3	$275.00	$23,787.50
	4	$350.00	$30,275.00
	5	$268.00	$23,182.00
	6	$310.00	$26,815.00
	7	$420.00	$36,330.00
Ref #75	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$5,760.00	$11,520.00
	2	$7,350.00	$14,700.00
	3	$12,307.50	$24,615.00
	4	$7,500.00	$15,000.00
	5	$12,308.00	$24,616.00
	6	$9,000.00	$18,000.00
	7	$13,307.50	$26,615.00
Ref #77	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,311.48	$13,868.88
	3	$2,175.00	$13,050.00
	4	$1,725.00	$10,350.00
	5	$1,940.00	$11,640.00
	6	$1,000.00	$6,000.00
	7	$2,350.00	$14,100.00

Ref #101	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (86.5 FT)**	
	Awd	$55.93	$4,837.95
	2	$68.00	$5,882.00
	3	$52.00	$4,498.00
	4	$68.00	$5,882.00
	5	$68.00	$5,882.00
	6	$70.00	$6,055.00
	7	$57.00	$4,930.50

Section 7 - STRUCTURE OVER 20 FOOT SPAN (WAR-350-087 - Totals

Awd	**$3,147,276.95**
2	**$3,262,918.54**
3	**$3,350,675.34**
4	**$3,394,328.50**
5	**$3,576,793.44**
6	**$3,551,163.95**
7	**$4,168,610.65**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$61,837.55	$61,837.55
	3	$20,022.88	$20,022.88
	4	$25,000.00	$25,000.00
	5	$22,802.00	$22,802.00
	6	$29,000.00	$29,000.00
	7	$24,500.00	$24,500.00
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$12,150.16	$12,150.16
	3	$3,400.00	$3,400.00
	4	$15,000.00	$15,000.00
	5	$6,623.00	$6,623.00
	6	$5,000.00	$5,000.00
	7	$10,000.00	$10,000.00
Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$16,400.00	$16,400.00
	3	$15,800.00	$15,800.00
	4	$15,000.00	$15,000.00
	5	$22,500.00	$22,500.00
	6	$45,000.00	$45,000.00
	7	$20,000.00	$20,000.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$103,062.59	$103,062.59
	3	$200,000.00	$200,000.00
	4	$224,000.00	$224,000.00
	5	$195,918.46	$195,918.46
	6	$100,000.00	$100,000.00
	7	$261,000.00	$261,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$273,500.00**
2	**$193,450.30**
3	**$239,222.88**
4	**$279,000.00**
5	**$247,843.46**
6	**$179,000.00**
7	**$315,500.00**