Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240569
PID 115989
MUS-SR 376-05.09
Non-Federal
Type: SLIDE REPAIR
Letting Date: 12/5/2024
Completion Date: 11/1/2025

Contract Awarded To: J & J BRIDGE COMPANY INC
Award Amount: $539,863.78

Engineer's Estimate: $662,000.00

Bidder 1
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $539,863.78

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $576,888.55

Bidder 3
CAST & BAKER CORPORATION
2214 WASHINGTON RD

CANONSBURG, PA 15317
Bid $586,510.80

Bidder 4
V3 CONSTRUCTION GROUP LTD
550 POLARIS PARKWAY, SUITE 250
Delaware
WESTERVILLE, OH 43082
Bid $601,550.00

Bidder 5
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $603,944.41

Bidder 6
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $622,579.35

Bidder 7
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,068,070.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$50,800.00	$50,800.00
	2	$57,200.00	$57,200.00
	3	$45,000.00	$45,000.00
	4	$35,201.15	$35,201.15
	5	$65,000.00	$65,000.00
	6	$26,900.00	$26,900.00
	7	$36,730.85	$36,730.85
Ref #2	**202E23000**	**PAVEMENT REMOVED, (118 SY)**	
	Awd	$11.00	$1,298.00
	2	$15.00	$1,770.00
	3	$18.00	$2,124.00
	4	$54.00	$6,372.00
	5	$28.00	$3,304.00
	6	$15.20	$1,793.60
	7	$30.00	$3,540.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (25 FT)**	
	Awd	$5.00	$125.00
	2	$10.00	$250.00
	3	$15.00	$375.00
	4	$16.00	$400.00
	5	$5.00	$125.00
	6	$25.00	$625.00
	7	$12.75	$318.75
Ref #4	**202E66000**	**SPECIAL - DRILLED WATER WELL ABANDONED, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,200.00	$3,200.00
	3	$2,100.00	$2,100.00
	4	$870.00	$870.00
	5	$1,200.00	$1,200.00
	6	$1,120.00	$1,120.00
	7	$6,900.00	$6,900.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT - 12", (38 FT)**	
	Awd	$15.00	$570.00
	2	$52.00	$1,976.00
	3	$25.00	$950.00
	4	$95.00	$3,610.00
	5	$115.00	$4,370.00
	6	$51.00	$1,938.00
	7	$55.00	$2,090.00
Ref #6	**203E10000**	**EXCAVATION, (15017 CY)**	
	Awd	$16.50	$247,780.50
	2	$16.00	$240,272.00
	3	$12.75	$191,466.75
	4	$18.85	$283,070.45
	5	$18.75	$281,568.75
	6	$17.70	$265,800.90
	7	$39.67	$595,724.39

Ref #7	**203E20000**	**EMBANKMENT, (31 CY)**	
	Awd	$50.00	$1,550.00
	2	$65.00	$2,015.00
	3	$10.00	$310.00
	4	$38.00	$1,178.00
	5	$45.00	$1,395.00
	6	$45.00	$1,395.00
	7	$61.50	$1,906.50
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (698 SY)**	
	Awd	$4.00	$2,792.00
	2	$5.00	$3,490.00
	3	$5.00	$3,490.00
	4	$12.00	$8,376.00
	5	$4.25	$2,966.50
	6	$3.25	$2,268.50
	7	$1.00	$698.00
Ref #9	**606E13030**	**GUARDRAIL, TYPE 5, USING 9 FOOT POSTS, (25 FT)**	
	Awd	$95.00	$2,375.00
	2	$100.00	$2,500.00
	3	$105.00	$2,625.00
	4	$100.00	$2,500.00
	5	$100.00	$2,500.00
	6	$107.95	$2,698.75
	7	$112.00	$2,800.00
Ref #10	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$150.00	$900.00
	3	$3,200.00	$19,200.00
	4	$200.00	$1,200.00
	5	$1,200.00	$7,200.00
	6	$831.00	$4,986.00
	7	$851.00	$5,106.00
Ref #11	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00
	4	$1,200.00	$1,200.00
	5	$3,500.00	$3,500.00
	6	$3,080.00	$3,080.00
	7	$4,466.00	$4,466.00
Ref #12	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00
	4	$1,200.00	$1,200.00
	5	$3,500.00	$3,500.00
	6	$3,080.00	$3,080.00
	7	$4,466.00	$4,466.00

Ref #13	**690E98400**	**SPECIAL - ROADWAY PRESERVATION, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$21,000.00	$21,000.00
	3	$20,000.00	$20,000.00
	4	$4,900.00	$4,900.00
	5	$4,200.00	$4,200.00
	6	$16,400.00	$16,400.00
	7	$56,252.00	$56,252.00

Section 1 - ROADWAY - Totals

Awd	**$316,190.50**
2	**$338,573.00**
3	**$290,640.75**
4	**$350,077.60**
5	**$380,829.25**
6	**$332,085.75**
7	**$720,998.49**

Ref #14	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$350.00	$350.00
	2	$1,000.00	$1,000.00
	3	$900.00	$900.00
	4	$2,000.00	$2,000.00
	5	$225.00	$225.00
	6	$550.00	$550.00
	7	$1,162.00	$1,162.00
Ref #15	**659E00540**	**SEEDING AND MULCHING, CLASS 3C, (4002 SY)**	
	Awd	$1.23	$4,922.46
	2	$1.20	$4,802.40
	3	$1.30	$5,202.60
	4	$1.25	$5,002.50
	5	$1.25	$5,002.50
	6	$2.75	$11,005.50
	7	$1.00	$4,002.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.54 TON)**	
	Awd	$696.00	$375.84
	2	$697.00	$376.38
	3	$1,350.00	$729.00
	4	$1,300.00	$702.00
	5	$450.00	$243.00
	6	$1,685.00	$909.90
	7	$741.00	$400.14
Ref #17	**659E31000**	**LIME, (0.83 ACRE)**	
	Awd	$153.00	$126.99
	2	$150.00	$124.50
	3	$160.00	$132.80
	4	$180.00	$149.40
	5	$250.00	$207.50
	6	$150.00	$124.50
	7	$163.00	$135.29

Ref #18	**659E35000**	**WATER, (22 MGAL)**	
	Awd	$1.00	$22.00
	2	$1.00	$22.00
	3	$1.00	$22.00
	4	$1.00	$22.00
	5	$0.10	$2.20
	6	$1.00	$22.00
	7	$1.00	$22.00
Ref #19	**671E15060**	**EROSION CONTROL MAT, TYPE G, (3347 SY)**	
	Awd	$2.17	$7,262.99
	2	$2.50	$8,367.50
	3	$2.70	$9,036.90
	4	$2.50	$8,367.50
	5	$2.68	$8,969.96
	6	$3.60	$12,049.20
	7	$2.00	$6,694.00
Ref #20	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00
	6	$1.00	$15,000.00
	7	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$28,060.28**
2	**$29,692.78**
3	**$31,023.30**
4	**$31,243.40**
5	**$29,650.16**
6	**$39,661.10**
7	**$27,415.43**

Ref #21	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$1,400.00	$700.00
	2	$3,084.00	$1,542.00
	3	$4,600.00	$2,300.00
	4	$5,600.00	$2,800.00
	5	$2,400.00	$1,200.00
	6	$4,145.00	$2,072.50
	7	$6,117.00	$3,058.50
Ref #22	**611E05700**	**15" CONDUIT, TYPE A-706.02, (70 FT)**	
	Awd	$110.00	$7,700.00
	2	$150.00	$10,500.00
	3	$250.00	$17,500.00
	4	$100.00	$7,000.00
	5	$215.00	$15,050.00
	6	$186.00	$13,020.00
	7	$206.00	$14,420.00

Section 3 - DRAINAGE - Totals

Awd	**$8,400.00**
2	**$12,042.00**
3	**$19,800.00**
4	**$9,800.00**
5	**$16,250.00**
6	**$15,092.50**
7	**$17,478.50**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" THICKNESS), (428 SY)**	
	Awd	$15.00	$6,420.00
	2	$12.00	$5,136.00
	3	$17.00	$7,276.00
	4	$25.00	$10,700.00
	5	$18.75	$8,025.00
	6	$25.00	$10,700.00
	7	$26.00	$11,128.00
Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (101 CY)**	
	Awd	$300.00	$30,300.00
	2	$300.00	$30,300.00
	3	$280.00	$28,280.00
	4	$300.00	$30,300.00
	5	$300.00	$30,300.00
	6	$342.50	$34,592.50
	7	$308.00	$31,108.00
Ref #25	**304E20000**	**AGGREGATE BASE, (125 CY)**	
	Awd	$108.00	$13,500.00
	2	$85.00	$10,625.00
	3	$87.00	$10,875.00
	4	$83.00	$10,375.00
	5	$95.00	$11,875.00
	6	$126.00	$15,750.00
	7	$107.00	$13,375.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (161 GAL)**	
	Awd	$3.00	$483.00
	2	$3.25	$523.25
	3	$4.25	$684.25
	4	$4.00	$644.00
	5	$4.00	$644.00
	6	$4.35	$700.35
	7	$4.00	$644.00
Ref #27	**408E10001**	**PRIME COAT, AS PER PLAN, (2 GAL)**	
	Awd	$20.00	$40.00
	2	$180.00	$360.00
	3	$675.00	$1,350.00
	4	$460.00	$920.00
	5	$5.00	$10.00
	6	$162.00	$324.00
	7	$479.00	$958.00

Ref #28	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (36 CY)**	
	Awd	$435.00	$15,660.00
	2	$600.00	$21,600.00
	3	$430.00	$15,480.00
	4	$340.00	$12,240.00
	5	$600.00	$21,600.00
	6	$481.75	$17,343.00
	7	$351.00	$12,636.00
Ref #29	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (50 CY)**	
	Awd	$350.00	$17,500.00
	2	$300.00	$15,000.00
	3	$340.00	$17,000.00
	4	$330.00	$16,500.00
	5	$300.00	$15,000.00
	6	$372.00	$18,600.00
	7	$340.00	$17,000.00
Ref #30	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1 CY)**	
	Awd	$200.00	$200.00
	2	$500.00	$500.00
	3	$675.00	$675.00
	4	$540.00	$540.00
	5	$125.00	$125.00
	6	$360.00	$360.00
	7	$425.00	$425.00
Ref #31	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (237 SY)**	
	Awd	$20.00	$4,740.00
	2	$12.00	$2,844.00
	3	$45.00	$10,665.00
	4	$46.00	$10,902.00
	5	$28.00	$6,636.00
	6	$26.00	$6,162.00
	7	$48.00	$11,376.00

Section 4 - PAVEMENT - Totals

Awd	**$88,843.00**
2	**$86,888.25**
3	**$92,285.25**
4	**$93,121.00**
5	**$94,215.00**
6	**$104,531.85**
7	**$98,650.00**

Ref #32	**621E00100**	**RPM, (30 EACH)**	
	Awd	$125.00	$3,750.00
	2	$125.00	$3,750.00
	3	$135.00	$4,050.00
	4	$130.00	$3,900.00
	5	$135.00	$4,050.00
	6	$135.25	$4,057.50
	7	$133.00	$3,990.00

Ref #33	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (18 EACH)**	
	Awd	$10.00	$180.00
	2	$20.00	$360.00
	3	$34.00	$612.00
	4	$43.00	$774.00
	5	$5.00	$90.00
	6	$49.00	$882.00
	7	$11.00	$198.00
Ref #34	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (16.5 FT)**	
	Awd	$65.00	$1,072.50
	2	$35.00	$577.50
	3	$70.00	$1,155.00
	4	$36.00	$594.00
	5	$35.00	$577.50
	6	$38.00	$627.00
	7	$69.00	$1,138.50
Ref #35	**630E80100**	**SIGN, FLAT SHEET, (20.5 SF)**	
	Awd	$75.00	$1,537.50
	2	$35.00	$717.50
	3	$81.00	$1,660.50
	4	$36.00	$738.00
	5	$35.00	$717.50
	6	$38.00	$779.00
	7	$80.00	$1,640.00
Ref #36	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$50.00	$250.00
	3	$22.00	$110.00
	4	$51.00	$255.00
	5	$15.00	$75.00
	6	$54.25	$271.25
	7	$21.00	$105.00
Ref #37	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$250.00	$250.00
	3	$70.00	$70.00
	4	$260.00	$260.00
	5	$200.00	$200.00
	6	$270.20	$270.20
	7	$69.00	$69.00
Ref #38	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$50.00	$100.00
	3	$27.00	$54.00
	4	$51.00	$102.00
	5	$15.00	$30.00
	6	$54.25	$108.50
	7	$27.00	$54.00

Ref #39	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$4,750.00	$760.00
	2	$4,750.00	$760.00
	3	$5,200.00	$832.00
	4	$4,800.00	$768.00
	5	$4,800.00	$768.00
	6	$5,135.00	$821.60
	7	$5,053.00	$808.48
Ref #40	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$8,975.00	$718.00
	2	$8,975.00	$718.00
	3	$10,000.00	$800.00
	4	$9,200.00	$736.00
	5	$9,500.00	$760.00
	6	$9,695.00	$775.60
	7	$9,547.00	$763.76
Ref #41	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (610 FT)**	
	Awd	$4.50	$2,745.00
	2	$4.50	$2,745.00
	3	$5.00	$3,050.00
	4	$4.50	$2,745.00
	5	$5.00	$3,050.00
	6	$4.35	$2,653.50
	7	$5.00	$3,050.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$10,978.00**
2	**$10,228.00**
3	**$12,393.50**
4	**$10,872.00**
5	**$10,318.00**
6	**$11,246.15**
7	**$11,816.74**

Ref #42	**202E56000**	**BUILDING DEMOLISHED, PARCEL 10, 1-STORY FRAMED HOU, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$27,450.00	$27,450.00
	3	$8,000.00	$8,000.00
	4	$20,600.00	$20,600.00
	5	$10,000.00	$10,000.00
	6	$22,260.00	$22,260.00
	7	$38,935.00	$38,935.00
Ref #43	**202E56000**	**BUILDING DEMOLISHED, PARCEL 10, SHED, (LUMP SUM)**	
	Awd	$900.00	$900.00
	2	$3,000.00	$3,000.00
	3	$2,000.00	$2,000.00
	4	$6,900.00	$6,900.00
	5	$6,300.00	$6,300.00
	6	$2,800.00	$2,800.00
	7	$3,191.00	$3,191.00

Ref #44	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT (WORK INVOLVING ASBES, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$9,500.00	$9,500.00
	3	$1,300.00	$1,300.00
	4	$1,200.00	$1,200.00
	5	$3,200.00	$3,200.00
	6	$17,825.00	$17,825.00
	7	$9,190.00	$9,190.00

Section 6 - BUILDING DEMOLITION - Totals

Awd	**$13,900.00**
2	**$39,950.00**
3	**$11,300.00**
4	**$28,700.00**
5	**$19,500.00**
6	**$42,885.00**
7	**$51,316.00**

Ref #45	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$2,500.00	$2,500.00
	3	$3,000.00	$3,000.00
	4	$3,300.00	$3,300.00
	5	$5,200.00	$5,200.00
	6	$3,455.00	$3,455.00
	7	$3,404.00	$3,404.00
Ref #46	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$400.00	$8,000.00
	2	$225.00	$4,500.00
	3	$400.00	$8,000.00
	4	$610.00	$12,200.00
	5	$115.00	$2,300.00
	6	$275.00	$5,500.00
	7	$638.00	$12,760.00
Ref #47	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,500.00	$6,000.00
	2	$950.00	$3,800.00
	3	$1,025.00	$4,100.00
	4	$1,500.00	$6,000.00
	5	$1,500.00	$6,000.00
	6	$1,625.00	$6,500.00
	7	$1,596.00	$6,384.00
Ref #48	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.08 MILE)**	
	Awd	$8,500.00	$680.00
	2	$8,500.00	$680.00
	3	$10,000.00	$800.00
	4	$8,700.00	$696.00
	5	$2,000.00	$160.00
	6	$9,175.00	$734.00
	7	$33,730.00	$2,698.40

Ref #49	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.16 MILE)**	
	Awd	$4,450.00	$712.00
	2	$4,450.00	$712.00
	3	$4,800.00	$768.00
	4	$4,500.00	$720.00
	5	$2,000.00	$320.00
	6	$4,800.00	$768.00
	7	$17,659.00	$2,825.44
Ref #50	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$10.00	$200.00
	2	$50.00	$1,000.00
	3	$120.00	$2,400.00
	4	$1.00	$20.00
	5	$0.10	$2.00
	6	$1.00	$20.00
	7	$61.00	$1,220.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$18,792.00**
2	**$13,192.00**
3	**$19,068.00**
4	**$22,936.00**
5	**$13,982.00**
6	**$16,977.00**
7	**$29,291.84**

Ref #51	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$4,122.52	$4,122.52
	3	$6,500.00	$6,500.00
	4	$6,200.00	$6,200.00
	5	$8,000.00	$8,000.00
	6	$10,400.00	$10,400.00
	7	$12,142.00	$12,142.00
Ref #52	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$3,200.00	$3,200.00
	3	$3,500.00	$3,500.00
	4	$8,700.00	$8,700.00
	5	$7,200.00	$7,200.00
	6	$15,000.00	$15,000.00
	7	$13,148.00	$13,148.00
Ref #53	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$12,000.00	$12,000.00
	3	$15,000.00	$15,000.00
	4	$7,700.00	$7,700.00
	5	$4,000.00	$4,000.00
	6	$10,000.00	$10,000.00
	7	$19,139.00	$19,139.00

Ref #54	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$30,000.00	$30,000.00
	2	$27,000.00	$27,000.00
	3	$85,000.00	$85,000.00
	4	$32,200.00	$32,200.00
	5	$20,000.00	$20,000.00
	6	$24,700.00	$24,700.00
	7	$66,674.00	$66,674.00

Section 8 - INCIDENTALS - Totals

Awd	**$54,700.00**
2	**$46,322.52**
3	**$110,000.00**
4	**$54,800.00**
5	**$39,200.00**
6	**$60,100.00**
7	**$111,103.00**