Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240571
PID 102524
BUT-/PRE CHIP FY2025
Federal
Type: CHIP SEAL
Letting Date: 12/19/2024
Completion Date: 10/1/2025

Contract Awarded To: SC CONSTRUCTION & MATERIALS LLC
Award Amount: $878,675.13

Engineer's Estimate: $1,020,000.00

Bidder 1
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $878,675.13

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $955,153.55

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $994,298.60

Bidder 4
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,058,917.66

Ref #1	**253E02000**	**PAVEMENT REPAIR, (675 CY)**	
	Awd	$380.00	$256,500.00
	2	$457.50	$308,812.50
	3	$480.00	$324,000.00
	4	$475.00	$320,625.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (129098 SY)**	
	Awd	$1.00	$129,098.00
	2	$1.10	$142,007.80
	3	$0.70	$90,368.60
	4	$1.42	$183,319.16
Ref #3	**422E25000**	**EMULSION, CHIP SEAL, (51640 GAL)**	
	Awd	$3.25	$167,830.00
	2	$2.98	$153,887.20
	3	$4.00	$206,560.00
	4	$3.00	$154,920.00
Ref #4	**886E11000**	**FOG SEAL, (19365 GAL)**	
	Awd	$3.30	$63,904.50
	2	$3.05	$59,063.25
	3	$3.80	$73,587.00
	4	$3.50	$67,777.50

Section 1 - PAVEMENT - Totals

Awd	**$617,332.50**
2	**$663,770.75**
3	**$694,515.60**
4	**$726,641.66**

Ref #5	**621E00100**	**RPM, (623 EACH)**	
	Awd	$40.00	$24,920.00
	2	$40.00	$24,920.00
	3	$44.00	$27,412.00
	4	$40.00	$24,920.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (623 EACH)**	
	Awd	$35.00	$21,805.00
	2	$23.50	$14,640.50
	3	$30.00	$18,690.00
	4	$25.00	$15,575.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (18.18 MILE)**	
	Awd	$1,223.00	$22,234.14
	2	$780.00	$14,180.40
	3	$1,345.00	$24,452.10
	4	$800.00	$14,544.00
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (9.09 MILE)**	
	Awd	$1,016.00	$9,235.44
	2	$975.00	$8,862.75
	3	$1,120.00	$10,180.80
	4	$1,000.00	$9,090.00
Ref #9	**642E00500**	**STOP LINE, TYPE 1, (10 FT)**	
	Awd	$10.00	$100.00
	2	$8.00	$80.00
	3	$11.00	$110.00
	4	$8.00	$80.00

Ref #10	**642E01110**	**SCHOOL SYMBOL MARKING, 96", TYPE 1, (2 EACH)**	
	Awd	$348.00	$696.00
	2	$300.00	$600.00
	3	$400.00	$800.00
	4	$325.00	$650.00
Ref #11	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (10 FT)**	
	Awd	$4.25	$42.50
	2	$3.00	$30.00
	3	$4.00	$40.00
	4	$3.25	$32.50
Ref #12	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$50.00	$100.00
	3	$66.00	$132.00
	4	$50.00	$100.00
Ref #13	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (27.27 MILE)**	
	Awd	$975.00	$26,588.25
	2	$1,100.00	$29,997.00
	3	$1,050.00	$28,633.50
	4	$1,200.00	$32,724.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$105,821.33**
2	**$93,410.65**
3	**$110,450.40**
4	**$97,715.50**

Ref #14	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (27.27 MILE)**	
	Awd	$990.00	$26,997.30
	2	$1,105.00	$30,133.35
	3	$1,100.00	$29,997.00
	4	$1,150.00	$31,360.50
Ref #15	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (54.54 MILE)**	
	Awd	$900.00	$49,086.00
	2	$970.00	$52,903.80
	3	$1,140.00	$62,175.60
	4	$1,000.00	$54,540.00
Ref #16	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (30 FT)**	
	Awd	$6.60	$198.00
	2	$5.00	$150.00
	3	$8.00	$240.00
	4	$5.00	$150.00
Ref #17	**614E31744**	**WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS I, 642, (6 EACH)**	
	Awd	$290.00	$1,740.00
	2	$200.00	$1,200.00
	3	$320.00	$1,920.00
	4	$200.00	$1,200.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$78,021.30**
2	**$84,387.15**
3	**$94,332.60**
4	**$87,250.50**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,400.00	$5,400.00
	3	$10,000.00	$10,000.00
	4	$8,500.00	$8,500.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$84,685.00	$84,685.00
	3	$25,000.00	$25,000.00
	4	$62,265.00	$62,265.00
Ref #20	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,500.00	$3,500.00
	3	$10,000.00	$10,000.00
	4	$2,000.00	$2,000.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$20,000.00	$20,000.00
	3	$50,000.00	$50,000.00
	4	$74,545.00	$74,545.00

Section 4 - INCIDENTALS - Totals

Awd	**$77,500.00**
2	**$113,585.00**
3	**$95,000.00**
4	**$147,310.00**