Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240574
PID 109720
D07-CHIP-FY25 (B)
Federal
Type: CHIP SEAL
Letting Date: 12/19/2024
Completion Date: 9/30/2025

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,029,490.56

Engineer's Estimate: $1,145,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,029,490.56

Bidder 2
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $1,033,379.70

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,102,491.15

Bidder 4
WARD CONSTRUCTION CO
385 OAK ST
Putnam
LEIPSIC, OH 45856
Bid $1,122,765.21

Bidder 5
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,256,868.49

Ref #1	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1000 SY)**	
	Awd	$85.50	$85,500.00
	2	$65.00	$65,000.00
	3	$75.00	$75,000.00
	4	$70.00	$70,000.00
	5	$130.00	$130,000.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (262113 SY)**	
	Awd	$0.87	$228,038.31
	2	$1.00	$262,113.00
	3	$0.75	$196,584.75
	4	$0.92	$241,143.96
	5	$1.23	$322,398.99
Ref #3	**422E25000**	**EMULSION, CHIP SEAL, (104845 GAL)**	
	Awd	$2.90	$304,050.50
	2	$3.25	$340,746.25
	3	$3.50	$366,957.50
	4	$4.10	$429,864.50
	5	$3.00	$314,535.00

Section 1 - PAVEMENT - Totals

Awd	**$617,588.81**
2	**$667,859.25**
3	**$638,542.25**
4	**$741,008.46**
5	**$766,933.99**

Ref #4	**621E00100**	**RPM, (1145 EACH)**	
	Awd	$40.00	$45,800.00
	2	$40.00	$45,800.00
	3	$44.00	$50,380.00
	4	$40.00	$45,800.00
	5	$39.00	$44,655.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1145 EACH)**	
	Awd	$22.00	$25,190.00
	2	$30.00	$34,350.00
	3	$27.00	$30,915.00
	4	$15.00	$17,175.00
	5	$35.00	$40,075.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (63.8 MILE)**	
	Awd	$880.00	$56,144.00
	2	$914.00	$58,313.20
	3	$970.00	$61,886.00
	4	$880.00	$56,144.00
	5	$950.00	$60,610.00
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (31.9 MILE)**	
	Awd	$750.00	$23,925.00
	2	$800.00	$25,520.00
	3	$820.00	$26,158.00
	4	$750.00	$23,925.00
	5	$825.00	$26,317.50

Ref #8	**642E00500**	**STOP LINE, TYPE 1, (124 FT)**	
	Awd	$9.00	$1,116.00
	2	$6.00	$744.00
	3	$10.00	$1,240.00
	4	$9.00	$1,116.00
	5	$10.00	$1,240.00
Ref #9	**642E30000**	**REMOVAL OF PAVEMENT MARKING, STOP LINE, TYPE 1, (62 FT)**	
	Awd	$5.75	$356.50
	2	$6.00	$372.00
	3	$6.00	$372.00
	4	$5.75	$356.50
	5	$6.25	$387.50
Ref #10	**642E30030**	**REMOVAL OF PAVEMENT MARKING, CENTER LINE, 6", TYPE, (15.95 MILE)**	
	Awd	$1,015.00	$16,189.25
	2	$1,015.00	$16,189.25
	3	$1,150.00	$18,342.50
	4	$1,015.00	$16,189.25
	5	$1,100.00	$17,545.00
Ref #11	**642E30030**	**REMOVAL OF PAVEMENT MARKING, EDGE LINE, 6", TYPE 1, (31.9 MILE)**	
	Awd	$1,015.00	$32,378.50
	2	$1,000.00	$31,900.00
	3	$1,150.00	$36,685.00
	4	$1,015.00	$32,378.50
	5	$1,100.00	$35,090.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$201,099.25**
2	**$213,188.45**
3	**$225,978.50**
4	**$193,084.25**
5	**$225,920.00**

Ref #12	**614E12460**	**WORK ZONE MARKING SIGN, (112 EACH)**	
	Awd	$100.00	$11,200.00
	2	$100.00	$11,200.00
	3	$110.00	$12,320.00
	4	$100.00	$11,200.00
	5	$105.00	$11,760.00
Ref #13	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (31.9 MILE)**	
	Awd	$805.00	$25,679.50
	2	$800.00	$25,520.00
	3	$890.00	$28,391.00
	4	$805.00	$25,679.50
	5	$875.00	$27,912.50
Ref #14	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (63.8 MILE)**	
	Awd	$805.00	$51,359.00
	2	$810.00	$51,678.00
	3	$890.00	$56,782.00
	4	$805.00	$51,359.00
	5	$875.00	$55,825.00

Ref #15	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (124 FT)**	
	Awd	$3.50	$434.00
	2	$3.50	$434.00
	3	$3.85	$477.40
	4	$3.50	$434.00
	5	$3.75	$465.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$88,672.50**
2	**$88,832.00**
3	**$97,970.40**
4	**$88,672.50**
5	**$95,962.50**

Ref #16	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$15,000.00	$15,000.00
	4	$8,000.00	$8,000.00
	5	$8,000.00	$8,000.00
Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$87,130.00	$87,130.00
	2	$20,000.00	$20,000.00
	3	$75,000.00	$75,000.00
	4	$52,000.00	$52,000.00
	5	$48,727.00	$48,727.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
	3	$50,000.00	$50,000.00
	4	$40,000.00	$40,000.00
	5	$111,325.00	$111,325.00

Section 4 - INCIDENTALS - Totals

Awd	**$122,130.00**
2	**$63,500.00**
3	**$140,000.00**
4	**$100,000.00**
5	**$168,052.00**