Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244026
PID 108038
ASD-SR 511-22.26
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/19/2024
Completion Date: 10/1/2025

Contract Awarded To: BCC OHIO INC
Award Amount: $263,543.10

Engineer's Estimate: $340,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $263,543.10

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $283,379.12

Bidder 3
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $297,541.37

Bidder 4
KELSTIN INC
183 SOUTH GAMBLE ST
Richland
SHELBY, OH 44875
Bid $337,597.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$936.00	$936.00
	2	$1,160.00	$1,160.00
	3	$5,000.00	$5,000.00
	4	$1,500.00	$1,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (191 SY)**	
	Awd	$8.07	$1,541.37
	2	$11.70	$2,234.70
	3	$20.00	$3,820.00
	4	$20.00	$3,820.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (375 FT)**	
	Awd	$6.72	$2,520.00
	2	$7.00	$2,625.00
	3	$2.00	$750.00
	4	$7.50	$2,812.50
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$572.25	$572.25
	2	$215.00	$215.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #5	**203E10000**	**EXCAVATION, (40 CY)**	
	Awd	$23.40	$936.00
	2	$68.00	$2,720.00
	3	$30.00	$1,200.00
	4	$75.00	$3,000.00
Ref #6	**203E20000**	**EMBANKMENT, (89 CY)**	
	Awd	$23.40	$2,082.60
	2	$60.00	$5,340.00
	3	$25.00	$2,225.00
	4	$75.00	$6,675.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (178 SY)**	
	Awd	$2.34	$416.52
	2	$1.20	$213.60
	3	$5.00	$890.00
	4	$10.00	$1,780.00
Ref #8	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$2,192.25	$4,384.50
	2	$1,700.00	$3,400.00
	3	$1,450.00	$2,900.00
	4	$2,000.00	$4,000.00
Ref #9	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,730.00	$2,730.00
	2	$800.00	$800.00
	3	$2,000.00	$2,000.00
	4	$750.00	$750.00
Ref #10	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,730.00	$2,730.00
	2	$800.00	$800.00
	3	$2,000.00	$2,000.00
	4	$750.00	$750.00

Section 1 - ROADWAY - Totals

Awd	**$18,849.24**
2	**$19,508.30**
3	**$21,285.00**
4	**$25,587.50**

Ref #11	**601E11000**	**RIPRAP, TYPE D, (8 SY)**	
	Awd	$323.24	$2,585.92
	2	$370.00	$2,960.00
	3	$300.00	$2,400.00
	4	$350.00	$2,800.00
Ref #12	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (8 CY)**	
	Awd	$173.10	$1,384.80
	2	$131.00	$1,048.00
	3	$200.00	$1,600.00
	4	$120.00	$960.00
Ref #13	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$53.55	$107.10
	2	$27.00	$54.00
	3	$200.00	$400.00
	4	$700.00	$1,400.00
Ref #14	**659E00300**	**TOPSOIL, (58 CY)**	
	Awd	$49.95	$2,897.10
	2	$46.00	$2,668.00
	3	$50.00	$2,900.00
	4	$40.00	$2,320.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (527 SY)**	
	Awd	$6.09	$3,209.43
	2	$3.60	$1,897.20
	3	$5.00	$2,635.00
	4	$5.00	$2,635.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (26 SY)**	
	Awd	$2.84	$73.84
	2	$1.00	$26.00
	3	$1.00	$26.00
	4	$10.00	$260.00
Ref #17	**659E15000**	**INTER-SEEDING, (26 SY)**	
	Awd	$0.11	$2.86
	2	$1.00	$26.00
	3	$1.00	$26.00
	4	$10.00	$260.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$577.57	$40.43
	2	$600.00	$42.00
	3	$800.00	$56.00
	4	$1,000.00	$70.00
Ref #19	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$39.91	$4.39
	2	$41.00	$4.51
	3	$1,000.00	$110.00
	4	$500.00	$55.00

Ref #20	**659E35000**	**WATER, (2.92 MGAL)**	
	Awd	$7.19	$20.99
	2	$1.10	$3.21
	3	$1.00	$2.92
	4	$100.00	$292.00
Ref #21	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,326.86**
2	**$11,728.92**
3	**$13,155.92**
4	**$14,052.00**

Ref #22	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (65 FT)**	
	Awd	$23.40	$1,521.00
	2	$24.00	$1,560.00
	3	$20.00	$1,300.00
	4	$25.00	$1,625.00
Ref #23	**605E31100**	**AGGREGATE DRAINS, (31 FT)**	
	Awd	$31.95	$990.45
	2	$27.00	$837.00
	3	$15.00	$465.00
	4	$35.00	$1,085.00
Ref #24	**611E05900**	**15" CONDUIT, TYPE B, (66 FT)**	
	Awd	$120.67	$7,964.22
	2	$67.00	$4,422.00
	3	$75.00	$4,950.00
	4	$50.00	$3,300.00
Ref #25	**611E94726**	**7' X 4' CONDUIT, TYPE A, 706.05, (70 FT)**	
	Awd	$1,071.43	$75,000.10
	2	$694.00	$48,580.00
	3	$800.00	$56,000.00
	4	$1,300.00	$91,000.00
Ref #26	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$6,472.50	$6,472.50
	2	$4,300.00	$4,300.00
	3	$4,850.00	$4,850.00
	4	$3,750.00	$3,750.00

Section 3 - DRAINAGE - Totals

Awd	**$91,948.27**
2	**$59,699.00**
3	**$67,565.00**
4	**$100,760.00**

Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(3.0"), (71 SY)**	
	Awd	$18.90	$1,341.90
	2	$21.00	$1,491.00
	3	$40.00	$2,840.00
	4	$40.00	$2,840.00
Ref #28	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(4.5"), (146 SY)**	
	Awd	$28.35	$4,139.10
	2	$21.40	$3,124.40
	3	$25.00	$3,650.00
	4	$50.00	$7,300.00
Ref #29	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (33 CY)**	
	Awd	$393.75	$12,993.75
	2	$535.00	$17,655.00
	3	$306.00	$10,098.00
	4	$506.00	$16,698.00
Ref #30	**304E20000**	**AGGREGATE BASE, (69 CY)**	
	Awd	$127.48	$8,796.12
	2	$118.00	$8,142.00
	3	$75.00	$5,175.00
	4	$85.00	$5,865.00
Ref #31	**407E10000**	**TACK COAT, (55 GAL)**	
	Awd	$15.75	$866.25
	2	$2.70	$148.50
	3	$4.00	$220.00
	4	$3.70	$203.50
Ref #32	**408E10001**	**PRIME COAT, AS PER PLAN, (27 GAL)**	
	Awd	$43.05	$1,162.35
	2	$11.00	$297.00
	3	$10.00	$270.00
	4	$15.00	$405.00
Ref #33	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (36 CY)**	
	Awd	$435.75	$15,687.00
	2	$749.00	$26,964.00
	3	$555.00	$19,980.00
	4	$776.00	$27,936.00
Ref #34	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (8 CY)**	
	Awd	$483.00	$3,864.00
	2	$642.00	$5,136.00
	3	$500.00	$4,000.00
	4	$300.00	$2,400.00

Section 4 - PAVEMENT - Totals

Awd	**$48,850.47**
2	**$62,957.90**
3	**$46,233.00**
4	**$63,647.50**

Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$11.70	$58.50
	2	$34.00	$170.00
	3	$100.00	$500.00
	4	$100.00	$500.00

Ref #36	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$173.25	$173.25
	2	$270.00	$270.00
	3	$50.00	$50.00
	4	$2,500.00	$2,500.00
Ref #37	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.05 MILE)**	
	Awd	$21,042.00	$1,052.10
	2	$24,600.00	$1,230.00
	3	$22,765.00	$1,138.25
	4	$30,000.00	$1,500.00
Ref #38	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$28,056.00	$1,122.24
	2	$28,300.00	$1,132.00
	3	$30,355.00	$1,214.20
	4	$35,000.00	$1,400.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,406.09**
2	**$2,802.00**
3	**$2,902.45**
4	**$5,900.00**

Ref #39	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,699.40	$5,699.40
	2	$5,000.00	$5,000.00
	3	$6,500.00	$6,500.00
	4	$7,500.00	$7,500.00
Ref #40	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (2 SNMT)**	
	Awd	$1,162.35	$2,324.70
	2	$500.00	$1,000.00
	3	$950.00	$1,900.00
	4	$2,500.00	$5,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,024.10**
2	**$6,000.00**
3	**$8,400.00**
4	**$12,500.00**

Ref #41	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,430.00	$5,430.00
	2	$7,600.00	$7,600.00
	3	$18,500.00	$18,500.00
	4	$5,000.00	$5,000.00
Ref #42	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,456.00	$6,456.00
	2	$3,900.00	$3,900.00
	3	$2,500.00	$2,500.00
	4	$8,500.00	$8,500.00

Ref #43	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$3,510.00	$3,510.00
	2	$18,800.00	$18,800.00
	3	$6,500.00	$6,500.00
	4	$5,000.00	$5,000.00
Ref #44	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2740 LB)**	
	Awd	$2.14	$5,863.60
	2	$3.00	$8,220.00
	3	$3.00	$8,220.00
	4	$2.50	$6,850.00
Ref #45	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$1,378.00	$8,268.00
	2	$2,300.00	$13,800.00
	3	$950.00	$5,700.00
	4	$1,000.00	$6,000.00
Ref #46	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (18 CY)**	
	Awd	$1,165.68	$20,982.24
	2	$954.00	$17,172.00
	3	$650.00	$11,700.00
	4	$400.00	$7,200.00
Ref #47	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,594.76	$3,189.52
	2	$1,500.00	$3,000.00
	3	$1,000.00	$2,000.00
	4	$1,500.00	$3,000.00
Ref #48	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (28 SY)**	
	Awd	$39.85	$1,115.80
	2	$96.00	$2,688.00
	3	$25.00	$700.00
	4	$30.00	$840.00
Ref #49	**512E33000**	**TYPE 2 WATERPROOFING, (69 SY)**	
	Awd	$31.80	$2,194.20
	2	$41.00	$2,829.00
	3	$30.00	$2,070.00
	4	$30.00	$2,070.00
Ref #50	**512E33010**	**TYPE 3 WATERPROOFING, (81 SY)**	
	Awd	$59.03	$4,781.43
	2	$77.00	$6,237.00
	3	$45.00	$3,645.00
	4	$40.00	$3,240.00
Ref #51	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$15.88	$412.88
	2	$9.50	$247.00
	3	$20.00	$520.00
	4	$25.00	$650.00
Ref #52	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$3,159.00	$3,159.00
	2	$1,500.00	$1,500.00
	3	$8,500.00	$8,500.00
	4	$25,000.00	$25,000.00

Ref #53	**602E20000**	**CONCRETE MASONRY, (0.27 CY)**	
	Awd	$2,511.11	$678.00
	2	$3,500.00	$945.00
	3	$3,500.00	$945.00
	4	$10,000.00	$2,700.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (ASD-51 - Totals

Awd	**$66,040.67**
2	**$86,938.00**
3	**$71,500.00**
4	**$76,050.00**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,253.00	$3,253.00
	2	$3,745.00	$3,745.00
	3	$4,500.00	$4,500.00
	4	$6,250.00	$6,250.00
Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,148.00	$2,148.00
	2	$2,500.00	$2,500.00
	3	$7,500.00	$7,500.00
	4	$3,350.00	$3,350.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,640.00	$2,640.00
	2	$4,000.00	$4,000.00
	3	$4,500.00	$4,500.00
	4	$4,500.00	$4,500.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,056.40	$6,056.40
	2	$23,500.00	$23,500.00
	3	$50,000.00	$50,000.00
	4	$25,000.00	$25,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$14,097.40**
2	**$33,745.00**
3	**$66,500.00**
4	**$39,100.00**