Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240548
PID 114522
CUY-SR 237-06.95 Super
Federal
Type: BRIDGE REPAIR
Letting Date: 12/19/2024
Completion Date: 6/1/2026

Contract Awarded To: RUHLIN COMPANY
Award Amount: $6,779,820.72

Engineer's Estimate: $5,400,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $6,779,820.72

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $7,289,810.33

Ref #1	**202E23000**	**PAVEMENT REMOVED, (1141 SY)**	
	Awd	$40.00	$45,640.00
	2	$38.00	$43,358.00
Ref #2	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (845 FT)**	
	Awd	$50.00	$42,250.00
	2	$55.00	$46,475.00
Ref #3	**202E32800**	**CONCRETE SLOPE PROTECTION REMOVED, (261 SY)**	
	Awd	$35.00	$9,135.00
	2	$30.00	$7,830.00
Ref #4	**304E20000**	**AGGREGATE BASE, (5 CY)**	
	Awd	$195.00	$975.00
	2	$348.00	$1,740.00
Ref #5	**601E21000**	**CONCRETE SLOPE PROTECTION, (261 SY)**	
	Awd	$70.00	$18,270.00
	2	$112.00	$29,232.00
Ref #6	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$2,970.00	$2,970.00
	2	$2,970.00	$2,970.00
Ref #7	**622E10101**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, AS PER PL, (436 FT)**	
	Awd	$235.00	$102,460.00
	2	$300.00	$130,800.00
Ref #8	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (265 FT)**	
	Awd	$215.00	$56,975.00
	2	$242.00	$64,130.00
Ref #9	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (2 EACH)**	
	Awd	$10,500.00	$21,000.00
	2	$8,800.00	$17,600.00
Ref #10	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, SW WALL, (1 EACH)**	
	Awd	$2,995.00	$2,995.00
	2	$6,500.00	$6,500.00
Ref #11	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$5,315.00	$21,260.00
	2	$5,700.00	$22,800.00
Ref #12	**622E25051**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,650.00	$9,300.00
	2	$4,800.00	$9,600.00
Ref #13	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (20 EACH)**	
	Awd	$23.50	$470.00
	2	$23.50	$470.00
Ref #14	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (6 EACH)**	
	Awd	$23.50	$141.00
	2	$23.50	$141.00
Ref #201	**203E10000**	**EXCAVATION, (304 CY)**	
	Awd	$60.00	$18,240.00
	2	$65.00	$19,760.00
Ref #202	**204E10000**	**SUBGRADE COMPACTION, (2221 SY)**	
	Awd	$7.00	$15,547.00
	2	$3.00	$6,663.00

Section 1 - ROADWAY - Totals

Awd	**$367,628.00**
2	**$410,069.00**

Ref #15	**202E58200**	**INLET REMOVED, (1 EACH)**	
Awd		$3,250.00	$3,250.00
2		$1,250.00	$1,250.00
Ref #16	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (30 FT)**	
Awd		$55.00	$1,650.00
2		$40.00	$1,200.00
Ref #17	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
Awd		$55.00	$1,100.00
2		$45.00	$900.00
Ref #18	**611E05700**	**15" CONDUIT, TYPE A, (16 FT)**	
Awd		$290.00	$4,640.00
2		$235.00	$3,760.00
Ref #19	**611E05900**	**15" CONDUIT, TYPE B, (16 FT)**	
Awd		$260.00	$4,160.00
2		$475.00	$7,600.00
Ref #20	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)**	
Awd		$925.00	$1,850.00
2		$900.00	$1,800.00
Ref #21	**611E99100**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, (1 EACH)**	
Awd		$21,500.00	$21,500.00
2		$18,000.00	$18,000.00
Ref #22	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2000 LB)**	
Awd		$3.00	$6,000.00
2		$2.00	$4,000.00

Section 2 - DRAINAGE - Totals

Awd	**$44,150.00**
2	**$38,510.00**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (890 SY)**	
Awd		$10.30	$9,167.00
2		$17.00	$15,130.00
Ref #24	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (441 CY)**	
Awd		$302.00	$133,182.00
2		$302.00	$133,182.00
Ref #25	**304E20000**	**AGGREGATE BASE, (368 CY)**	
Awd		$145.00	$53,360.00
2		$110.00	$40,480.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (1253 GAL)**	
Awd		$4.00	$5,012.00
2		$4.00	$5,012.00
Ref #27	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (106 CY)**	
Awd		$497.00	$52,682.00
2		$497.00	$52,682.00

Ref #28	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (106 CY)**	
	Awd	$480.00	$50,880.00
	2	$480.00	$50,880.00

Section 3 - PAVEMENT - Totals

Awd	**$304,283.00**
2	**$297,366.00**

Ref #29	**625E00450**	**CONNECTION, FUSED PULL APART, (6 EACH)**	
	Awd	$305.00	$1,830.00
	2	$110.00	$660.00
Ref #30	**625E00460**	**CONNECTION, UNFUSED PULL APART, (6 EACH)**	
	Awd	$295.00	$1,770.00
	2	$115.00	$690.00
Ref #31	**625E00470**	**CONNECTION, UNFUSED BOLTED, (8 EACH)**	
	Awd	$265.00	$2,120.00
	2	$110.00	$880.00
Ref #32	**625E14307**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, AS PER PLA, (3 EACH)**	
	Awd	$6,150.00	$18,450.00
	2	$9,800.00	$29,400.00
Ref #33	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (3804 FT)**	
	Awd	$1.25	$4,755.00
	2	$4.20	$15,976.80
Ref #34	**625E25600**	**CONDUIT, 4", 725.04, (655 FT)**	
	Awd	$59.00	$38,645.00
	2	$73.25	$47,978.75
Ref #35	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (467 FT)**	
	Awd	$1.00	$467.00
	2	$1.00	$467.00
Ref #36	**625E27502**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), COOPER LI, (4 EACH)**	
	Awd	$1,385.00	$5,540.00
	2	$720.00	$2,880.00
Ref #37	**625E29910**	**TRANSITION JUNCTION BOX, (2 EACH)**	
	Awd	$3,100.00	$6,200.00
	2	$2,450.00	$4,900.00
Ref #38	**625E29930**	**MEDIAN JUNCTION BOX, (3 EACH)**	
	Awd	$3,200.00	$9,600.00
	2	$2,400.00	$7,200.00
Ref #39	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$378.00	$1,134.00
	2	$295.00	$885.00
Ref #40	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (3 EACH)**	
	Awd	$860.48	$2,581.44
	2	$955.00	$2,865.00
Ref #41	**625E37000**	**SERVICE TO UNDERPASS LIGHTING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$7,800.00	$7,800.00

Ref #42	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$385.00	$385.00
	2	$250.00	$250.00
Ref #43	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$5,280.00	$5,280.00
	2	$36,500.00	$36,500.00
Ref #44	**625E75801**	**DISCONNECT CIRCUIT, AS PER PLAN, (2 EACH)**	
	Awd	$196.00	$392.00
	2	$300.00	$600.00

Section 4 - LIGHTING - Totals

Awd	**$110,149.44**
2	**$159,932.55**

Ref #45	**621E00100**	**RPM, (8 EACH)**	
	Awd	$629.50	$5,036.00
	2	$604.75	$4,838.00
Ref #46	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$10.50	$84.00
	2	$30.00	$240.00
Ref #47	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (2.18 MILE)**	
	Awd	$4,250.00	$9,265.00
	2	$9,405.00	$20,502.90
Ref #48	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (2.39 MILE)**	
	Awd	$2,750.00	$6,572.50
	2	$2,940.00	$7,026.60
Ref #49	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (195 FT)**	
	Awd	$2.75	$536.25
	2	$2.50	$487.50
Ref #50	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (591 FT)**	
	Awd	$2.50	$1,477.50
	2	$2.25	$1,329.75
Ref #51	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4.68 MILE)**	
	Awd	$2,500.00	$11,700.00
	2	$2,200.00	$10,296.00
Ref #52	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (195 FT)**	
	Awd	$2.50	$487.50
	2	$1.75	$341.25

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$35,158.75**
2	**$45,062.00**

Ref #53	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (1.5" DEPTH), (2131 SY)**	
	Awd	$10.30	$21,949.30
	2	$10.10	$21,523.10
Ref #54	**407E20000**	**NON-TRACKING TACK COAT, (192 GAL)**	
	Awd	$4.00	$768.00
	2	$4.00	$768.00

Ref #55	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (89 CY)**	
	Awd	$592.50	$52,732.50
	2	$592.50	$52,732.50
Ref #56	**611E97400**	**CONDUIT, MISC.: 12" SLOTTED DRAIN, TYPE (1 OR 2), (584 FT)**	
	Awd	$260.00	$151,840.00
	2	$155.00	$90,520.00
Ref #57	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$95.00	$7,600.00
	2	$100.00	$8,000.00
Ref #58	**614E11630**	**INCREASED BARRIER DELINEATION, (9441 FT)**	
	Awd	$3.25	$30,683.25
	2	$2.19	$20,675.79
Ref #59	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (21 EACH)**	
	Awd	$2,220.00	$46,620.00
	2	$2,135.49	$44,845.29
Ref #60	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (7 EACH)**	
	Awd	$250.00	$1,750.00
	2	$211.90	$1,483.30
Ref #61	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (4 EACH)**	
	Awd	$28,115.00	$112,460.00
	2	$14,000.00	$56,000.00
Ref #62	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (936 EACH)**	
	Awd	$10.00	$9,360.00
	2	$6.89	$6,449.04
Ref #63	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (183 EACH)**	
	Awd	$10.00	$1,830.00
	2	$13.09	$2,395.47
Ref #64	**614E13360**	**OBJECT MARKER, TWO WAY, (183 EACH)**	
	Awd	$15.00	$2,745.00
	2	$22.24	$4,069.92
Ref #65	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (32 SNMT)**	
	Awd	$1,582.18	$50,629.76
	2	$1,015.19	$32,486.08
Ref #66	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (8.58 MILE)**	
	Awd	$16,495.00	$141,527.10
	2	$3,430.00	$29,429.40
Ref #67	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (6520 FT)**	
	Awd	$6.30	$41,076.00
	2	$1.75	$11,410.00
Ref #68	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (2894 FT)**	
	Awd	$1.80	$5,209.20
	2	$1.50	$4,341.00
Ref #69	**614E28000**	**WORK ZONE GORE MARKING, CLASS II, (218 FT)**	
	Awd	$18.80	$4,098.40
	2	$3.90	$850.20
Ref #70	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1600 SY)**	
	Awd	$55.00	$88,000.00
	2	$77.00	$123,200.00

Ref #71	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1.46 MILE)**	
	Awd	$4,700.00	$6,862.00
	2	$4,700.00	$6,862.00
Ref #72	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (19699 FT)**	
	Awd	$15.00	$295,485.00
	2	$22.00	$433,378.00
Ref #73	**625E31600**	**PULL BOX, MISC.: ADJUST TO GRADE, (1 EACH)**	
	Awd	$715.00	$715.00
	2	$275.00	$275.00
Ref #74	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (488 SF)**	
	Awd	$34.50	$16,836.00
	2	$36.48	$17,802.24
Ref #75	**630E80300**	**SIGN, TEMPORARY OVERLAY, (32 SF)**	
	Awd	$31.00	$992.00
	2	$16.25	$520.00
Ref #76	**630E83000**	**COVERING OF SIGN, (154 SF)**	
	Awd	$18.00	$2,772.00
	2	$16.25	$2,502.50
Ref #77	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$485.00	$2,910.00
	2	$540.47	$3,242.82
Ref #78	**630E89894**	**REMOVAL OF TEMPORARY OVERLAY SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$420.00	$1,680.00
	2	$289.57	$1,158.28
Ref #203	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,330.00	$6,330.00
	2	$3,268.49	$3,268.49
Ref #205	**646E10000**	**EDGE LINE, 4", (74006), (2 MILE)**	
	Awd	$4,335.00	$8,670.00
	2	$10,562.38	$21,124.76
Ref #207	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$71,230.00	$71,230.00
	2	$232,000.00	$232,000.00
Ref #208	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (126 EACH)**	
	Awd	$73.25	$9,229.50
	2	$78.15	$9,846.90
Ref #209	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (0.1 MILE)**	
	Awd	$1,705.00	$170.50
	2	$2,495.00	$249.50
Ref #210	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.78 MILE)**	
	Awd	$6,815.00	$5,315.70
	2	$8,015.00	$6,251.70

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,200,076.21**
2	**$1,249,661.28**

Ref #79	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$122,315.00	$122,315.00
	2	$230,000.00	$230,000.00
Ref #80	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (36257 LB)**	
	Awd	$2.00	$72,514.00
	2	$1.65	$59,824.05
Ref #81	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (313 FT)**	
	Awd	$2.50	$782.50
	2	$2.10	$657.30
Ref #82	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (4016 EACH)**	
	Awd	$28.00	$112,448.00
	2	$30.00	$120,480.00
Ref #83	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (145 CY)**	
	Awd	$2,115.00	$306,675.00
	2	$1,175.00	$170,375.00
Ref #84	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3827 SY)**	
	Awd	$26.00	$99,502.00
	2	$26.00	$99,502.00
Ref #85	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (252 FT)**	
	Awd	$134.02	$33,773.04
	2	$130.00	$32,760.00
Ref #86	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (284 SF)**	
	Awd	$14.00	$3,976.00
	2	$20.00	$5,680.00
Ref #87	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (174 SF)**	
	Awd	$128.87	$22,423.38
	2	$160.00	$27,840.00
Ref #89	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (24 EACH)**	
	Awd	$23.50	$564.00
	2	$23.50	$564.00
Ref #90	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (149 SF)**	
	Awd	$128.87	$19,201.63
	2	$125.00	$18,625.00

Section 7 - RETAINING WALLS (MSE) - Totals

Awd	**$794,174.55**
2	**$766,307.35**

Ref #91	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$517,220.00	$517,220.00
	2	$652,000.00	$652,000.00
Ref #92	**202E22900**	**APPROACH SLAB REMOVED, (462 SY)**	
	Awd	$60.00	$27,720.00
	2	$60.00	$27,720.00
Ref #93	**202E23500**	**WEARING COURSE REMOVED, (748 SY)**	
	Awd	$14.00	$10,472.00
	2	$17.00	$12,716.00

Ref #94	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$49,400.00	$49,400.00
	2	$74,000.00	$74,000.00
Ref #95	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$89,350.00	$89,350.00
	2	$65,000.00	$65,000.00
Ref #96	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (74641 LB)**	
	Awd	$2.25	$167,942.25
	2	$2.10	$156,746.10
Ref #97	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2508 LB)**	
	Awd	$3.25	$8,151.00
	2	$2.50	$6,270.00
Ref #98	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4081 FT)**	
	Awd	$4.50	$18,364.50
	2	$2.10	$8,570.10
Ref #99	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (1120 FT)**	
	Awd	$4.45	$4,984.00
	2	$3.30	$3,696.00
Ref #100	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (492 EACH)**	
	Awd	$34.00	$16,728.00
	2	$25.00	$12,300.00
Ref #101	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (4 EACH)**	
	Awd	$4,375.00	$17,500.00
	2	$6,500.00	$26,000.00
Ref #102	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (67 CY)**	
	Awd	$1,005.00	$67,335.00
	2	$740.00	$49,580.00
Ref #103	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (200 CY)**	
	Awd	$1,575.00	$315,000.00
	2	$1,700.00	$340,000.00
Ref #104	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (88 CY)**	
	Awd	$1,005.00	$88,440.00
	2	$1,150.00	$101,200.00
Ref #105	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (63 CY)**	
	Awd	$1,710.00	$107,730.00
	2	$1,800.00	$113,400.00
Ref #106	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (856 SY)**	
	Awd	$26.00	$22,256.00
	2	$26.00	$22,256.00
Ref #107	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (41 FT)**	
	Awd	$134.02	$5,494.82
	2	$130.00	$5,330.00
Ref #108	**512E33000**	**TYPE 2 WATERPROOFING, (68 SY)**	
	Awd	$75.00	$5,100.00
	2	$30.00	$2,040.00
Ref #109	**513E10220**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, (304579 LB)**	
	Awd	$2.87	$874,141.73
	2	$3.05	$928,965.95

Ref #110	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (7326 EACH)**	
	Awd	$4.68	$34,285.68
	2	$5.00	$36,630.00
Ref #111	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (15320 SF)**	
	Awd	$6.00	$91,920.00
	2	$6.00	$91,920.00
Ref #112	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (15320 SF)**	
	Awd	$6.00	$91,920.00
	2	$6.00	$91,920.00
Ref #113	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (173 FT)**	
	Awd	$55.00	$9,515.00
	2	$90.00	$15,570.00
Ref #114	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$25.00	$1,400.00
	2	$20.00	$1,120.00
Ref #115	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (199 SF)**	
	Awd	$25.00	$4,975.00
	2	$25.00	$4,975.00
Ref #116	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (184 FT)**	
	Awd	$37.00	$6,808.00
	2	$48.00	$8,832.00
Ref #117	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (44 EACH)**	
	Awd	$2,000.00	$88,000.00
	2	$1,500.00	$66,000.00
Ref #118	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (91 CY)**	
	Awd	$140.00	$12,740.00
	2	$150.00	$13,650.00
Ref #119	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (117 SF)**	
	Awd	$128.87	$15,077.79
	2	$125.00	$14,625.00
Ref #120	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (480 SY)**	
	Awd	$405.00	$194,400.00
	2	$440.00	$211,200.00
Ref #121	**526E90030**	**TYPE C INSTALLATION, (172 FT)**	
	Awd	$250.00	$43,000.00
	2	$310.00	$53,320.00
Ref #122	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$25.00	$50.00
Ref #123	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$25.00	$50.00
Ref #204	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (10 CY)**	
	Awd	$700.00	$7,000.00
	2	$1,500.00	$15,000.00
Ref #206	**690E98400**	**SPECIAL -, GROUND PENETRATING RADAR, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$15,000.00	$15,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (CUY-237-06. - Totals

Awd	**$3,024,970.77**
2	**$3,247,652.15**

Ref #124	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,730.00	$27,730.00
	2	$75,000.00	$75,000.00
Ref #125	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$378,500.00	$378,500.00
	2	$525,000.00	$525,000.00
Ref #126	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (19 MNTH)**	
	Awd	$3,000.00	$57,000.00
	2	$3,750.00	$71,250.00
Ref #127	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$40,000.00	$40,000.00
Ref #128	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$363,000.00	$363,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$898,230.00**
2	**$1,074,250.00**

Ref #200	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 10 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**