# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 250078
PID 104132
CUY-SR 14-06.93 Replace
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 3/20/2025
Completion Date: 9/30/2028

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $48,369,695.94

Engineer's Estimate: $50,000,000.00

**Bidder 1**
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
**Bid $48,369,695.94**

**Bidder 2**
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
**Bid $57,119,113.32**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $60,000.00 | $60,000.00 |
| | 2 | $1,000,000.00 | $1,000,000.00 |
| **Ref #2** | **202E11000** | **STRUCTURE REMOVED (EX. CONC. BLOCK WALL), (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $17,000.00 | $17,000.00 |
| **Ref #3** | **202E11200** | **PORTIONS OF STRUCTURE REMOVED (EX. WALL), (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $32,000.00 | $32,000.00 |
| **Ref #4** | **202E23000** | **PAVEMENT REMOVED, (5992 SY)** | |
| | Awd | $20.00 | $119,840.00 |
| | 2 | $29.50 | $176,764.00 |
| **Ref #5** | **202E30000** | **WALK REMOVED, (6418 SF)** | |
| | Awd | $2.50 | $16,045.00 |
| | 2 | $2.00 | $12,836.00 |
| **Ref #6** | **202E30204** | **STEPS REMOVED, (LUMP SUM)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| **Ref #7** | **202E32000** | **CURB REMOVED, (2068 FT)** | |
| | Awd | $2.00 | $4,136.00 |
| | 2 | $3.50 | $7,238.00 |
| **Ref #8** | **202E35100** | **PIPE REMOVED, 24" DIAMETER AND UNDER, (3587 FT)** | |
| | Awd | $25.00 | $89,675.00 |
| | 2 | $66.70 | $239,252.90 |
| **Ref #9** | **202E35200** | **PIPE REMOVED, OVER 24" DIAMETER, (52 FT)** | |
| | Awd | $83.00 | $4,316.00 |
| | 2 | $41.50 | $2,158.00 |
| **Ref #10** | **202E38000** | **GUARDRAIL REMOVED, (376 FT)** | |
| | Awd | $5.00 | $1,880.00 |
| | 2 | $5.00 | $1,880.00 |
| **Ref #11** | **202E58000** | **MANHOLE REMOVED, (9 EACH)** | |
| | Awd | $715.00 | $6,435.00 |
| | 2 | $410.00 | $3,690.00 |
| **Ref #12** | **202E58100** | **CATCH BASIN REMOVED, (15 EACH)** | |
| | Awd | $665.00 | $9,975.00 |
| | 2 | $560.00 | $8,400.00 |
| **Ref #13** | **202E60010** | **MONUMENT ASSEMBLY REMOVED, (6 EACH)** | |
| | Awd | $160.00 | $960.00 |
| | 2 | $140.00 | $840.00 |
| **Ref #14** | **202E75000** | **FENCE REMOVED, (111 FT)** | |
| | Awd | $6.50 | $721.50 |
| | 2 | $6.50 | $721.50 |
| **Ref #15** | **202E75250** | **GATE REMOVED, (1 EACH)** | |
| | Awd | $165.00 | $165.00 |
| | 2 | $475.00 | $475.00 |
| **Ref #16** | **202E75610** | **VALVE BOX REMOVED, (12 EACH)** | |
| | Awd | $165.00 | $1,980.00 |
| | 2 | $420.00 | $5,040.00 |

| | | | |
|---|---|---|---|
| **Ref #18** | **202E98700** | **ABANDON MISC.: PLUG AND FILL 42" SANITARY CONDUIT, (258 FT)** | |
| | Awd | $50.00 | $12,900.00 |
| | 2 | $81.70 | $21,078.60 |
| **Ref #19** | **203E10000** | **EXCAVATION, (2552 CY)** | |
| | Awd | $18.50 | $47,212.00 |
| | 2 | $13.00 | $33,176.00 |
| **Ref #20** | **203E20000** | **EMBANKMENT, (52632 CY)** | |
| | Awd | $20.00 | $1,052,640.00 |
| | 2 | $52.00 | $2,736,864.00 |
| **Ref #21** | **203E98100** | **ROADWAY, MISC.: #4 WASHED LANDSCAPE GRAVEL, 4" THI, (582 SY)** | |
| | Awd | $31.00 | $18,042.00 |
| | 2 | $25.00 | $14,550.00 |
| **Ref #22** | **204E10000** | **SUBGRADE COMPACTION, (13436 SY)** | |
| | Awd | $1.00 | $13,436.00 |
| | 2 | $7.08 | $95,126.88 |
| **Ref #23** | **204E13000** | **EXCAVATION OF SUBGRADE, (454 CY)** | |
| | Awd | $40.00 | $18,160.00 |
| | 2 | $38.50 | $17,479.00 |
| **Ref #24** | **204E30010** | **GRANULAR MATERIAL, TYPE B, (454 CY)** | |
| | Awd | $69.00 | $31,326.00 |
| | 2 | $91.90 | $41,722.60 |
| **Ref #25** | **204E45000** | **PROOF ROLLING, (8 HOUR)** | |
| | Awd | $400.00 | $3,200.00 |
| | 2 | $860.00 | $6,880.00 |
| **Ref #26** | **204E50000** | **GEOTEXTILE FABRIC, (1360 SY)** | |
| | Awd | $2.25 | $3,060.00 |
| | 2 | $4.00 | $5,440.00 |
| **Ref #27** | **606E60002** | **IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (1 EACH)** | |
| | Awd | $13,420.00 | $13,420.00 |
| | 2 | $13,420.00 | $13,420.00 |
| **Ref #28** | **607E39901** | **VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (2567 FT)** | |
| | Awd | $139.00 | $356,813.00 |
| | 2 | $110.50 | $283,653.50 |
| **Ref #29** | **607E98200** | **FENCE, MISC.: TEMPORARY FENCING, (LUMP SUM)** | |
| | Awd | $12,000.00 | $12,000.00 |
| | 2 | $30,000.00 | $30,000.00 |
| **Ref #30** | **608E10000** | **4" CONCRETE WALK, (16398 SF)** | |
| | Awd | $9.70 | $159,060.60 |
| | 2 | $9.00 | $147,582.00 |
| **Ref #31** | **608E52000** | **CURB RAMP, (315 SF)** | |
| | Awd | $31.00 | $9,765.00 |
| | 2 | $27.00 | $8,505.00 |
| **Ref #32** | **622E10160** | **CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (868 FT)** | |
| | Awd | $160.00 | $138,880.00 |
| | 2 | $140.00 | $121,520.00 |
| **Ref #33** | **623E38500** | **MONUMENT ASSEMBLY, TYPE C, (26 EACH)** | |
| | Awd | $1,385.00 | $36,010.00 |
| | 2 | $930.00 | $24,180.00 |

| | | | |
|---|---|---|---|
| **Ref #34** | **623E40520** | **RIGHT-OF-WAY MONUMENT, TYPE B, (23 EACH)** | |
| | Awd | $250.00 | $5,750.00 |
| | 2 | $990.00 | $22,770.00 |
| **Ref #35** | **690E12000** | **SPECIAL - FILTER FABRIC, (582 SY)** | |
| | Awd | $3.00 | $1,746.00 |
| | 2 | $3.50 | $2,037.00 |
| **Ref #400** | **690E65010** | **SPECIAL - WORK INVOLVING SOLID WASTE, (400 TON)** | |
| | Awd | $115.00 | $46,000.00 |
| | 2 | $350.00 | $140,000.00 |
| **Ref #401** | **690E70000** | **SPECIAL - ENVIRONMENTAL' SITE SPECIFIC HEALTH AND , (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $18,000.00 | $18,000.00 |
| **Ref #404** | **608E53020** | **DETECTABLE WARNING, (20 SF)** | |
| | Awd | $105.00 | $2,100.00 |
| | 2 | $220.00 | $4,400.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$2,368,649.10** |
| **2** | **$5,299,679.98** |

| | | | |
|---|---|---|---|
| **Ref #36** | **601E32200** | **ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)** | |
| | Awd | $450.00 | $900.00 |
| | 2 | $1,200.00 | $2,400.00 |
| **Ref #37** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $400.00 | $800.00 |
| | 2 | $400.00 | $800.00 |
| **Ref #38** | **659E00300** | **TOPSOIL, (871 CY)** | |
| | Awd | $45.00 | $39,195.00 |
| | 2 | $45.00 | $39,195.00 |
| **Ref #39** | **659E00500** | **SEEDING AND MULCHING, CLASS 1, (7840 SY)** | |
| | Awd | $1.20 | $9,408.00 |
| | 2 | $1.00 | $7,840.00 |
| **Ref #40** | **659E14000** | **REPAIR SEEDING AND MULCHING, (392 SY)** | |
| | Awd | $3.00 | $1,176.00 |
| | 2 | $3.00 | $1,176.00 |
| **Ref #41** | **659E15000** | **INTER-SEEDING, (392 SY)** | |
| | Awd | $1.00 | $392.00 |
| | 2 | $1.00 | $392.00 |
| **Ref #42** | **659E20000** | **COMMERCIAL FERTILIZER, (1.06 TON)** | |
| | Awd | $1,500.00 | $1,590.00 |
| | 2 | $1,500.00 | $1,590.00 |
| **Ref #43** | **659E31000** | **LIME, (1.62 ACRE)** | |
| | Awd | $50.00 | $81.00 |
| | 2 | $1.00 | $1.62 |
| **Ref #44** | **659E35000** | **WATER, (43 MGAL)** | |
| | Awd | $1.00 | $43.00 |
| | 2 | $1.00 | $43.00 |

| | | | |
|---|---|---|---|
| **Ref #45** | **659E40000** | **MOWING, (2 MSF)** | |
| | Awd | $1.00 | $2.00 |
| | 2 | $2.00 | $4.00 |
| **Ref #46** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $4,500.00 | $4,500.00 |
| | 2 | $4,000.00 | $4,000.00 |
| **Ref #47** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $47,000.00 | $47,000.00 |
| | 2 | $46,000.00 | $46,000.00 |
| **Ref #48** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $31,000.00 | $31,000.00 |
| | 2 | $28,000.00 | $28,000.00 |
| **Ref #49** | **832E30000** | **EROSION CONTROL, (470000 EACH)** | |
| | Awd | $1.00 | $470,000.00 |
| | 2 | $1.00 | $470,000.00 |
| **Ref #50** | **836E10000** | **SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (116 SY)** | |
| | Awd | $12.00 | $1,392.00 |
| | 2 | $12.00 | $1,392.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$607,479.00** |
| **2** | **$602,833.62** |

| | | | |
|---|---|---|---|
| **Ref #51** | **602E20000** | **CONCRETE MASONRY, (0.9 CY)** | |
| | Awd | $1,600.00 | $1,440.00 |
| | 2 | $6,000.00 | $5,400.00 |
| **Ref #52** | **605E13300** | **6" UNCLASSIFIED PIPE UNDERDRAINS, (165 FT)** | |
| | Awd | $19.00 | $3,135.00 |
| | 2 | $25.00 | $4,125.00 |
| **Ref #53** | **605E14000** | **6" BASE PIPE UNDERDRAINS, (2601 FT)** | |
| | Awd | $17.00 | $44,217.00 |
| | 2 | $24.50 | $63,724.50 |
| **Ref #54** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (230 FT)** | |
| | Awd | $50.00 | $11,500.00 |
| | 2 | $96.20 | $22,126.00 |
| **Ref #55** | **611E00900** | **6" CONDUIT, TYPE B, (22 FT)** | |
| | Awd | $50.00 | $1,100.00 |
| | 2 | $54.70 | $1,203.40 |
| **Ref #56** | **611E01500** | **6" CONDUIT, TYPE F, (365 FT)** | |
| | Awd | $50.00 | $18,250.00 |
| | 2 | $34.00 | $12,410.00 |
| **Ref #57** | **611E01800** | **8" CONDUIT, TYPE B, 706.02, (5 FT)** | |
| | Awd | $200.00 | $1,000.00 |
| | 2 | $710.00 | $3,550.00 |
| **Ref #58** | **611E02000** | **8" CONDUIT, TYPE C, 706.02, (8 FT)** | |
| | Awd | $215.00 | $1,720.00 |
| | 2 | $500.00 | $4,000.00 |

| | | | |
|---|---|---|---|
| **Ref #59** | **611E03300** | **10" CONDUIT, TYPE C, 706.08, (8 FT)** | |
| | Awd | $225.00 | $1,800.00 |
| | 2 | $450.00 | $3,600.00 |
| **Ref #60** | **611E04400** | **12" CONDUIT, TYPE B, (366 FT)** | |
| | Awd | $185.00 | $67,710.00 |
| | 2 | $130.00 | $47,580.00 |
| **Ref #61** | **611E04400** | **12" CONDUIT, TYPE B, 706.02, (10 FT)** | |
| | Awd | $215.00 | $2,150.00 |
| | 2 | $540.00 | $5,400.00 |
| **Ref #62** | **611E04400** | **12" CONDUIT, TYPE B, 706.08, (9 FT)** | |
| | Awd | $295.00 | $2,655.00 |
| | 2 | $750.00 | $6,750.00 |
| **Ref #63** | **611E04401** | **12" CONDUIT, TYPE B, AS PER PLAN, (953 FT)** | |
| | Awd | $80.00 | $76,240.00 |
| | 2 | $100.00 | $95,300.00 |
| **Ref #64** | **611E04600** | **12" CONDUIT, TYPE C, (178 FT)** | |
| | Awd | $125.00 | $22,250.00 |
| | 2 | $120.00 | $21,360.00 |
| **Ref #65** | **611E05200** | **12" CONDUIT, TYPE F, 707.05, 707.21, OR 707.33, (62 FT)** | |
| | Awd | $100.00 | $6,200.00 |
| | 2 | $370.00 | $22,940.00 |
| **Ref #66** | **611E05900** | **15" CONDUIT, TYPE B, (84 FT)** | |
| | Awd | $160.00 | $13,440.00 |
| | 2 | $190.00 | $15,960.00 |
| **Ref #67** | **611E05900** | **15" CONDUIT, TYPE B, 706.02, (8 FT)** | |
| | Awd | $460.00 | $3,680.00 |
| | 2 | $540.00 | $4,320.00 |
| **Ref #68** | **611E07400** | **18" CONDUIT, TYPE B, (102 FT)** | |
| | Awd | $180.00 | $18,360.00 |
| | 2 | $130.00 | $13,260.00 |
| **Ref #69** | **611E07401** | **18" CONDUIT, TYPE B, AS PER PLAN, (47 FT)** | |
| | Awd | $100.00 | $4,700.00 |
| | 2 | $170.00 | $7,990.00 |
| **Ref #70** | **611E08901** | **21" CONDUIT, TYPE B, AS PER PLAN, (22 FT)** | |
| | Awd | $160.00 | $3,520.00 |
| | 2 | $230.00 | $5,060.00 |
| **Ref #71** | **611E09100** | **21" CONDUIT, TYPE C, (8 FT)** | |
| | Awd | $325.00 | $2,600.00 |
| | 2 | $670.00 | $5,360.00 |
| **Ref #72** | **611E09700** | **21" CONDUIT, TYPE F, 707.05, 707.21, OR 707.33, (75 FT)** | |
| | Awd | $130.00 | $9,750.00 |
| | 2 | $340.00 | $25,500.00 |
| **Ref #73** | **611E10400** | **24" CONDUIT, TYPE B, (266 FT)** | |
| | Awd | $190.00 | $50,540.00 |
| | 2 | $180.00 | $47,880.00 |
| **Ref #74** | **611E13400** | **30" CONDUIT, TYPE B, (634 FT)** | |
| | Awd | $185.00 | $117,290.00 |
| | 2 | $300.00 | $190,200.00 |

| | | | |
|---|---|---|---|
| **Ref #75** | **611E13400** | **30" CONDUIT, TYPE B, 748.01, (207 FT)** | |
| | Awd | $475.00 | $98,325.00 |
| | 2 | $650.00 | $134,550.00 |
| **Ref #76** | **611E97400** | **CONDUIT, MISC.: 20" CONDUIT, TYPE C, 748.01, (191 FT)** | |
| | Awd | $220.00 | $42,020.00 |
| | 2 | $420.00 | $80,220.00 |
| **Ref #77** | **611E98150** | **CATCH BASIN, NO. 3, (6 EACH)** | |
| | Awd | $5,600.00 | $33,600.00 |
| | 2 | $7,500.00 | $45,000.00 |
| **Ref #78** | **611E98180** | **CATCH BASIN, NO. 3A, (20 EACH)** | |
| | Awd | $4,600.00 | $92,000.00 |
| | 2 | $5,400.00 | $108,000.00 |
| **Ref #79** | **611E98181** | **CATCH BASIN, NO. 3A, AS PER PLAN, (1 EACH)** | |
| | Awd | $7,300.00 | $7,300.00 |
| | 2 | $7,600.00 | $7,600.00 |
| **Ref #80** | **611E98470** | **CATCH BASIN, NO. 2-2B, (6 EACH)** | |
| | Awd | $2,800.00 | $16,800.00 |
| | 2 | $3,500.00 | $21,000.00 |
| **Ref #81** | **611E98510** | **CATCH BASIN, NO. 2-3, (1 EACH)** | |
| | Awd | $3,350.00 | $3,350.00 |
| | 2 | $7,600.00 | $7,600.00 |
| **Ref #82** | **611E98540** | **CATCH BASIN, NO. 2-4, (1 EACH)** | |
| | Awd | $4,400.00 | $4,400.00 |
| | 2 | $5,000.00 | $5,000.00 |
| **Ref #83** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (3 EACH)** | |
| | Awd | $900.00 | $2,700.00 |
| | 2 | $1,300.00 | $3,900.00 |
| **Ref #84** | **611E99574** | **MANHOLE, NO. 3, (20 EACH)** | |
| | Awd | $5,650.00 | $113,000.00 |
| | 2 | $6,700.00 | $134,000.00 |
| **Ref #85** | **611E99575** | **MANHOLE, NO. 3, AS PER PLAN, (1 EACH)** | |
| | Awd | $4,350.00 | $4,350.00 |
| | 2 | $12,000.00 | $12,000.00 |
| **Ref #86** | **611E99586** | **MANHOLE, NO. 3 WITH 108" BASE I.D. AND 12" WEIR, (1 EACH)** | |
| | Awd | $22,600.00 | $22,600.00 |
| | 2 | $25,000.00 | $25,000.00 |
| **Ref #87** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $925.00 | $925.00 |
| | 2 | $1,200.00 | $1,200.00 |
| **Ref #88** | **611E99820** | **SPECIAL - MISCELLANEOUS METAL, (15000 LB)** | |
| | Awd | $2.25 | $33,750.00 |
| | 2 | $2.89 | $43,350.00 |
| **Ref #89** | **611E99900** | **DRAINAGE STRUCTURE, MISC.: STORM DROP MANHOLE, (1 EACH)** | |
| | Awd | $20,500.00 | $20,500.00 |
| | 2 | $16,000.00 | $16,000.00 |
| **Ref #90** | **611E99900** | **DRAINAGE STRUCTURE, MISC.: UTILITY TEST HOLE, (8 EACH)** | |
| | Awd | $2,225.00 | $17,800.00 |
| | 2 | $5,400.00 | $43,200.00 |

| | | | |
|---|---|---|---|
| **Ref #91** | **895E10040** | **MANUFACTURED WATER QUALITY STRUCTURE, TYPE 4, (1 EACH)** | |
| | Awd | $50,000.00 | $50,000.00 |
| | 2 | $62,000.00 | $62,000.00 |
| **Ref #403** | **611E04900** | **12" CONDUIT, TYPE D, (43 FT)** | |
| | Awd | $65.00 | $2,795.00 |
| | 2 | $260.00 | $11,180.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$1,051,462.00** |
| **2** | **$1,395,798.90** |

| | | | |
|---|---|---|---|
| **Ref #92** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (353 FT)** | |
| | Awd | $1.50 | $529.50 |
| | 2 | $2.00 | $706.00 |
| **Ref #93** | **302E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (2268 CY)** | |
| | Awd | $237.00 | $537,516.00 |
| | 2 | $240.00 | $544,320.00 |
| **Ref #94** | **304E20000** | **AGGREGATE BASE, (2363 CY)** | |
| | Awd | $88.00 | $207,944.00 |
| | 2 | $130.00 | $307,190.00 |
| **Ref #95** | **407E20000** | **NON-TRACKING TACK COAT, (1090 GAL)** | |
| | Awd | $4.50 | $4,905.00 |
| | 2 | $4.50 | $4,905.00 |
| **Ref #96** | **411E10000** | **STABILIZED CRUSHED AGGREGATE, (729 CY)** | |
| | Awd | $77.00 | $56,133.00 |
| | 2 | $100.00 | $72,900.00 |
| **Ref #97** | **442E10000** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (455 CY)** | |
| | Awd | $350.00 | $159,250.00 |
| | 2 | $350.00 | $159,250.00 |
| **Ref #98** | **442E20170** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (530 CY)** | |
| | Awd | $298.00 | $157,940.00 |
| | 2 | $300.00 | $159,000.00 |
| **Ref #99** | **452E12010** | **8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (311 SY)** | |
| | Awd | $155.00 | $48,205.00 |
| | 2 | $110.00 | $34,210.00 |
| **Ref #100** | **452E13070** | **9.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1848 SY)** | |
| | Awd | $122.00 | $225,456.00 |
| | 2 | $130.00 | $240,240.00 |
| **Ref #101** | **609E12001** | **COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (70 FT)** | |
| | Awd | $78.00 | $5,460.00 |
| | 2 | $100.00 | $7,000.00 |
| **Ref #102** | **609E14000** | **CURB, TYPE 2-A, (951 FT)** | |
| | Awd | $17.00 | $16,167.00 |
| | 2 | $20.00 | $19,020.00 |
| **Ref #103** | **609E26000** | **CURB, TYPE 6, (1968 FT)** | |
| | Awd | $42.00 | $82,656.00 |
| | 2 | $45.00 | $88,560.00 |

| | | | |
|---|---|---|---|
| **Ref #104** | **609E26001** | **CURB, TYPE 6, AS PER PLAN, (921 FT)** | |
| | Awd | $50.00 | $46,050.00 |
| | 2 | $45.00 | $41,445.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,548,211.50** |
| **2** | **$1,678,746.00** |

| | | | |
|---|---|---|---|
| **Ref #106** | **638E06704** | **20" STEEL PIPE ENCASEMENT, OPEN CUT, (185 FT)** | |
| | Awd | $280.00 | $51,800.00 |
| | 2 | $520.00 | $96,200.00 |
| **Ref #107** | **638E09200** | **12" CUTTING-IN SLEEVE, VALVE AND VALVE BOX, CWD ST, (4 EACH)** | |
| | Awd | $9,550.00 | $38,200.00 |
| | 2 | $7,300.00 | $29,200.00 |
| **Ref #108** | **638E10700** | **FIRE HYDRANT REMOVED AND DISPOSED OF, (4 EACH)** | |
| | Awd | $1,750.00 | $7,000.00 |
| | 2 | $700.00 | $2,800.00 |
| **Ref #109** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (4 EACH)** | |
| | Awd | $240.00 | $960.00 |
| | 2 | $800.00 | $3,200.00 |
| **Ref #110** | **638E20174** | **SPECIAL - 12" WATER MAIN DIP CLASS 52 PUSH ON JOIN, (1581 FT)** | |
| | Awd | $255.00 | $403,155.00 |
| | 2 | $375.00 | $592,875.00 |
| **Ref #111** | **638E20496** | **SPECIAL - TEMPORARY BY PASS COMPLETE WITH JOINTS A, (1600 FT)** | |
| | Awd | $35.00 | $56,000.00 |
| | 2 | $305.00 | $488,000.00 |
| **Ref #112** | **638E20586** | **SPECIAL - 12" GATE VALVE WITH VALVE BOX, CWD STD-0, (3 EACH)** | |
| | Awd | $4,900.00 | $14,700.00 |
| | 2 | $6,050.00 | $18,150.00 |
| **Ref #113** | **638E98000** | **WATER WORK, MISC.: FURNISHING AND SETTING 6" HYDRA, (3 EACH)** | |
| | Awd | $11,500.00 | $34,500.00 |
| | 2 | $13,000.00 | $39,000.00 |
| **Ref #114** | **638E98000** | **WATER WORK, MISC.:REPLACE 1 1/2" & SMALLER WATER S, (1 EACH)** | |
| | Awd | $3,700.00 | $3,700.00 |
| | 2 | $6,300.00 | $6,300.00 |
| **Ref #115** | **638E98000** | **WATER WORK, MISC.:REPLACE 2" & SMALLER WATER SERVI, (2 EACH)** | |
| | Awd | $6,100.00 | $12,200.00 |
| | 2 | $11,000.00 | $22,000.00 |
| **Ref #116** | **638E98100** | **WATER WORK, MISC.: CLEVELAND WATER DEPARTMENT CHAR, (LUMP SUM)** | |
| | Awd | $24,385.00 | $24,385.00 |
| | 2 | $24,385.00 | $24,385.00 |
| **Ref #117** | **638E98100** | **WATER WORK, MISC.: TEMPORARY BY PASS FOR WATER SER, (LUMP SUM)** | |
| | Awd | $2,200.00 | $2,200.00 |
| | 2 | $120,000.00 | $120,000.00 |
| **Ref #118** | **638E98600** | **WATER WORK, MISC.: FILL AND PLUG EXISTING CONDUIT, (482 FT)** | |
| | Awd | $30.00 | $14,460.00 |
| | 2 | $125.00 | $60,250.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$663,260.00** |
| **2** | **$1,502,360.00** |

| | | | |
|---|---|---|---|
| **Ref #119** | **611E13400** | **30" CONDUIT, TYPE B, (58 FT)** | |
| | Awd | $1,040.00 | $60,320.00 |
| | 2 | $3,700.00 | $214,600.00 |
| **Ref #120** | **611E20901** | **48" CONDUIT, TYPE B, AS PER PLAN, 707.75, (163 FT)** | |
| | Awd | $975.00 | $158,925.00 |
| | 2 | $3,500.00 | $570,500.00 |
| **Ref #121** | **611E21101** | **48" CONDUIT, TYPE C, AS PER PLAN, 707.75, (158 FT)** | |
| | Awd | $850.00 | $134,300.00 |
| | 2 | $1,500.00 | $237,000.00 |
| **Ref #122** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $800.00 | $800.00 |
| | 2 | $1,400.00 | $1,400.00 |
| **Ref #123** | **611E99575** | **MANHOLE, NO. 3, AS PER PLAN, (5 EACH)** | |
| | Awd | $20,000.00 | $100,000.00 |
| | 2 | $27,000.00 | $135,000.00 |
| **Ref #124** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (4 EACH)** | |
| | Awd | $900.00 | $3,600.00 |
| | 2 | $2,000.00 | $8,000.00 |
| **Ref #126** | **611E99900** | **DRAINAGE STRUCTURE, MISC.: DOGHOUSE MANHOLE, (2 EACH)** | |
| | Awd | $68,000.00 | $136,000.00 |
| | 2 | $78,000.00 | $156,000.00 |

**Section 6 - SANITARY SEWER - Totals**

| | |
|---|---|
| **Awd** | **$593,945.00** |
| **2** | **$1,322,500.00** |

| | | | |
|---|---|---|---|
| **Ref #127** | **611E00400** | **4" CONDUIT, TYPE E, (100 FT)** | |
| | Awd | $42.49 | $4,249.00 |
| | 2 | $9.00 | $900.00 |
| **Ref #128** | **625E00450** | **CONNECTION, FUSED PULL APART, (32 EACH)** | |
| | Awd | $110.00 | $3,520.00 |
| | 2 | $240.00 | $7,680.00 |
| **Ref #129** | **625E00480** | **CONNECTION, UNFUSED PERMANENT, (9 EACH)** | |
| | Awd | $110.00 | $990.00 |
| | 2 | $240.00 | $2,160.00 |
| **Ref #130** | **625E10490** | **LIGHT POLE, CONVENTIONAL, A12B35, (9 EACH)** | |
| | Awd | $3,200.00 | $28,800.00 |
| | 2 | $3,000.00 | $27,000.00 |
| **Ref #131** | **625E10490** | **LIGHT POLE, CONVENTIONAL, AT12B37, (7 EACH)** | |
| | Awd | $3,650.00 | $25,550.00 |
| | 2 | $3,500.00 | $24,500.00 |
| **Ref #132** | **625E10614** | **LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (36 EACH)** | |
| | Awd | $190.00 | $6,840.00 |
| | 2 | $240.00 | $8,640.00 |

| | | | |
|---|---|---|---|
| **Ref #133** | **625E14000** | **LIGHT POLE FOUNDATION, 24" X 6' DEEP, (7 EACH)** | |
| | Awd | $1,700.00 | $11,900.00 |
| | 2 | $1,500.00 | $10,500.00 |
| **Ref #134** | **625E23302** | **NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (11715 FT)** | |
| | Awd | $3.40 | $39,831.00 |
| | 2 | $3.08 | $36,082.20 |
| **Ref #135** | **625E23400** | **NO. 10 AWG POLE AND BRACKET CABLE, (1532 FT)** | |
| | Awd | $1.50 | $2,298.00 |
| | 2 | $2.00 | $3,064.00 |
| **Ref #136** | **625E25400** | **CONDUIT, 2", 725.04, (5767 FT)** | |
| | Awd | $21.00 | $121,107.00 |
| | 2 | $24.00 | $138,408.00 |
| **Ref #137** | **625E25500** | **CONDUIT, 3", 725.04, (454 FT)** | |
| | Awd | $27.00 | $12,258.00 |
| | 2 | $52.00 | $23,608.00 |
| **Ref #138** | **625E26253** | **LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (16 EACH)** | |
| | Awd | $465.00 | $7,440.00 |
| | 2 | $570.00 | $9,120.00 |
| **Ref #139** | **625E27503** | **LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (2 EACH)** | |
| | Awd | $550.00 | $1,100.00 |
| | 2 | $1,100.00 | $2,200.00 |
| **Ref #140** | **625E29000** | **TRENCH, (1151 FT)** | |
| | Awd | $12.00 | $13,812.00 |
| | 2 | $12.00 | $13,812.00 |
| **Ref #141** | **625E29910** | **TRANSITION JUNCTION BOX, (9 EACH)** | |
| | Awd | $2,750.00 | $24,750.00 |
| | 2 | $3,900.00 | $35,100.00 |
| **Ref #142** | **625E29920** | **STRUCTURE JUNCTION BOX, (9 EACH)** | |
| | Awd | $2,825.00 | $25,425.00 |
| | 2 | $3,900.00 | $35,100.00 |
| **Ref #143** | **625E30706** | **PULL BOX, 725.08, 24", (5 EACH)** | |
| | Awd | $1,200.00 | $6,000.00 |
| | 2 | $1,500.00 | $7,500.00 |
| **Ref #144** | **625E32000** | **GROUND ROD, (7 EACH)** | |
| | Awd | $265.00 | $1,855.00 |
| | 2 | $400.00 | $2,800.00 |
| **Ref #145** | **625E33000** | **STRUCTURE GROUNDING SYSTEM, (1 EACH)** | |
| | Awd | $6,750.00 | $6,750.00 |
| | 2 | $9,300.00 | $9,300.00 |
| **Ref #146** | **625E34001** | **POWER SERVICE, AS PER PLAN, (1 EACH)** | |
| | Awd | $9,200.00 | $9,200.00 |
| | 2 | $15,000.00 | $15,000.00 |
| **Ref #147** | **625E36010** | **UNDERGROUND WARNING/MARKING TAPE, (1151 FT)** | |
| | Awd | $3.00 | $3,453.00 |
| | 2 | $2.00 | $2,302.00 |
| **Ref #148** | **625E37101** | **SERVICE TO UNDERPASS LIGHTING, AS PER PLAN, (1 EACH)** | |
| | Awd | $8,100.00 | $8,100.00 |
| | 2 | $11,000.00 | $11,000.00 |

| | | | |
|---|---|---|---|
| **Ref #149** | **625E40000** | **SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $13,000.00 | $13,000.00 |
| **Ref #150** | **625E76000** | **ARC FLASH CALCULATIONS AND LABEL (CUY 14/HENRY), (1 EACH)** | |
| | Awd | $3,500.00 | $3,500.00 |
| | 2 | $1,700.00 | $1,700.00 |

**Section 7 - LIGHTING - Totals**

| | |
|---|---|
| **Awd** | **$374,728.00** |
| **2** | **$440,476.20** |

| | | | |
|---|---|---|---|
| **Ref #151** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (361.5 FT)** | |
| | Awd | $9.50 | $3,434.25 |
| | 2 | $9.50 | $3,434.25 |
| **Ref #152** | **630E08600** | **SIGN POST REFLECTOR, (4 EACH)** | |
| | Awd | $30.00 | $120.00 |
| | 2 | $30.00 | $120.00 |
| **Ref #153** | **630E79500** | **SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (5 EACH)** | |
| | Awd | $75.00 | $375.00 |
| | 2 | $75.00 | $375.00 |
| **Ref #154** | **630E80100** | **SIGN, FLAT SHEET, (236.9 SF)** | |
| | Awd | $22.50 | $5,330.25 |
| | 2 | $22.50 | $5,330.25 |
| **Ref #155** | **630E80101** | **SIGN, FLAT SHEET, AS PER PLAN, (5.5 SF)** | |
| | Awd | $40.00 | $220.00 |
| | 2 | $40.00 | $220.00 |
| **Ref #156** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (10 EACH)** | |
| | Awd | $30.00 | $300.00 |
| | 2 | $30.00 | $300.00 |
| **Ref #157** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)** | |
| | Awd | $100.00 | $100.00 |
| | 2 | $100.00 | $100.00 |
| **Ref #158** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (11 EACH)** | |
| | Awd | $30.00 | $330.00 |
| | 2 | $30.00 | $330.00 |
| **Ref #159** | **630E87500** | **REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (25 EACH)** | |
| | Awd | $30.00 | $750.00 |
| | 2 | $30.00 | $750.00 |
| **Ref #160** | **630E87520** | **REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (2 EACH)** | |
| | Awd | $65.00 | $130.00 |
| | 2 | $65.00 | $130.00 |
| **Ref #161** | **646E10000** | **EDGE LINE, 4" (WHITE), (0.05 MILE)** | |
| | Awd | $4,225.00 | $211.25 |
| | 2 | $4,200.00 | $210.00 |
| **Ref #162** | **646E10100** | **LANE LINE, 4", (0.68 MILE)** | |
| | Awd | $2,750.00 | $1,870.00 |
| | 2 | $2,800.00 | $1,904.00 |

| | | | |
|---|---|---|---|
| **Ref #163** | **646E10200** | **CENTER LINE, (0.92 MILE)** | |
| | Awd | $5,500.00 | $5,060.00 |
| | 2 | $5,500.00 | $5,060.00 |
| **Ref #164** | **646E10300** | **CHANNELIZING LINE, 8", (577 FT)** | |
| | Awd | $2.50 | $1,442.50 |
| | 2 | $2.50 | $1,442.50 |
| **Ref #165** | **646E10400** | **STOP LINE, (90 FT)** | |
| | Awd | $12.50 | $1,125.00 |
| | 2 | $12.50 | $1,125.00 |
| **Ref #166** | **646E10510** | **CROSSWALK LINE, 12", (265 FT)** | |
| | Awd | $8.00 | $2,120.00 |
| | 2 | $8.00 | $2,120.00 |
| **Ref #167** | **646E10600** | **TRANSVERSE/DIAGONAL LINE (WHITE/YELLOW), (249 FT)** | |
| | Awd | $10.00 | $2,490.00 |
| | 2 | $10.00 | $2,490.00 |
| **Ref #168** | **646E10800** | **ISLAND MARKING, (51 SF)** | |
| | Awd | $7.25 | $369.75 |
| | 2 | $7.50 | $382.50 |
| **Ref #169** | **646E20300** | **LANE ARROW, (14 EACH)** | |
| | Awd | $225.00 | $3,150.00 |
| | 2 | $230.00 | $3,220.00 |

**Section 8 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$28,928.00** |
| **2** | **$29,043.50** |

| | | | |
|---|---|---|---|
| **Ref #170** | **625E25012** | **CONDUIT, 3/4", 725.051, (16 FT)** | |
| | Awd | $9.00 | $144.00 |
| | 2 | $14.00 | $224.00 |
| **Ref #171** | **625E25408** | **CONDUIT, 2", 725.051, (581 FT)** | |
| | Awd | $11.00 | $6,391.00 |
| | 2 | $11.00 | $6,391.00 |
| **Ref #172** | **625E25502** | **CONDUIT, 3", 725.05, SCH80, (161 FT)** | |
| | Awd | $32.00 | $5,152.00 |
| | 2 | $58.00 | $9,338.00 |
| **Ref #173** | **625E25604** | **CONDUIT, 4", 725.051, (33 FT)** | |
| | Awd | $19.00 | $627.00 |
| | 2 | $28.00 | $924.00 |
| **Ref #174** | **625E25803** | **CONDUIT, CONCRETE ENCASED, AS PER PLAN, 2", (502 FT)** | |
| | Awd | $26.00 | $13,052.00 |
| | 2 | $36.00 | $18,072.00 |
| **Ref #175** | **625E25803** | **CONDUIT, CONCRETE ENCASED, AS PER PLAN, 3", (108 FT)** | |
| | Awd | $46.00 | $4,968.00 |
| | 2 | $42.00 | $4,536.00 |
| **Ref #176** | **625E25920** | **CONDUIT, MISC.: 3" FIBERGLASS CONDUIT, (127 FT)** | |
| | Awd | $40.00 | $5,080.00 |
| | 2 | $81.00 | $10,287.00 |

| | | | |
|---|---|---|---|
| **Ref #177** | **625E29000** | **TRENCH, (557 FT)** | |
| | Awd | $12.00 | $6,684.00 |
| | 2 | $13.00 | $7,241.00 |
| **Ref #178** | **625E29920** | **STRUCTURE JUNCTION BOX, (4 EACH)** | |
| | Awd | $2,825.00 | $11,300.00 |
| | 2 | $3,700.00 | $14,800.00 |
| **Ref #179** | **625E30700** | **PULL BOX, 725.08, 18", (5 EACH)** | |
| | Awd | $1,000.00 | $5,000.00 |
| | 2 | $1,400.00 | $7,000.00 |
| **Ref #180** | **625E30820** | **PULL BOX, 725.12, SIZE 7, (2 EACH)** | |
| | Awd | $1,200.00 | $2,400.00 |
| | 2 | $1,400.00 | $2,800.00 |
| **Ref #181** | **625E32000** | **GROUND ROD, (3 EACH)** | |
| | Awd | $265.00 | $795.00 |
| | 2 | $310.00 | $930.00 |
| **Ref #182** | **625E33000** | **STRUCTURE GROUNDING SYSTEM, (1 EACH)** | |
| | Awd | $6,750.00 | $6,750.00 |
| | 2 | $7,200.00 | $7,200.00 |
| **Ref #183** | **625E36010** | **UNDERGROUND WARNING/MARKING TAPE, (557 FT)** | |
| | Awd | $3.00 | $1,671.00 |
| | 2 | $2.00 | $1,114.00 |
| **Ref #184** | **630E79200** | **SIGN ATTACHMENT ASSEMBLY, MAST ARM, (4 EACH)** | |
| | Awd | $851.00 | $3,404.00 |
| | 2 | $800.00 | $3,200.00 |
| **Ref #185** | **630E80100** | **SIGN, FLAT SHEET, (46 SF)** | |
| | Awd | $16.94 | $779.24 |
| | 2 | $40.00 | $1,840.00 |
| **Ref #186** | **630E80101** | **SIGN, FLAT SHEET, AS PER PLAN, (8 SF)** | |
| | Awd | $31.76 | $254.08 |
| | 2 | $55.00 | $440.00 |
| **Ref #187** | **632E05006** | **VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (7 EACH)** | |
| | Awd | $1,300.00 | $9,100.00 |
| | 2 | $1,200.00 | $8,400.00 |
| **Ref #188** | **632E05086** | **VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (1 EACH)** | |
| | Awd | $2,100.00 | $2,100.00 |
| | 2 | $2,000.00 | $2,000.00 |
| **Ref #189** | **632E20731** | **PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)** | |
| | Awd | $825.00 | $3,300.00 |
| | 2 | $880.00 | $3,520.00 |
| **Ref #190** | **632E25000** | **COVERING OF VEHICULAR SIGNAL HEAD, (8 EACH)** | |
| | Awd | $40.00 | $320.00 |
| | 2 | $50.00 | $400.00 |
| **Ref #191** | **632E25010** | **COVERING OF PEDESTRIAN SIGNAL HEAD, (4 EACH)** | |
| | Awd | $30.00 | $120.00 |
| | 2 | $50.00 | $200.00 |
| **Ref #192** | **632E26000** | **PEDESTRIAN PUSHBUTTON, (2 EACH)** | |
| | Awd | $265.00 | $530.00 |
| | 2 | $380.00 | $760.00 |

| | | | |
|---|---|---|---|
| **Ref #193** | **632E26001** | **PEDESTRIAN PUSHBUTTON, AS PER PLAN, (2 EACH)** | |
| | Awd | $340.00 | $680.00 |
| | 2 | $300.00 | $600.00 |
| **Ref #194** | **632E40400** | **SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG, (1081 FT)** | |
| | Awd | $2.60 | $2,810.60 |
| | 2 | $3.50 | $3,783.50 |
| **Ref #195** | **632E40500** | **SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (485 FT)** | |
| | Awd | $2.80 | $1,358.00 |
| | 2 | $3.50 | $1,697.50 |
| **Ref #196** | **632E40700** | **SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (686 FT)** | |
| | Awd | $2.95 | $2,023.70 |
| | 2 | $4.00 | $2,744.00 |
| **Ref #197** | **632E40900** | **SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG, (465 FT)** | |
| | Awd | $3.60 | $1,674.00 |
| | 2 | $4.00 | $1,860.00 |
| **Ref #198** | **632E64000** | **STRAIN POLE FOUNDATION, (1 EACH)** | |
| | Awd | $7,050.00 | $7,050.00 |
| | 2 | $7,500.00 | $7,500.00 |
| **Ref #199** | **632E64020** | **PEDESTAL FOUNDATION, (2 EACH)** | |
| | Awd | $1,100.00 | $2,200.00 |
| | 2 | $850.00 | $1,700.00 |
| **Ref #200** | **632E64950** | **TEST HOLE PERFORMED, (1 EACH)** | |
| | Awd | $300.00 | $300.00 |
| | 2 | $350.00 | $350.00 |
| **Ref #201** | **632E65300** | **LOOP DETECTOR LEAD-IN CABLE, 2 CONDUCTOR, NO. 14 A, (545 FT)** | |
| | Awd | $1.40 | $763.00 |
| | 2 | $1.50 | $817.50 |
| **Ref #202** | **632E68200** | **POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (361 FT)** | |
| | Awd | $5.35 | $1,931.35 |
| | 2 | $5.50 | $1,985.50 |
| **Ref #203** | **632E70000** | **POWER SERVICE, (1 EACH)** | |
| | Awd | $1,350.00 | $1,350.00 |
| | 2 | $2,600.00 | $2,600.00 |
| **Ref #204** | **632E70400** | **CONDUIT RISER, 2" DIAMETER, (1 EACH)** | |
| | Awd | $650.00 | $650.00 |
| | 2 | $1,800.00 | $1,800.00 |
| **Ref #205** | **632E71244** | **SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6 POLE, WITH , (1 EACH)** | |
| | Awd | $22,250.00 | $22,250.00 |
| | 2 | $23,000.00 | $23,000.00 |
| **Ref #206** | **632E72140** | **SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, (1 EACH)** | |
| | Awd | $16,600.00 | $16,600.00 |
| | 2 | $17,000.00 | $17,000.00 |
| **Ref #207** | **632E80700** | **SIGNAL SUPPORT, MISC.: POLE ANCHOR BOLTS ON STRUCT, (10 EACH)** | |
| | Awd | $898.70 | $8,987.00 |
| | 2 | $730.00 | $7,300.00 |
| **Ref #208** | **632E86120** | **STRAIN POLE, TYPE TC-81.11, DESIGN 8, (1 EACH)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $8,500.00 | $8,500.00 |

| | | | |
|---|---|---|---|
| **Ref #209** | **632E89510** | **PEDESTAL, 5', (2 EACH)** | |
| | Awd | $575.00 | $1,150.00 |
| | 2 | $1,300.00 | $2,600.00 |
| **Ref #210** | **632E89802** | **PEDESTAL, 5', TRANSFORMER BASE, (2 EACH)** | |
| | Awd | $850.00 | $1,700.00 |
| | 2 | $1,800.00 | $3,600.00 |
| **Ref #211** | **632E90010** | **PEDESTAL, MISC.: PEDESTAL ANCHOR BOLTS ON STRUCTUR, (8 EACH)** | |
| | Awd | $185.87 | $1,486.96 |
| | 2 | $130.00 | $1,040.00 |
| **Ref #212** | **632E90100** | **REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $3,600.00 | $3,600.00 |
| **Ref #213** | **633E65511** | **CABINET, TYPE TS-2, AS PER PLAN, (1 EACH)** | |
| | Awd | $15,750.00 | $15,750.00 |
| | 2 | $15,000.00 | $15,000.00 |
| **Ref #214** | **633E75001** | **UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)** | |
| | Awd | $7,700.00 | $7,700.00 |
| | 2 | $8,300.00 | $8,300.00 |
| **Ref #215** | **809E69101** | **STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)** | |
| | Awd | $9,550.00 | $19,100.00 |
| | 2 | $10,000.00 | $20,000.00 |
| **Ref #216** | **809E69123** | **ATC CONTROLLER, AS PER PLAN, (1 EACH)** | |
| | Awd | $9,550.00 | $9,550.00 |
| | 2 | $6,600.00 | $6,600.00 |
| **Ref #217** | **809E69201** | **EMERGENCY VEHICLE PREEMPTION, AS PER PLAN, (1 EACH)** | |
| | Awd | $525.00 | $525.00 |
| | 2 | $600.00 | $600.00 |
| **Ref #218** | **809E69210** | **PREEMPT RECEIVING UNIT, (3 EACH)** | |
| | Awd | $1,160.00 | $3,480.00 |
| | 2 | $1,300.00 | $3,900.00 |
| **Ref #219** | **809E69220** | **PREEMPT DETECTOR CABLE, (1081 FT)** | |
| | Awd | $2.35 | $2,540.35 |
| | 2 | $1.50 | $1,621.50 |
| **Ref #220** | **809E69230** | **PREEMPT PHASE SELECTOR, (1 EACH)** | |
| | Awd | $4,250.00 | $4,250.00 |
| | 2 | $4,800.00 | $4,800.00 |
| **Ref #221** | **809E69240** | **PREEMPT CONFIRMATION LIGHT, (3 EACH)** | |
| | Awd | $797.00 | $2,391.00 |
| | 2 | $600.00 | $1,800.00 |

**Section 9 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$240,672.28** |
| **2** | **$268,316.50** |

| | | | |
|---|---|---|---|
| **Ref #222** | **661E40080** | **DECIDUOUS TREE, 2" CALIPER, Juniperus virginiana, , (10 EACH)** | |
| | Awd | $1,000.00 | $10,000.00 |
| | 2 | $1,000.00 | $10,000.00 |

**Section 10 - LANDSCAPING - Totals**

| | |
|---|---|
| **Awd** | **$10,000.00** |
| **2** | **$10,000.00** |

| | | | |
|---|---|---|---|
| **Ref #223** | **202E56000** | **BUILDING DEMOLISHED, PARCEL 17, 1 STORY METAL BUIL, (LUMP SUM)** | |
| | Awd | $19,000.00 | $19,000.00 |
| | 2 | $72,000.00 | $72,000.00 |

**Section 11 - BUILDING DEMOLITION - Totals**

| | |
|---|---|
| **Awd** | **$19,000.00** |
| **2** | **$72,000.00** |

| | | | |
|---|---|---|---|
| **Ref #224** | **202E11004** | **STRUCTURE REMOVED, (1 EACH)** | |
| | Awd | $200.00 | $200.00 |
| | 2 | $720.00 | $720.00 |
| **Ref #225** | **202E35100** | **PIPE REMOVED, 24" DIAMETER AND UNDER, (55 FT)** | |
| | Awd | $22.00 | $1,210.00 |
| | 2 | $25.50 | $1,402.50 |
| **Ref #226** | **611E04401** | **12" CONDUIT, TYPE B, AS PER PLAN, (55 FT)** | |
| | Awd | $570.00 | $31,350.00 |
| | 2 | $910.00 | $50,050.00 |
| **Ref #227** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $500.00 | $500.00 |
| | 2 | $2,600.00 | $2,600.00 |
| **Ref #228** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)** | |
| | Awd | $93.47 | $37,388.00 |
| | 2 | $90.00 | $36,000.00 |
| **Ref #229** | **614E11630** | **INCREASED BARRIER DELINEATION, (3712 FT)** | |
| | Awd | $2.00 | $7,424.00 |
| | 2 | $2.00 | $7,424.00 |
| **Ref #230** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (13 EACH)** | |
| | Awd | $2,025.00 | $26,325.00 |
| | 2 | $2,900.00 | $37,700.00 |
| **Ref #231** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (409 CY)** | |
| | Awd | $350.00 | $143,150.00 |
| | 2 | $461.00 | $188,549.00 |
| **Ref #232** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 ONE-WAY, (79 EACH)** | |
| | Awd | $6.50 | $513.50 |
| | 2 | $6.50 | $513.50 |
| **Ref #233** | **614E13350** | **OBJECT MARKER, ONE WAY, (138 EACH)** | |
| | Awd | $9.15 | $1,262.70 |
| | 2 | $9.00 | $1,242.00 |
| **Ref #234** | **614E18002** | **MAINTAINING TRAFFIC, MISC.: TEMPORARY SIGNALIZATIO, (LUMP SUM)** | |
| | Awd | $27,750.00 | $27,750.00 |
| | 2 | $77,000.00 | $77,000.00 |
| **Ref #235** | **614E20000** | **WORK ZONE LANE LINE, CLASS I, 4", (0.03 MILE)** | |
| | Awd | $4,100.00 | $123.00 |
| | 2 | $4,100.00 | $123.00 |

| | | | |
|---|---|---|---|
| **Ref #236** | **614E21000** | **WORK ZONE CENTER LINE, CLASS I, (1.12 MILE)** | |
| | Awd | $1,825.00 | $2,044.00 |
| | 2 | $1,800.00 | $2,016.00 |
| **Ref #237** | **614E21200** | **WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.1 MILE)** | |
| | Awd | $15,500.00 | $1,550.00 |
| | 2 | $16,000.00 | $1,600.00 |
| **Ref #238** | **614E22000** | **WORK ZONE EDGE LINE, CLASS I, 4" (WHITE), (1.59 MILE)** | |
| | Awd | $1,600.00 | $2,544.00 |
| | 2 | $1,600.00 | $2,544.00 |
| **Ref #239** | **614E22200** | **WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I (, (0.1 MILE)** | |
| | Awd | $8,600.00 | $860.00 |
| | 2 | $8,600.00 | $860.00 |
| **Ref #240** | **614E23000** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", (360 FT)** | |
| | Awd | $0.60 | $216.00 |
| | 2 | $0.50 | $180.00 |
| **Ref #241** | **614E24000** | **WORK ZONE DOTTED LINE, CLASS I, (1000 FT)** | |
| | Awd | $1.25 | $1,250.00 |
| | 2 | $1.50 | $1,500.00 |
| **Ref #242** | **614E26000** | **WORK ZONE STOP LINE, CLASS I, (139 FT)** | |
| | Awd | $3.95 | $549.05 |
| | 2 | $4.00 | $556.00 |
| **Ref #243** | **614E30000** | **WORK ZONE ARROW, CLASS I, (6 EACH)** | |
| | Awd | $50.00 | $300.00 |
| | 2 | $50.00 | $300.00 |
| **Ref #244** | **614E32700** | **WORK ZONE ISLAND MARKING, CLASS I, (114 SF)** | |
| | Awd | $3.00 | $342.00 |
| | 2 | $3.00 | $342.00 |
| **Ref #245** | **614E40051** | **BUSINESS ENTRANCE SIGN, AS PER PLAN, (4 EACH)** | |
| | Awd | $150.00 | $600.00 |
| | 2 | $150.00 | $600.00 |
| **Ref #246** | **616E10000** | **WATER, (358 MGAL)** | |
| | Awd | $62.79 | $22,478.82 |
| | 2 | $130.00 | $46,540.00 |
| **Ref #247** | **622E41060** | **DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (1 EACH)** | |
| | Awd | $1,172.43 | $1,172.43 |
| | 2 | $10,000.00 | $10,000.00 |
| **Ref #248** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (2870 FT)** | |
| | Awd | $20.00 | $57,400.00 |
| | 2 | $28.00 | $80,360.00 |
| **Ref #249** | **622E41110** | **PORTABLE BARRIER, ANCHORED, (3900 FT)** | |
| | Awd | $40.00 | $156,000.00 |
| | 2 | $60.00 | $234,000.00 |
| **Ref #421** | **410E12000** | **TRAFFIC COMPACTED SURFACE, TYPE A OR B, (508 CY)** | |
| | Awd | $77.00 | $39,116.00 |
| | 2 | $54.00 | $27,432.00 |
| **Ref #422** | **615E10000** | **ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $40,000.00 | $40,000.00 |

| | | | |
|---|---|---|---|
| **Ref #423** | **615E25000** | **PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (915 SY)** | |
| | Awd | $103.00 | $94,245.00 |
| | 2 | $56.00 | $51,240.00 |

**Section 12 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$672,863.50** |
| **2** | **$903,394.00** |

| | | | |
|---|---|---|---|
| **Ref #251** | **203E98500** | **ROADWAY, MISC.: COLUMN-SUPPORTED EMBANKMENTS AND W, (LUMP SUM)** | |
| | Awd | $3,000,000.00 | $3,000,000.00 |
| | 2 | $3,400,000.00 | $3,400,000.00 |
| **Ref #252** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $200,000.00 | $200,000.00 |
| | 2 | $1.00 | $1.00 |
| **Ref #253** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (216815 LB)** | |
| | Awd | $1.65 | $357,744.75 |
| | 2 | $1.69 | $366,417.35 |
| **Ref #254** | **511E34450** | **CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (182 CY)** | |
| | Awd | $1,650.00 | $300,300.00 |
| | 2 | $1,400.00 | $254,800.00 |
| **Ref #255** | **511E51512** | **CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (1126 CY)** | |
| | Awd | $400.00 | $450,400.00 |
| | 2 | $360.00 | $405,360.00 |
| **Ref #256** | **511E53012** | **CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (943 CY)** | |
| | Awd | $380.00 | $358,340.00 |
| | 2 | $375.00 | $353,625.00 |
| **Ref #257** | **512E10001** | **SEALING OF CONCRETE SURFACES, AS PER PLAN (PERMANE, (806 SY)** | |
| | Awd | $15.00 | $12,090.00 |
| | 2 | $33.00 | $26,598.00 |
| **Ref #258** | **512E10050** | **SEALING OF CONCRETE SURFACES (NON-EPOXY), (1816 SY)** | |
| | Awd | $9.00 | $16,344.00 |
| | 2 | $27.00 | $49,032.00 |
| **Ref #259** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (4795 SY)** | |
| | Awd | $28.00 | $134,260.00 |
| | 2 | $49.00 | $234,955.00 |
| **Ref #260** | **516E13200** | **1/2" PREFORMED EXPANSION JOINT FILLER, (2085 SF)** | |
| | Awd | $9.00 | $18,765.00 |
| | 2 | $8.00 | $16,680.00 |
| **Ref #261** | **516E13600** | **1" PREFORMED EXPANSION JOINT FILLER, (4860 SF)** | |
| | Awd | $8.00 | $38,880.00 |
| | 2 | $9.00 | $43,740.00 |
| **Ref #262** | **840E20000** | **MECHANICALLY STABILIZED EARTH WALL, (37571 SF)** | |
| | Awd | $45.00 | $1,690,695.00 |
| | 2 | $50.00 | $1,878,550.00 |
| **Ref #263** | **840E21000** | **WALL EXCAVATION, (2790 CY)** | |
| | Awd | $33.00 | $92,070.00 |
| | 2 | $45.00 | $125,550.00 |

| | | | |
|---|---|---|---|
| **Ref #264** | **840E22000** | **FOUNDATION PREPARATION, (4264 SY)** | |
| | Awd | $33.00 | $140,712.00 |
| | 2 | $45.00 | $191,880.00 |
| **Ref #265** | **840E23000** | **SELECT GRANULAR BACKFILL, (28012 CY)** | |
| | Awd | $73.50 | $2,058,882.00 |
| | 2 | $80.00 | $2,240,960.00 |
| **Ref #266** | **840E25010** | **6" DRAINAGE PIPE, PERFORATED, (3194 FT)** | |
| | Awd | $15.00 | $47,910.00 |
| | 2 | $17.00 | $54,298.00 |
| **Ref #267** | **840E26000** | **CONCRETE COPING, (1598 FT)** | |
| | Awd | $250.00 | $399,500.00 |
| | 2 | $180.00 | $287,640.00 |
| **Ref #268** | **840E26050** | **AESTHETIC SURFACE TREATMENT, (6438 SF)** | |
| | Awd | $2.00 | $12,876.00 |
| | 2 | $3.00 | $19,314.00 |
| **Ref #269** | **840E27000** | **ON-SITE ASSISTANCE, (5 DAY)** | |
| | Awd | $500.00 | $2,500.00 |
| | 2 | $450.00 | $2,250.00 |
| **Ref #270** | **840E28000** | **SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)** | |
| | Awd | $105,000.00 | $105,000.00 |
| | 2 | $130,000.00 | $130,000.00 |
| **Ref #271** | **867E00100** | **TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)** | |
| | Awd | $2,100,000.00 | $2,100,000.00 |
| | 2 | $3,400,000.00 | $3,400,000.00 |

**Section 13 - RETAINING WALLS (WALL 1 THROUGH WALL 7) - Totals**

| | |
|---|---|
| **Awd** | **$11,537,268.75** |
| **2** | **$13,481,650.35** |

| | | | |
|---|---|---|---|
| **Ref #272** | **202E11003** | **STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $4,100,000.00 | $4,100,000.00 |
| | 2 | $2,500,000.00 | $2,500,000.00 |
| **Ref #274** | **202E22900** | **APPROACH SLAB REMOVED, (293 SY)** | |
| | Awd | $24.75 | $7,251.75 |
| | 2 | $65.00 | $19,045.00 |
| **Ref #275** | **203E65000** | **SPECIAL - SETTLEMENT PLATFORM, (15 EACH)** | |
| | Awd | $2,800.00 | $42,000.00 |
| | 2 | $1,600.00 | $24,000.00 |
| **Ref #276** | **503E11101** | **COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $1,350,000.00 | $1,350,000.00 |
| | 2 | $2,945,000.00 | $2,945,000.00 |
| **Ref #277** | **503E21101** | **UNCLASSIFIED EXCAVATION, AS PER PLAN, (5467 CY)** | |
| | Awd | $110.00 | $601,370.00 |
| | 2 | $79.50 | $434,626.50 |
| **Ref #278** | **505E11100** | **PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)** | |
| | Awd | $75,000.00 | $75,000.00 |
| | 2 | $65,000.00 | $65,000.00 |

| | | | |
|---|---|---|---|
| **Ref #279** | **507E00700** | **16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (4220 FT)** | |
| | Awd | $45.00 | $189,900.00 |
| | 2 | $33.00 | $139,260.00 |
| **Ref #280** | **507E00750** | **16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (5275 FT)** | |
| | Awd | $105.00 | $553,875.00 |
| | 2 | $98.00 | $516,950.00 |
| **Ref #281** | **507E93300** | **STEEL POINTS OR SHOES, (211 EACH)** | |
| | Awd | $650.00 | $137,150.00 |
| | 2 | $630.00 | $132,930.00 |
| **Ref #282** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (1063710 LB)** | |
| | Awd | $1.65 | $1,755,121.50 |
| | 2 | $1.70 | $1,808,307.00 |
| **Ref #284** | **511E34446** | **CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (1035 CY)** | |
| | Awd | $1,075.00 | $1,112,625.00 |
| | 2 | $1,000.00 | $1,035,000.00 |
| **Ref #285** | **511E34450** | **CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (111 CY)** | |
| | Awd | $1,725.00 | $191,475.00 |
| | 2 | $1,300.00 | $144,300.00 |
| **Ref #286** | **511E41012** | **CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (1035 CY)** | |
| | Awd | $1,075.00 | $1,112,625.00 |
| | 2 | $1,500.00 | $1,552,500.00 |
| **Ref #287** | **511E44112** | **CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (1499 CY)** | |
| | Awd | $1,300.00 | $1,948,700.00 |
| | 2 | $1,100.00 | $1,648,900.00 |
| **Ref #288** | **511E45602** | **CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, (555 CY)** | |
| | Awd | $950.00 | $527,250.00 |
| | 2 | $750.00 | $416,250.00 |
| **Ref #289** | **511E46512** | **CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (1903 CY)** | |
| | Awd | $350.00 | $666,050.00 |
| | 2 | $400.00 | $761,200.00 |
| **Ref #290** | **511E51512** | **CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (369 CY)** | |
| | Awd | $405.00 | $149,445.00 |
| | 2 | $425.00 | $156,825.00 |
| **Ref #292** | **512E10050** | **SEALING OF CONCRETE SURFACES (NON-EPOXY), (894 SY)** | |
| | Awd | $9.00 | $8,046.00 |
| | 2 | $27.00 | $24,138.00 |
| **Ref #293** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (4519 SY)** | |
| | Awd | $28.00 | $126,532.00 |
| | 2 | $49.00 | $221,431.00 |
| **Ref #296** | **513E10280** | **STRUCTURAL STEEL MEMBERS, LEVEL 4, (1518413 LB)** | |
| | Awd | $3.35 | $5,086,683.55 |
| | 2 | $2.55 | $3,871,953.15 |
| **Ref #297** | **513E20000** | **WELDED STUD SHEAR CONNECTORS, (15350 EACH)** | |
| | Awd | $4.70 | $72,145.00 |
| | 2 | $4.70 | $72,145.00 |
| **Ref #298** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (10796 SF)** | |
| | Awd | $14.00 | $151,144.00 |
| | 2 | $14.00 | $151,144.00 |

| | | | |
|---|---|---|---|
| **Ref #299** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (10796 SF)** | |
| | Awd | $10.00 | $107,960.00 |
| | 2 | $10.00 | $107,960.00 |
| **Ref #300** | **514E10000** | **FINAL INSPECTION REPAIR, (7 EACH)** | |
| | Awd | $1.00 | $7.00 |
| | 2 | $1.00 | $7.00 |
| **Ref #301** | **516E10010** | **ARMORLESS PREFORMED JOINT SEAL, (374 FT)** | |
| | Awd | $81.00 | $30,294.00 |
| | 2 | $40.00 | $14,960.00 |
| **Ref #302** | **516E11210** | **STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (330 FT)** | |
| | Awd | $750.00 | $247,500.00 |
| | 2 | $750.00 | $247,500.00 |
| **Ref #303** | **516E13600** | **1" PREFORMED EXPANSION JOINT FILLER, (337 SF)** | |
| | Awd | $18.00 | $6,066.00 |
| | 2 | $9.50 | $3,201.50 |
| **Ref #304** | **516E13900** | **2" PREFORMED EXPANSION JOINT FILLER, (445 SF)** | |
| | Awd | $20.00 | $8,900.00 |
| | 2 | $12.00 | $5,340.00 |
| **Ref #305** | **516E44100** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (11 EACH)** | |
| | Awd | $3,525.00 | $38,775.00 |
| | 2 | $4,300.00 | $47,300.00 |
| **Ref #306** | **516E44300** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)** | |
| | Awd | $4,600.00 | $41,400.00 |
| | 2 | $5,800.00 | $52,200.00 |
| **Ref #307** | **516E44200** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)** | |
| | Awd | $2,150.00 | $19,350.00 |
| | 2 | $3,400.00 | $30,600.00 |
| **Ref #308** | **516E44200** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)** | |
| | Awd | $3,100.00 | $27,900.00 |
| | 2 | $3,000.00 | $27,000.00 |
| **Ref #309** | **516E47000** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, (LUMP SUM)** | |
| | Awd | $550,000.00 | $550,000.00 |
| | 2 | $475,000.00 | $475,000.00 |
| **Ref #310** | **518E21200** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (69 CY)** | |
| | Awd | $167.00 | $11,523.00 |
| | 2 | $170.00 | $11,730.00 |
| **Ref #311** | **518E40000** | **6" PERFORATED CORRUGATED PLASTIC PIPE, (455 FT)** | |
| | Awd | $14.00 | $6,370.00 |
| | 2 | $22.00 | $10,010.00 |
| **Ref #312** | **518E40010** | **6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (70 FT)** | |
| | Awd | $29.00 | $2,030.00 |
| | 2 | $30.50 | $2,135.00 |
| **Ref #313** | **523E20000** | **DYNAMIC LOAD TESTING, (4 EACH)** | |
| | Awd | $7,170.00 | $28,680.00 |
| | 2 | $4,200.00 | $16,800.00 |
| **Ref #314** | **526E30001** | **REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER, (642 SY)** | |
| | Awd | $510.00 | $327,420.00 |
| | 2 | $450.00 | $288,900.00 |

| | | | |
|---|---|---|---|
| **Ref #315** | **526E90030** | **TYPE C INSTALLATION, (374 FT)** | |
| | Awd | $240.00 | $89,760.00 |
| | 2 | $250.00 | $93,500.00 |
| **Ref #419** | **518E20000** | **PREFABRICATED GEOCOMPOSITE DRAIN, (2099 SY)** | |
| | Awd | $32.00 | $67,168.00 |
| | 2 | $23.50 | $49,326.50 |
| **Ref #420** | **530E14000** | **SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)** | |
| | Awd | $8,760.00 | $8,760.00 |
| | 2 | $25,000.00 | $25,000.00 |
| **Ref #424** | **623E38501** | **MONUMENT ASSEMBLY, TYPE C, AS PER PLAN, (3 EACH)** | |
| | Awd | $2,400.00 | $7,200.00 |
| | 2 | $600.00 | $1,800.00 |

**Section 14 - STRUCTURE OVER 20 FOOT SPAN (CUY-00014-0 - Totals**

| | |
|---|---|
| **Awd** | **$21,591,451.80** |
| **2** | **$20,151,174.65** |

| | | | |
|---|---|---|---|
| **Ref #322** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $55,000.00 | $55,000.00 |
| | 2 | $200,000.00 | $200,000.00 |
| **Ref #323** | **100E51200** | **DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (38000 EACH)** | |
| | Awd | $1.00 | $38,000.00 |
| | 2 | $1.00 | $38,000.00 |
| **Ref #324** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $450,000.00 | $450,000.00 |
| | 2 | $370,000.00 | $370,000.00 |
| **Ref #325** | **108E10000** | **CPM PROGRESS SCHEDULE, (LUMP SUM)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| **Ref #326** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $275,000.00 | $275,000.00 |
| | 2 | $65,000.00 | $65,000.00 |
| **Ref #327** | **619E16021** | **FIELD OFFICE, TYPE C, AS PER PLAN, (48 MNTH)** | |
| | Awd | $5,800.00 | $278,400.00 |
| | 2 | $11,000.00 | $528,000.00 |
| **Ref #328** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $250,000.00 | $250,000.00 |
| | 2 | $620,000.00 | $620,000.00 |
| **Ref #329** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $2,410,000.00 | $2,410,000.00 |
| | 2 | $2,855,000.00 | $2,855,000.00 |
| **Ref #330** | **900E00100** | **RAILROAD FLAGGING SERVICES, (559000 EACH)** | |
| | Awd | $1.00 | $559,000.00 |
| | 2 | $1.00 | $559,000.00 |

**Section 15 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$4,317,400.00** |
| **2** | **$5,245,000.00** |

| | | | |
|---|---|---|---|
| **Ref #405** | **202E11201** | **PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $1,000,000.00 | $1,000,000.00 |
| | 2 | $130,000.00 | $130,000.00 |
| **Ref #406** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $350,000.00 | $350,000.00 |
| | 2 | $2,700,000.00 | $2,700,000.00 |
| **Ref #407** | **503E21101** | **UNCLASSIFIED EXCAVATION, AS PER PLAN, (1244 CY)** | |
| | Awd | $210.00 | $261,240.00 |
| | 2 | $170.00 | $211,480.00 |
| **Ref #408** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (30281 LB)** | |
| | Awd | $2.21 | $66,921.01 |
| | 2 | $1.72 | $52,083.32 |
| **Ref #409** | **510E10000** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (136 EACH)** | |
| | Awd | $36.00 | $4,896.00 |
| | 2 | $31.00 | $4,216.00 |
| **Ref #410** | **511E53012** | **CLASS QC2 CONCRETE, MISC.:' CAST IN PLACE SECTIONS, (92 CY)** | |
| | Awd | $1,300.00 | $119,600.00 |
| | 2 | $1,300.00 | $119,600.00 |
| **Ref #411** | **512E33001** | **TYPE 2 WATERPROOFING, AS PER PLAN, (1163 SY)** | |
| | Awd | $30.00 | $34,890.00 |
| | 2 | $53.50 | $62,220.50 |
| **Ref #412** | **512E33010** | **TYPE 3 WATERPROOFING, (254 SY)** | |
| | Awd | $70.00 | $17,780.00 |
| | 2 | $53.70 | $13,639.80 |
| **Ref #413** | **611E97400** | **CONDUIT, MISC.:' PRECAST 4?X6? CONDUIT, TYPE A, 70, (55 FT)** | |
| | Awd | $950.00 | $52,250.00 |
| | 2 | $1,900.00 | $104,500.00 |
| **Ref #414** | **611E94800** | **8' X 4' CONDUIT, TYPE A, 706.05, (156 FT)** | |
| | Awd | $1,050.00 | $163,800.00 |
| | 2 | $1,600.00 | $249,600.00 |
| **Ref #415** | **611E99731** | **JUNCTION CHAMBER, AS PER PLAN, (1 EACH)** | |
| | Awd | $38,000.00 | $38,000.00 |
| | 2 | $53,000.00 | $53,000.00 |
| **Ref #416** | **611E97400** | **CONDUIT, MISC.:' 22'x7', TYPE A, PRECAST REINFORCE, (140 FT)** | |
| | Awd | $3,500.00 | $490,000.00 |
| | 2 | $6,600.00 | $924,000.00 |
| **Ref #417** | **611E99621** | **MANHOLE, NO. 5, AS PER PLAN, (1 EACH)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $6,800.00 | $6,800.00 |
| **Ref #418** | **867E00100** | **TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)** | |
| | Awd | $140,000.00 | $140,000.00 |
| | 2 | $85,000.00 | $85,000.00 |

**Section 16 - STRUCTURE OVER 20 FOOT SPAN (CUY-CR00240 - Totals**

| | |
|---|---|
| **Awd** | **$2,744,377.01** |
| **2** | **$4,716,139.62** |