Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250150
PID 115675
UNI-US 33-09.10/11.50 (PART 1, 2, 3)
Federal
Type: BRIDGE REPAIR
Letting Date: 3/27/2025
Completion Date: 11/1/2027

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $20,835,162.80

Engineer's Estimate: $20,800,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $20,835,162.80

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $21,100,326.84

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $21,146,298.45

Bidder 4
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $23,688,926.32

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$80,000.00	$80,000.00
	3	$5,500.00	$5,500.00
	4	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5646 SY)**	
	Awd	$39.50	$223,017.00
	2	$22.00	$124,212.00
	3	$21.00	$118,566.00
	4	$50.00	$282,300.00
Ref #3	**203E10000**	**EXCAVATION, (5302 CY)**	
	Awd	$28.50	$151,107.00
	2	$34.00	$180,268.00
	3	$38.00	$201,476.00
	4	$35.00	$185,570.00
Ref #4	**203E20000**	**EMBANKMENT, (2768 CY)**	
	Awd	$7.50	$20,760.00
	2	$14.00	$38,752.00
	3	$12.00	$33,216.00
	4	$25.00	$69,200.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (17092 SY)**	
	Awd	$1.15	$19,655.80
	2	$4.00	$68,368.00
	3	$2.50	$42,730.00
	4	$4.50	$76,914.00
Ref #6	**204E13000**	**EXCAVATION OF SUBGRADE, (151 CY)**	
	Awd	$53.00	$8,003.00
	2	$36.00	$5,436.00
	3	$34.00	$5,134.00
	4	$35.00	$5,285.00
Ref #7	**204E30010**	**GRANULAR MATERIAL, TYPE B, (151 CY)**	
	Awd	$72.50	$10,947.50
	2	$60.00	$9,060.00
	3	$74.00	$11,174.00
	4	$60.00	$9,060.00
Ref #8	**204E45000**	**PROOF ROLLING, (8 HOUR)**	
	Awd	$150.00	$1,200.00
	2	$250.00	$2,000.00
	3	$275.00	$2,200.00
	4	$200.00	$1,600.00
Ref #9	**204E50000**	**GEOTEXTILE FABRIC, (453 SY)**	
	Awd	$3.00	$1,359.00
	2	$3.25	$1,472.25
	3	$0.50	$226.50
	4	$1.50	$679.50

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$446,049.30**
2	**$509,568.25**
3	**$420,222.50**
4	**$640,608.50**

Ref #10	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (14 SY)**	
	Awd	$195.00	$2,730.00
	2	$100.00	$1,400.00
	3	$243.00	$3,402.00
	4	$150.00	$2,100.00
Ref #11	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (169 SY)**	
	Awd	$100.00	$16,900.00
	2	$100.00	$16,900.00
	3	$67.00	$11,323.00
	4	$70.00	$11,830.00
Ref #12	**659E00300**	**TOPSOIL, (2252 CY)**	
	Awd	$6.80	$15,313.60
	2	$25.00	$56,300.00
	3	$28.00	$63,056.00
	4	$30.00	$67,560.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (20284 SY)**	
	Awd	$0.72	$14,604.48
	2	$0.73	$14,807.32
	3	$0.80	$16,227.20
	4	$1.50	$30,426.00
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (1014 SY)**	
	Awd	$0.50	$507.00
	2	$0.80	$811.20
	3	$0.80	$811.20
	4	$2.00	$2,028.00
Ref #15	**659E15000**	**INTER-SEEDING, (1014 SY)**	
	Awd	$0.01	$10.14
	2	$0.80	$811.20
	3	$0.80	$811.20
	4	$2.00	$2,028.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (2.74 TON)**	
	Awd	$1,500.00	$4,110.00
	2	$522.00	$1,430.28
	3	$880.00	$2,411.20
	4	$2,000.00	$5,480.00
Ref #17	**659E31000**	**LIME, (4.19 ACRE)**	
	Awd	$200.00	$838.00
	2	$155.00	$649.45
	3	$165.00	$691.35
	4	$10.00	$41.90
Ref #18	**659E35000**	**WATER, (57.51 MGAL)**	
	Awd	$1.00	$57.51
	2	$1.00	$57.51
	3	$1.00	$57.51
	4	$20.00	$1,150.20
Ref #19	**670E00500**	**SLOPE EROSION PROTECTION, (6754 SY)**	
	Awd	$1.95	$13,170.30
	2	$1.23	$8,307.42
	3	$1.25	$8,442.50
	4	$2.50	$16,885.00

Ref #20	**670E00700**	**DITCH EROSION PROTECTION, (1260 SY)**	
	Awd	$1.95	$2,457.00
	2	$1.29	$1,625.40
	3	$1.25	$1,575.00
	4	$2.50	$3,150.00
Ref #21	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,975.00	$2,975.00
	2	$3,000.00	$3,000.00
	3	$3,200.00	$3,200.00
	4	$3,500.00	$3,500.00
Ref #22	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$39,780.00	$39,780.00
	2	$39,780.00	$39,780.00
	3	$43,700.00	$43,700.00
	4	$45,000.00	$45,000.00
Ref #23	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$26,500.00	$26,500.00
	2	$26,500.00	$26,500.00
	3	$28,300.00	$28,300.00
	4	$27,500.00	$27,500.00
Ref #24	**832E30000**	**EROSION CONTROL, (55000 EACH)**	
	Awd	$1.00	$55,000.00
	2	$1.00	$55,000.00
	3	$1.00	$55,000.00
	4	$1.00	$55,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$194,953.03**
2	**$227,379.78**
3	**$239,008.16**
4	**$273,679.10**

Ref #25	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (1001 FT)**	
	Awd	$17.00	$17,017.00
	2	$18.00	$18,018.00
	3	$18.00	$18,018.00
	4	$15.00	$15,015.00
Ref #26	**605E14000**	**6" BASE PIPE UNDERDRAINS, (8083 FT)**	
	Awd	$13.50	$109,120.50
	2	$14.00	$113,162.00
	3	$10.00	$80,830.00
	4	$10.00	$80,830.00
Ref #27	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (729 FT)**	
	Awd	$75.00	$54,675.00
	2	$18.50	$13,486.50
	3	$23.00	$16,767.00
	4	$32.00	$23,328.00
Ref #28	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$900.00	$1,800.00
	3	$927.00	$1,854.00
	4	$900.00	$1,800.00

Ref #29	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$775.00	$775.00
	3	$925.00	$925.00
	4	$900.00	$900.00
Ref #30	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$415.00	$2,905.00
	2	$365.00	$2,555.00
	3	$565.00	$3,955.00
	4	$300.00	$2,100.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$190,717.50**
2	**$149,796.50**
3	**$122,349.00**
4	**$123,973.00**

Ref #31	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (3969 SY)**	
	Awd	$9.95	$39,491.55
	2	$9.95	$39,491.55
	3	$10.00	$39,690.00
	4	$9.95	$39,491.55
Ref #32	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3415 CY)**	
	Awd	$181.00	$618,115.00
	2	$181.00	$618,115.00
	3	$181.00	$618,115.00
	4	$192.75	$658,241.25
Ref #33	**304E20000**	**AGGREGATE BASE, (1009 CY)**	
	Awd	$103.00	$103,927.00
	2	$88.00	$88,792.00
	3	$85.00	$85,765.00
	4	$140.00	$141,260.00
Ref #34	**304E20001**	**AGGREGATE BASE, AS PER PLAN (VARIABLE DEPTH), (1803 CY)**	
	Awd	$90.00	$162,270.00
	2	$112.00	$201,936.00
	3	$110.00	$198,330.00
	4	$85.00	$153,255.00
Ref #35	**407E10000**	**TACK COAT, (3070 GAL)**	
	Awd	$2.50	$7,675.00
	2	$2.50	$7,675.00
	3	$2.50	$7,675.00
	4	$2.50	$7,675.00
Ref #36	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (178 CY)**	
	Awd	$75.00	$13,350.00
	2	$124.00	$22,072.00
	3	$98.00	$17,444.00
	4	$165.00	$29,370.00
Ref #37	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (200 CY)**	
	Awd	$295.00	$59,000.00
	2	$295.00	$59,000.00
	3	$295.00	$59,000.00
	4	$295.00	$59,000.00

Ref #38	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (1532 CY)**	
	Awd	$204.00	$312,528.00
	2	$204.00	$312,528.00
	3	$204.00	$312,528.00
	4	$216.00	$330,912.00
Ref #39	**609E24510**	**CURB, TYPE 4-C, (425 FT)**	
	Awd	$43.00	$18,275.00
	2	$74.00	$31,450.00
	3	$40.00	$17,000.00
	4	$75.00	$31,875.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$1,334,631.55**
2	**$1,381,059.55**
3	**$1,355,547.00**
4	**$1,451,079.80**

Ref #40	**620E70000**	**DELINEATOR, MISC.: UNDERDRAIN OUTLET MARKER, (7 EACH)**	
	Awd	$275.00	$1,925.00
	2	$275.00	$1,925.00
	3	$100.00	$700.00
	4	$100.00	$700.00
Ref #41	**621E00100**	**RPM, (17 EACH)**	
	Awd	$235.00	$3,995.00
	2	$275.00	$4,675.00
	3	$290.00	$4,930.00
	4	$235.00	$3,995.00
Ref #42	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (17 EACH)**	
	Awd	$8.00	$136.00
	2	$15.00	$255.00
	3	$15.00	$255.00
	4	$20.00	$340.00
Ref #43	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (8 EACH)**	
	Awd	$15.00	$120.00
	2	$15.00	$120.00
	3	$12.00	$96.00
	4	$12.00	$96.00
Ref #44	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (52 FT)**	
	Awd	$22.00	$1,144.00
	2	$22.00	$1,144.00
	3	$16.00	$832.00
	4	$15.00	$780.00
Ref #45	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (33 FT)**	
	Awd	$25.00	$825.00
	2	$25.00	$825.00
	3	$21.00	$693.00
	4	$20.00	$660.00
Ref #46	**630E80100**	**SIGN, FLAT SHEET, (24 SF)**	
	Awd	$29.00	$696.00
	2	$29.00	$696.00
	3	$26.00	$624.00
	4	$25.00	$600.00

Ref #47	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$10.00	$40.00
	3	$32.00	$128.00
	4	$30.00	$120.00
Ref #48	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$15.00	$45.00
	3	$32.00	$96.00
	4	$30.00	$90.00
Ref #49	**646E10010**	**EDGE LINE, 6", (0.7 MILE)**	
	Awd	$5,200.00	$3,640.00
	2	$17,650.00	$12,355.00
	3	$17,650.00	$12,355.00
	4	$5,200.00	$3,640.00
Ref #50	**646E10110**	**LANE LINE, 6", (0.35 MILE)**	
	Awd	$5,300.00	$1,855.00
	2	$9,915.00	$3,470.25
	3	$9,915.00	$3,470.25
	4	$5,300.00	$1,855.00

Section 5 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$14,421.00**
2	**$25,550.25**
3	**$24,179.25**
4	**$12,876.00**

Ref #51	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (1325 FT)**	
	Awd	$26.60	$35,245.00
	2	$26.60	$35,245.00
	3	$25.00	$33,125.00
	4	$25.00	$33,125.00
Ref #52	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (26 EACH)**	
	Awd	$1,803.69	$46,895.94
	2	$2,280.00	$59,280.00
	3	$1,950.00	$50,700.00
	4	$1,804.00	$46,904.00
Ref #53	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$22,835.17	$22,835.17
	2	$45,000.00	$45,000.00
	3	$35,175.00	$35,175.00
	4	$25,000.00	$25,000.00
Ref #54	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (35 EACH)**	
	Awd	$307.76	$10,771.60
	2	$325.00	$11,375.00
	3	$895.00	$31,325.00
	4	$308.00	$10,780.00
Ref #55	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (4 EACH)**	
	Awd	$43,000.00	$172,000.00
	2	$81,000.00	$324,000.00
	3	$43,000.00	$172,000.00
	4	$43,000.00	$172,000.00

Ref #56	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1 WAY, (1206 EACH)**	
	Awd	$12.43	$14,990.58
	2	$9.00	$10,854.00
	3	$3.30	$3,979.80
	4	$15.00	$18,090.00
Ref #57	**614E13350**	**OBJECT MARKER, ONE WAY, (220 EACH)**	
	Awd	$19.93	$4,384.60
	2	$16.00	$3,520.00
	3	$12.00	$2,640.00
	4	$17.00	$3,740.00
Ref #58	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (2.99 MILE)**	
	Awd	$1,150.00	$3,438.50
	2	$1,150.00	$3,438.50
	3	$1,600.00	$4,784.00
	4	$1,150.00	$3,438.50
Ref #59	**614E20366**	**WORK ZONE LANE LINE, CLASS I, 6", 648, (6.2 MILE)**	
	Awd	$1,260.00	$7,812.00
	2	$1,260.00	$7,812.00
	3	$1,250.00	$7,750.00
	4	$1,260.00	$7,812.00
Ref #60	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (39.26 MILE)**	
	Awd	$2,700.00	$106,002.00
	2	$2,700.00	$106,002.00
	3	$2,300.00	$90,298.00
	4	$2,700.00	$106,002.00
Ref #61	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (11.7 MILE)**	
	Awd	$1,625.00	$19,012.50
	2	$1,625.00	$19,012.50
	3	$1,925.00	$22,522.50
	4	$1,625.00	$19,012.50
Ref #62	**614E23100**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 807 PAIN, (17634 FT)**	
	Awd	$1.50	$26,451.00
	2	$1.50	$26,451.00
	3	$1.50	$26,451.00
	4	$1.50	$26,451.00
Ref #63	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (12224 FT)**	
	Awd	$1.50	$18,336.00
	2	$1.50	$18,336.00
	3	$1.20	$14,668.80
	4	$1.50	$18,336.00
Ref #64	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$600,000.00	$600,000.00
	2	$800,000.00	$800,000.00
	3	$350,000.00	$350,000.00
	4	$425,000.00	$425,000.00
Ref #65	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (9815 SY)**	
	Awd	$71.00	$696,865.00
	2	$52.00	$510,380.00
	3	$52.00	$510,380.00
	4	$71.00	$696,865.00

Ref #66	**616E10000**	**WATER, (33 MGAL)**	
	Awd	$90.00	$2,970.00
	2	$80.00	$2,640.00
	3	$50.00	$1,650.00
	4	$25.00	$825.00
Ref #67	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (38396 FT)**	
	Awd	$24.57	$943,389.72
	2	$21.00	$806,316.00
	3	$20.00	$767,920.00
	4	$22.00	$844,712.00
Ref #68	**622E41110**	**PORTABLE BARRIER, ANCHORED, (10530 FT)**	
	Awd	$18.87	$198,701.10
	2	$24.00	$252,720.00
	3	$36.00	$379,080.00
	4	$23.00	$242,190.00
Ref #69	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (255 SNMT)**	
	Awd	$536.47	$136,799.85
	2	$536.47	$136,799.85
	3	$535.00	$136,425.00
	4	$450.00	$114,750.00
Ref #500	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (11100 FT)**	
	Awd	$4.90	$54,390.00
	2	$4.90	$54,390.00
	3	$5.20	$57,720.00
	4	$5.50	$61,050.00

Section 6 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$3,121,290.56**
2	**$3,233,571.85**
3	**$2,698,594.10**
4	**$2,876,083.00**

Ref #70	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$150,000.00	$150,000.00
	3	$125,000.00	$125,000.00
	4	$300,000.00	$300,000.00
Ref #71	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$55.00	$7,370.00
	2	$60.00	$8,040.00
	3	$51.00	$6,834.00
	4	$75.00	$10,050.00
Ref #72	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$145,000.00	$145,000.00
	2	$120,000.00	$120,000.00
	3	$90,000.00	$90,000.00
	4	$45,000.00	$45,000.00
Ref #73	**503E21100**	**UNCLASSIFIED EXCAVATION, (226 CY)**	
	Awd	$150.00	$33,900.00
	2	$140.00	$31,640.00
	3	$125.00	$28,250.00
	4	$75.00	$16,950.00

Ref #74	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (855 FT)**	
	Awd	$29.00	$24,795.00
	2	$50.00	$42,750.00
	3	$26.00	$22,230.00
	4	$45.00	$38,475.00
Ref #75	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (765 FT)**	
	Awd	$27.00	$20,655.00
	2	$10.00	$7,650.00
	3	$36.00	$27,540.00
	4	$8.00	$6,120.00
Ref #76	**507E93300**	**STEEL POINTS OR SHOES, (18 EACH)**	
	Awd	$145.00	$2,610.00
	2	$124.00	$2,232.00
	3	$132.00	$2,376.00
	4	$150.00	$2,700.00
Ref #77	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22406 LB)**	
	Awd	$1.70	$38,090.20
	2	$1.51	$33,833.06
	3	$2.00	$44,812.00
	4	$1.80	$40,330.80
Ref #78	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (841 LB)**	
	Awd	$2.30	$1,934.30
	2	$3.68	$3,094.88
	3	$2.00	$1,682.00
	4	$2.15	$1,808.15
Ref #79	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (21229 FT)**	
	Awd	$1.45	$30,782.05
	2	$1.20	$25,474.80
	3	$1.25	$26,536.25
	4	$1.25	$26,536.25
Ref #80	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (35496 FT)**	
	Awd	$1.75	$62,118.00
	2	$1.62	$57,503.52
	3	$1.45	$51,469.20
	4	$1.60	$56,793.60
Ref #81	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (198 CY)**	
	Awd	$1,500.00	$297,000.00
	2	$1,200.00	$237,600.00
	3	$1,550.00	$306,900.00
	4	$1,650.00	$326,700.00
Ref #82	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (39 CY)**	
	Awd	$975.00	$38,025.00
	2	$1,000.00	$39,000.00
	3	$1,200.00	$46,800.00
	4	$1,250.00	$48,750.00
Ref #83	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (92 CY)**	
	Awd	$850.00	$78,200.00
	2	$950.00	$87,400.00
	3	$1,150.00	$105,800.00
	4	$875.00	$80,500.00

Ref #84	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (699 SY)**	
	Awd	$10.50	$7,339.50
	2	$14.00	$9,786.00
	3	$15.00	$10,485.00
	4	$12.00	$8,388.00
Ref #85	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (29 SY)**	
	Awd	$42.00	$1,218.00
	2	$45.00	$1,305.00
	3	$45.00	$1,305.00
	4	$50.00	$1,450.00
Ref #86	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$85.00	$680.00
	2	$54.00	$432.00
	3	$50.00	$400.00
	4	$70.00	$560.00
Ref #87	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3114 EACH)**	
	Awd	$5.50	$17,127.00
	2	$7.00	$21,798.00
	3	$6.00	$18,684.00
	4	$5.20	$16,192.80
Ref #88	**513E90000**	**STRUCTURAL STEEL, MISC.: MOMENT PLATE FATIGUE RETR, (3918 LB)**	
	Awd	$18.50	$72,483.00
	2	$21.63	$84,746.34
	3	$19.00	$74,442.00
	4	$20.00	$78,360.00
Ref #89	**513E95030**	**STRUCTURAL STEEL, MISC.: 2-IN DIA. FIELD DRILLED H, (36 EACH)**	
	Awd	$75.00	$2,700.00
	2	$78.65	$2,831.40
	3	$83.00	$2,988.00
	4	$77.50	$2,790.00
Ref #90	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (7198 SF)**	
	Awd	$8.27	$59,527.46
	2	$7.75	$55,784.50
	3	$13.25	$95,373.50
	4	$13.00	$93,574.00
Ref #91	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (7198 SF)**	
	Awd	$5.33	$38,365.34
	2	$5.00	$35,990.00
	3	$6.00	$43,188.00
	4	$6.00	$43,188.00
Ref #92	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (7707 SF)**	
	Awd	$5.33	$41,078.31
	2	$5.00	$38,535.00
	3	$4.00	$30,828.00
	4	$4.00	$30,828.00
Ref #93	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (7707 SF)**	
	Awd	$5.33	$41,078.31
	2	$5.00	$38,535.00
	3	$3.20	$24,662.40
	4	$3.00	$23,121.00

Ref #94	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (83 FT)**	
	Awd	$43.00	$3,569.00
	2	$135.00	$11,205.00
	3	$58.00	$4,814.00
	4	$70.00	$5,810.00
Ref #95	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (73 SF)**	
	Awd	$6.50	$474.50
	2	$11.00	$803.00
	3	$6.00	$438.00
	4	$7.00	$511.00
Ref #96	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (73 SF)**	
	Awd	$7.00	$511.00
	2	$12.00	$876.00
	3	$8.00	$584.00
	4	$8.00	$584.00
Ref #97	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (50 SF)**	
	Awd	$8.50	$425.00
	2	$13.00	$650.00
	3	$10.00	$500.00
	4	$12.00	$600.00
Ref #98	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (107 FT)**	
	Awd	$29.00	$3,103.00
	2	$45.00	$4,815.00
	3	$37.00	$3,959.00
	4	$35.00	$3,745.00
Ref #99	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,200.00	$52,800.00
	2	$1,225.00	$29,400.00
	3	$1,400.00	$33,600.00
	4	$1,650.00	$39,600.00
Ref #100	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$37,000.00	$37,000.00
	2	$48,000.00	$48,000.00
	3	$50,000.00	$50,000.00
	4	$100,000.00	$100,000.00
Ref #101	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (87 CY)**	
	Awd	$140.00	$12,180.00
	2	$100.00	$8,700.00
	3	$120.00	$10,440.00
	4	$150.00	$13,050.00
Ref #102	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (118 FT)**	
	Awd	$10.00	$1,180.00
	2	$11.00	$1,298.00
	3	$3.00	$354.00
	4	$12.00	$1,416.00
Ref #103	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$17.00	$1,360.00
	2	$13.00	$1,040.00
	3	$5.00	$400.00
	4	$16.00	$1,280.00

Ref #104	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (229 SY)**	
	Awd	$500.00	$114,500.00
	2	$420.00	$96,180.00
	3	$450.00	$103,050.00
	4	$500.00	$114,500.00
Ref #105	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (83 FT)**	
	Awd	$250.00	$20,750.00
	2	$335.00	$27,805.00
	3	$400.00	$33,200.00
	4	$350.00	$29,050.00
Ref #106	**530E00400**	**SPECIAL - STRUCTURES - GROUT AND SEAL PCB ANCHOR H, (26 EACH)**	
	Awd	$70.00	$1,820.00
	2	$43.00	$1,118.00
	3	$49.00	$1,274.00
	4	$20.00	$520.00
Ref #107	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (186 CY)**	
	Awd	$130.00	$24,180.00
	2	$90.00	$16,740.00
	3	$140.00	$26,040.00
	4	$110.00	$20,460.00
Ref #600	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION., (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,000.00	$18,000.00
	3	$30,000.00	$30,000.00
	4	$50,000.00	$50,000.00
Ref #601	**514E27700**	**FIELD PAINTING, MISC.:' Coating of End Beams, (323 SF)**	
	Awd	$101.36	$32,739.28
	2	$95.00	$30,685.00
	3	$120.00	$38,760.00
	4	$110.00	$35,530.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-9.10 - Totals

Awd	**$1,513,668.25**
2	**$1,433,276.50**
3	**$1,525,998.35**
4	**$1,715,821.60**

Ref #108	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$150,000.00	$150,000.00
	3	$135,000.00	$135,000.00
	4	$275,000.00	$275,000.00
Ref #109	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$55.00	$7,370.00
	2	$60.00	$8,040.00
	3	$50.00	$6,700.00
	4	$75.00	$10,050.00
Ref #110	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$120,000.00	$120,000.00
	3	$80,000.00	$80,000.00
	4	$40,000.00	$40,000.00

Ref #111	**503E21100**	**UNCLASSIFIED EXCAVATION, (226 CY)**	
	Awd	$150.00	$33,900.00
	2	$140.00	$31,640.00
	3	$125.00	$28,250.00
	4	$75.00	$16,950.00
Ref #112	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$18,000.00	$18,000.00
	3	$30,000.00	$30,000.00
	4	$45,000.00	$45,000.00
Ref #113	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (855 FT)**	
	Awd	$29.00	$24,795.00
	2	$50.00	$42,750.00
	3	$26.00	$22,230.00
	4	$45.00	$38,475.00
Ref #114	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (765 FT)**	
	Awd	$27.00	$20,655.00
	2	$10.00	$7,650.00
	3	$36.00	$27,540.00
	4	$8.00	$6,120.00
Ref #115	**507E93300**	**STEEL POINTS OR SHOES, (18 EACH)**	
	Awd	$150.00	$2,700.00
	2	$124.00	$2,232.00
	3	$132.00	$2,376.00
	4	$150.00	$2,700.00
Ref #116	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22406 LB)**	
	Awd	$1.70	$38,090.20
	2	$1.51	$33,833.06
	3	$2.00	$44,812.00
	4	$1.84	$41,227.04
Ref #117	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (841 LB)**	
	Awd	$2.30	$1,934.30
	2	$3.68	$3,094.88
	3	$2.00	$1,682.00
	4	$2.15	$1,808.15
Ref #118	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (21229 FT)**	
	Awd	$1.45	$30,782.05
	2	$1.20	$25,474.80
	3	$1.25	$26,536.25
	4	$1.25	$26,536.25
Ref #119	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (35496 FT)**	
	Awd	$1.80	$63,892.80
	2	$1.62	$57,503.52
	3	$1.55	$55,018.80
	4	$1.60	$56,793.60
Ref #120	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (198 CY)**	
	Awd	$1,500.00	$297,000.00
	2	$1,200.00	$237,600.00
	3	$1,550.00	$306,900.00
	4	$1,675.00	$331,650.00

Ref #121	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (39 CY)**	
	Awd	$975.00	$38,025.00
	2	$1,000.00	$39,000.00
	3	$1,200.00	$46,800.00
	4	$1,250.00	$48,750.00
Ref #122	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (92 CY)**	
	Awd	$850.00	$78,200.00
	2	$975.00	$89,700.00
	3	$1,165.00	$107,180.00
	4	$900.00	$82,800.00
Ref #123	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (699 SY)**	
	Awd	$10.50	$7,339.50
	2	$14.00	$9,786.00
	3	$15.00	$10,485.00
	4	$12.00	$8,388.00
Ref #124	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (29 SY)**	
	Awd	$42.00	$1,218.00
	2	$45.00	$1,305.00
	3	$48.00	$1,392.00
	4	$50.00	$1,450.00
Ref #125	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$85.00	$680.00
	2	$54.00	$432.00
	3	$53.00	$424.00
	4	$70.00	$560.00
Ref #126	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3114 EACH)**	
	Awd	$5.50	$17,127.00
	2	$7.00	$21,798.00
	3	$6.00	$18,684.00
	4	$5.20	$16,192.80
Ref #127	**513E90000**	**STRUCTURAL STEEL, MISC.: MOMENT PLATE FATIGUE RETR, (3918 LB)**	
	Awd	$18.50	$72,483.00
	2	$22.05	$86,391.90
	3	$19.00	$74,442.00
	4	$20.00	$78,360.00
Ref #128	**513E95030**	**STRUCTURAL STEEL, MISC.: 2-IN DIA. FIELD DRILLED H, (36 EACH)**	
	Awd	$75.00	$2,700.00
	2	$78.65	$2,831.40
	3	$83.00	$2,988.00
	4	$77.50	$2,790.00
Ref #129	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (7198 SF)**	
	Awd	$8.27	$59,527.46
	2	$7.75	$55,784.50
	3	$13.25	$95,373.50
	4	$13.00	$93,574.00
Ref #130	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (7198 SF)**	
	Awd	$5.33	$38,365.34
	2	$5.00	$35,990.00
	3	$6.00	$43,188.00
	4	$6.00	$43,188.00

Ref #131	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (7707 SF)**	
	Awd	$5.33	$41,078.31
	2	$5.00	$38,535.00
	3	$4.00	$30,828.00
	4	$4.00	$30,828.00
Ref #132	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (7707 SF)**	
	Awd	$5.33	$41,078.31
	2	$5.00	$38,535.00
	3	$3.15	$24,277.05
	4	$3.00	$23,121.00
Ref #133	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (83 FT)**	
	Awd	$42.00	$3,486.00
	2	$135.00	$11,205.00
	3	$60.00	$4,980.00
	4	$70.00	$5,810.00
Ref #134	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (73 SF)**	
	Awd	$6.50	$474.50
	2	$11.00	$803.00
	3	$6.00	$438.00
	4	$7.00	$511.00
Ref #135	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (73 SF)**	
	Awd	$7.00	$511.00
	2	$12.00	$876.00
	3	$8.00	$584.00
	4	$8.00	$584.00
Ref #136	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (50 SF)**	
	Awd	$8.50	$425.00
	2	$13.00	$650.00
	3	$10.00	$500.00
	4	$12.00	$600.00
Ref #137	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (107 FT)**	
	Awd	$29.00	$3,103.00
	2	$45.00	$4,815.00
	3	$37.00	$3,959.00
	4	$35.00	$3,745.00
Ref #138	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,300.00	$55,200.00
	2	$1,500.00	$36,000.00
	3	$1,500.00	$36,000.00
	4	$1,700.00	$40,800.00
Ref #139	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$37,000.00	$37,000.00
	2	$45,000.00	$45,000.00
	3	$55,000.00	$55,000.00
	4	$100,000.00	$100,000.00
Ref #140	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (87 CY)**	
	Awd	$140.00	$12,180.00
	2	$100.00	$8,700.00
	3	$120.00	$10,440.00
	4	$150.00	$13,050.00

Ref #141	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (118 FT)**	
	Awd	$10.00	$1,180.00
	2	$11.00	$1,298.00
	3	$4.00	$472.00
	4	$12.00	$1,416.00
Ref #142	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$16.50	$1,320.00
	2	$14.00	$1,120.00
	3	$5.00	$400.00
	4	$16.00	$1,280.00
Ref #143	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$7,400.00	$7,400.00
	2	$6,500.00	$6,500.00
	3	$6,500.00	$6,500.00
	4	$4,500.00	$4,500.00
Ref #144	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (229 SY)**	
	Awd	$500.00	$114,500.00
	2	$420.00	$96,180.00
	3	$465.00	$106,485.00
	4	$500.00	$114,500.00
Ref #145	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (83 FT)**	
	Awd	$250.00	$20,750.00
	2	$335.00	$27,805.00
	3	$398.00	$33,034.00
	4	$340.00	$28,220.00
Ref #146	**530E00400**	**SPECIAL - STRUCTURES - GROUT AND SEAL PCB ANCHOR H, (26 EACH)**	
	Awd	$70.00	$1,820.00
	2	$43.00	$1,118.00
	3	$49.00	$1,274.00
	4	$20.00	$520.00
Ref #147	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (186 CY)**	
	Awd	$130.00	$24,180.00
	2	$90.00	$16,740.00
	3	$140.00	$26,040.00
	4	$110.00	$20,460.00
Ref #602	**514E27700**	**FIELD PAINTING, MISC.:' Coating of End Beams, (323 SF)**	
	Awd	$101.36	$32,739.28
	2	$95.00	$30,685.00
	3	$120.00	$38,760.00
	4	$110.00	$35,530.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-9.10 - Totals

Awd	**$1,654,210.05**
2	**$1,447,402.06**
3	**$1,547,972.60**
4	**$1,693,837.84**

Ref #148	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$175,000.00	$175,000.00
	3	$140,000.00	$140,000.00
	4	$300,000.00	$300,000.00

Ref #149	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$55.00	$7,370.00
	2	$60.00	$8,040.00
	3	$50.00	$6,700.00
	4	$75.00	$10,050.00
Ref #150	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$20,000.00	$20,000.00
	3	$35,000.00	$35,000.00
	4	$35,000.00	$35,000.00
Ref #151	**503E21100**	**UNCLASSIFIED EXCAVATION, (160 CY)**	
	Awd	$240.00	$38,400.00
	2	$140.00	$22,400.00
	3	$100.00	$16,000.00
	4	$75.00	$12,000.00
Ref #152	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22827 LB)**	
	Awd	$1.70	$38,805.90
	2	$1.51	$34,468.77
	3	$2.00	$45,654.00
	4	$1.85	$42,229.95
Ref #153	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1133 LB)**	
	Awd	$2.20	$2,492.60
	2	$3.68	$4,169.44
	3	$2.00	$2,266.00
	4	$2.15	$2,435.95
Ref #154	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (24565 FT)**	
	Awd	$1.45	$35,619.25
	2	$1.20	$29,478.00
	3	$1.25	$30,706.25
	4	$1.25	$30,706.25
Ref #155	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (41598 FT)**	
	Awd	$1.80	$74,876.40
	2	$1.62	$67,388.76
	3	$1.55	$64,476.90
	4	$1.60	$66,556.80
Ref #156	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (216 EACH)**	
	Awd	$26.00	$5,616.00
	2	$16.00	$3,456.00
	3	$33.00	$7,128.00
	4	$26.00	$5,616.00
Ref #157	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$3,500.00	$7,000.00
	3	$4,600.00	$9,200.00
	4	$4,250.00	$8,500.00
Ref #158	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (258 CY)**	
	Awd	$1,140.00	$294,120.00
	2	$1,200.00	$309,600.00
	3	$1,350.00	$348,300.00
	4	$1,600.00	$412,800.00

Ref #159	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (46 CY)**	
	Awd	$938.37	$43,165.02
	2	$1,000.00	$46,000.00
	3	$1,180.00	$54,280.00
	4	$1,250.00	$57,500.00
Ref #160	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (36 CY)**	
	Awd	$900.00	$32,400.00
	2	$1,250.00	$45,000.00
	3	$2,180.00	$78,480.00
	4	$1,650.00	$59,400.00
Ref #161	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (26 CY)**	
	Awd	$550.00	$14,300.00
	2	$700.00	$18,200.00
	3	$1,350.00	$35,100.00
	4	$900.00	$23,400.00
Ref #162	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (815 SY)**	
	Awd	$10.50	$8,557.50
	2	$14.00	$11,410.00
	3	$14.00	$11,410.00
	4	$12.00	$9,780.00
Ref #163	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (34 SY)**	
	Awd	$36.00	$1,224.00
	2	$45.00	$1,530.00
	3	$45.00	$1,530.00
	4	$50.00	$1,700.00
Ref #164	**512E33000**	**TYPE 2 WATERPROOFING, (4 SY)**	
	Awd	$130.00	$520.00
	2	$54.00	$216.00
	3	$55.00	$220.00
	4	$75.00	$300.00
Ref #165	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4860 EACH)**	
	Awd	$5.50	$26,730.00
	2	$7.00	$34,020.00
	3	$6.50	$31,590.00
	4	$5.20	$25,272.00
Ref #166	**513E90000**	**STRUCTURAL STEEL, MISC.: MOMENT PLATE FATIGUE RETR, (4010 LB)**	
	Awd	$18.00	$72,180.00
	2	$21.45	$86,014.50
	3	$19.00	$76,190.00
	4	$20.00	$80,200.00
Ref #167	**513E95030**	**STRUCTURAL STEEL, MISC.: 2-IN DIA. FIELD DRILLED H, (36 EACH)**	
	Awd	$75.00	$2,700.00
	2	$78.65	$2,831.40
	3	$77.50	$2,790.00
	4	$77.50	$2,790.00
Ref #168	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (9177 SF)**	
	Awd	$5.87	$53,868.99
	2	$7.50	$68,827.50
	3	$13.30	$122,054.10
	4	$13.00	$119,301.00

Ref #169	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (9177 SF)**	
	Awd	$4.80	$44,049.60
	2	$4.50	$41,296.50
	3	$6.20	$56,897.40
	4	$6.00	$55,062.00
Ref #170	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (9704 SF)**	
	Awd	$4.80	$46,579.20
	2	$4.50	$43,668.00
	3	$4.10	$39,786.40
	4	$4.00	$38,816.00
Ref #171	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (9704 SF)**	
	Awd	$4.80	$46,579.20
	2	$4.50	$43,668.00
	3	$3.10	$30,082.40
	4	$3.00	$29,112.00
Ref #172	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (104 FT)**	
	Awd	$43.00	$4,472.00
	2	$135.00	$14,040.00
	3	$55.00	$5,720.00
	4	$70.00	$7,280.00
Ref #173	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (64 SF)**	
	Awd	$10.50	$672.00
	2	$14.00	$896.00
	3	$9.00	$576.00
	4	$12.00	$768.00
Ref #174	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (129 FT)**	
	Awd	$29.00	$3,741.00
	2	$33.00	$4,257.00
	3	$40.00	$5,160.00
	4	$35.00	$4,515.00
Ref #175	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,200.00	$52,800.00
	2	$1,450.00	$34,800.00
	3	$1,320.00	$31,680.00
	4	$1,550.00	$37,200.00
Ref #176	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$30,000.00	$30,000.00
	3	$36,500.00	$36,500.00
	4	$50,000.00	$50,000.00
Ref #177	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$3,200.00	$6,400.00
	3	$3,000.00	$6,000.00
	4	$1,850.00	$3,700.00
Ref #178	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (75 CY)**	
	Awd	$140.00	$10,500.00
	2	$100.00	$7,500.00
	3	$135.00	$10,125.00
	4	$150.00	$11,250.00

Ref #179	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (150 FT)**	
	Awd	$10.00	$1,500.00
	2	$10.00	$1,500.00
	3	$4.50	$675.00
	4	$12.00	$1,800.00
Ref #180	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$17.00	$680.00
	2	$22.00	$880.00
	3	$5.00	$200.00
	4	$16.00	$640.00
Ref #181	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (229 SY)**	
	Awd	$525.00	$120,225.00
	2	$420.00	$96,180.00
	3	$460.00	$105,340.00
	4	$525.00	$120,225.00
Ref #182	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (104 FT)**	
	Awd	$240.00	$24,960.00
	2	$335.00	$34,840.00
	3	$382.00	$39,728.00
	4	$325.00	$33,800.00
Ref #183	**530E00400**	**SPECIAL - STRUCTURES - GROUT AND SEAL PCB ANCHOR H, (30 EACH)**	
	Awd	$70.00	$2,100.00
	2	$43.00	$1,290.00
	3	$56.00	$1,680.00
	4	$20.00	$600.00
Ref #184	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (274 CY)**	
	Awd	$130.00	$35,620.00
	2	$125.00	$34,250.00
	3	$130.00	$35,620.00
	4	$75.00	$20,550.00
Ref #603	**514E27700**	**FIELD PAINTING, MISC.:' Coating of End Beams, (344 SF)**	
	Awd	$101.36	$34,867.84
	2	$95.00	$32,680.00
	3	$112.30	$38,631.20
	4	$110.00	$37,840.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-11.5 - Totals

Awd	**$1,419,191.50**
2	**$1,423,195.87**
3	**$1,563,476.65**
4	**$1,758,695.95**

Ref #185	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$175,000.00	$175,000.00
	3	$160,000.00	$160,000.00
	4	$300,000.00	$300,000.00
Ref #186	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$55.00	$7,370.00
	2	$60.00	$8,040.00
	3	$52.00	$6,968.00
	4	$75.00	$10,050.00

Ref #187	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$20,000.00	$20,000.00
	3	$29,000.00	$29,000.00
	4	$35,000.00	$35,000.00
Ref #188	**503E21100**	**UNCLASSIFIED EXCAVATION, (160 CY)**	
	Awd	$240.00	$38,400.00
	2	$140.00	$22,400.00
	3	$110.00	$17,600.00
	4	$75.00	$12,000.00
Ref #189	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22827 LB)**	
	Awd	$1.70	$38,805.90
	2	$1.51	$34,468.77
	3	$1.95	$44,512.65
	4	$1.80	$41,088.60
Ref #190	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1133 LB)**	
	Awd	$2.25	$2,549.25
	2	$3.68	$4,169.44
	3	$1.85	$2,096.05
	4	$2.15	$2,435.95
Ref #191	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (24565 FT)**	
	Awd	$1.45	$35,619.25
	2	$1.20	$29,478.00
	3	$1.20	$29,478.00
	4	$1.25	$30,706.25
Ref #192	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (41598 FT)**	
	Awd	$1.80	$74,876.40
	2	$1.62	$67,388.76
	3	$1.50	$62,397.00
	4	$1.60	$66,556.80
Ref #193	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (216 EACH)**	
	Awd	$26.00	$5,616.00
	2	$16.00	$3,456.00
	3	$35.00	$7,560.00
	4	$26.00	$5,616.00
Ref #194	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,100.00	$6,200.00
	2	$3,500.00	$7,000.00
	3	$4,685.00	$9,370.00
	4	$4,250.00	$8,500.00
Ref #195	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (267 CY)**	
	Awd	$1,125.00	$300,375.00
	2	$1,200.00	$320,400.00
	3	$1,345.00	$359,115.00
	4	$1,550.00	$413,850.00
Ref #196	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (46 CY)**	
	Awd	$938.37	$43,165.02
	2	$1,000.00	$46,000.00
	3	$1,180.00	$54,280.00
	4	$1,250.00	$57,500.00

Ref #197	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (38 CY)**	
	Awd	$925.00	$35,150.00
	2	$1,250.00	$47,500.00
	3	$2,075.00	$78,850.00
	4	$1,700.00	$64,600.00
Ref #198	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (26 CY)**	
	Awd	$550.00	$14,300.00
	2	$700.00	$18,200.00
	3	$1,325.00	$34,450.00
	4	$900.00	$23,400.00
Ref #199	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (826 SY)**	
	Awd	$10.00	$8,260.00
	2	$14.00	$11,564.00
	3	$14.00	$11,564.00
	4	$12.00	$9,912.00
Ref #200	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (34 SY)**	
	Awd	$36.00	$1,224.00
	2	$45.00	$1,530.00
	3	$45.00	$1,530.00
	4	$50.00	$1,700.00
Ref #201	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$110.00	$550.00
	2	$54.00	$270.00
	3	$55.00	$275.00
	4	$75.00	$375.00
Ref #202	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (4200 LB)**	
	Awd	$14.00	$58,800.00
	2	$5.32	$22,344.00
	3	$6.15	$25,830.00
	4	$7.00	$29,400.00
Ref #203	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4860 EACH)**	
	Awd	$5.50	$26,730.00
	2	$7.00	$34,020.00
	3	$6.50	$31,590.00
	4	$5.20	$25,272.00
Ref #204	**513E90000**	**STRUCTURAL STEEL, MISC.: MOMENT PLATE FATIGUE RETR, (4010 LB)**	
	Awd	$18.00	$72,180.00
	2	$21.45	$86,014.50
	3	$19.00	$76,190.00
	4	$20.00	$80,200.00
Ref #205	**513E95030**	**STRUCTURAL STEEL, MISC.: 2-IN DIA. FIELD DRILLED H, (36 EACH)**	
	Awd	$75.00	$2,700.00
	2	$78.65	$2,831.40
	3	$77.50	$2,790.00
	4	$77.50	$2,790.00
Ref #206	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (8862 SF)**	
	Awd	$8.00	$70,896.00
	2	$7.50	$66,465.00
	3	$13.30	$117,864.60
	4	$13.00	$115,206.00

Ref #207	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (8862 SF)**	
	Awd	$4.80	$42,537.60
	2	$4.50	$39,879.00
	3	$6.20	$54,944.40
	4	$6.00	$53,172.00
Ref #208	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (9863 SF)**	
	Awd	$4.80	$47,342.40
	2	$4.50	$44,383.50
	3	$4.10	$40,438.30
	4	$4.00	$39,452.00
Ref #209	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (9863 SF)**	
	Awd	$4.80	$47,342.40
	2	$4.50	$44,383.50
	3	$3.10	$30,575.30
	4	$3.00	$29,589.00
Ref #210	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (104 FT)**	
	Awd	$43.00	$4,472.00
	2	$135.00	$14,040.00
	3	$55.00	$5,720.00
	4	$70.00	$7,280.00
Ref #211	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (71 SF)**	
	Awd	$9.50	$674.50
	2	$14.00	$994.00
	3	$9.00	$639.00
	4	$12.00	$852.00
Ref #212	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (132 FT)**	
	Awd	$29.00	$3,828.00
	2	$33.00	$4,356.00
	3	$40.00	$5,280.00
	4	$35.00	$4,620.00
Ref #213	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,600.00	$62,400.00
	2	$1,600.00	$38,400.00
	3	$1,753.00	$42,072.00
	4	$2,100.00	$50,400.00
Ref #214	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$60,000.00	$60,000.00
	3	$66,000.00	$66,000.00
	4	$80,000.00	$80,000.00
Ref #215	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (81 CY)**	
	Awd	$135.00	$10,935.00
	2	$100.00	$8,100.00
	3	$130.00	$10,530.00
	4	$150.00	$12,150.00
Ref #216	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (150 FT)**	
	Awd	$10.00	$1,500.00
	2	$10.00	$1,500.00
	3	$4.00	$600.00
	4	$16.00	$2,400.00

Ref #217	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$17.00	$680.00
	2	$14.00	$560.00
	3	$5.00	$200.00
	4	$20.00	$800.00
Ref #218	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (229 SY)**	
	Awd	$525.00	$120,225.00
	2	$420.00	$96,180.00
	3	$465.00	$106,485.00
	4	$525.00	$120,225.00
Ref #219	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (104 FT)**	
	Awd	$240.00	$24,960.00
	2	$335.00	$34,840.00
	3	$382.00	$39,728.00
	4	$325.00	$33,800.00
Ref #220	**530E00400**	**SPECIAL - STRUCTURES - GROUT AND SEAL PCB ANCHOR H, (30 EACH)**	
	Awd	$120.00	$3,600.00
	2	$43.00	$1,290.00
	3	$55.00	$1,650.00
	4	$20.00	$600.00
Ref #221	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (274 CY)**	
	Awd	$130.00	$35,620.00
	2	$125.00	$34,250.00
	3	$127.47	$34,926.78
	4	$75.00	$20,550.00
Ref #604	**514E27700**	**FIELD PAINTING, MISC.:' Coating of End Beams, (344 SF)**	
	Awd	$101.36	$34,867.84
	2	$95.00	$32,680.00
	3	$112.30	$38,631.20
	4	$110.00	$37,840.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-11.5 - Totals

Awd	**$1,635,751.56**
2	**$1,484,375.87**
3	**$1,641,730.28**
4	**$1,829,888.60**

Ref #222	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$18,000.00	$18,000.00
	3	$3,500.00	$3,500.00
	4	$10,000.00	$10,000.00
Ref #223	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, 18.5", (3181 SY)**	
	Awd	$38.00	$120,878.00
	2	$18.00	$57,258.00
	3	$19.00	$60,439.00
	4	$38.00	$120,878.00
Ref #224	**203E10000**	**EXCAVATION, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$46.00	$460.00
	3	$65.00	$650.00
	4	$40.00	$400.00

Ref #225	**203E20000**	**EMBANKMENT, (32 CY)**	
	Awd	$85.00	$2,720.00
	2	$18.00	$576.00
	3	$15.00	$480.00
	4	$45.00	$1,440.00
Ref #226	**204E10000**	**SUBGRADE COMPACTION, (3391 SY)**	
	Awd	$2.20	$7,460.20
	2	$4.00	$13,564.00
	3	$6.00	$20,346.00
	4	$12.00	$40,692.00

Section 11 - ROADWAY (PART 2) - Totals

Awd	**$138,058.20**
2	**$89,858.00**
3	**$85,415.00**
4	**$173,410.00**

Ref #227	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (6 SY)**	
	Awd	$195.00	$1,170.00
	2	$100.00	$600.00
	3	$107.00	$642.00
	4	$140.00	$840.00
Ref #228	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (135 SY)**	
	Awd	$100.00	$13,500.00
	2	$100.00	$13,500.00
	3	$68.00	$9,180.00
	4	$70.00	$9,450.00
Ref #229	**659E00300**	**TOPSOIL, (755 CY)**	
	Awd	$50.00	$37,750.00
	2	$30.00	$22,650.00
	3	$42.00	$31,710.00
	4	$15.00	$11,325.00
Ref #230	**659E10000**	**SEEDING AND MULCHING, (6833 SY)**	
	Awd	$1.87	$12,777.71
	2	$1.04	$7,106.32
	3	$1.04	$7,106.32
	4	$1.50	$10,249.50
Ref #231	**659E14000**	**REPAIR SEEDING AND MULCHING, (342 SY)**	
	Awd	$0.50	$171.00
	2	$0.80	$273.60
	3	$0.80	$273.60
	4	$2.00	$684.00
Ref #232	**659E15000**	**INTER-SEEDING, (342 SY)**	
	Awd	$0.01	$3.42
	2	$0.80	$273.60
	3	$0.80	$273.60
	4	$2.00	$684.00
Ref #233	**659E20000**	**COMMERCIAL FERTILIZER, (0.92 TON)**	
	Awd	$1,500.00	$1,380.00
	2	$822.00	$756.24
	3	$822.00	$756.24
	4	$2,000.00	$1,840.00

Ref #234	**659E31000**	**LIME, (1.41 ACRE)**	
	Awd	$200.00	$282.00
	2	$155.00	$218.55
	3	$155.00	$218.55
	4	$10.00	$14.10
Ref #235	**659E35000**	**WATER, (37 MGAL)**	
	Awd	$1.00	$37.00
	2	$1.00	$37.00
	3	$1.00	$37.00
	4	$20.00	$740.00
Ref #236	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 12 - EROSION CONTROL (PART 2) - Totals

Awd	**$77,071.13**
2	**$55,415.31**
3	**$60,197.31**
4	**$45,826.60**

Ref #237	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (30 FT)**	
	Awd	$65.50	$1,965.00
	2	$20.00	$600.00
	3	$25.00	$750.00
	4	$14.00	$420.00
Ref #238	**605E31100**	**AGGREGATE DRAINS, (45 FT)**	
	Awd	$30.00	$1,350.00
	2	$16.00	$720.00
	3	$20.00	$900.00
	4	$10.00	$450.00
Ref #239	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (30 FT)**	
	Awd	$75.00	$2,250.00
	2	$18.00	$540.00
	3	$25.00	$750.00
	4	$20.00	$600.00
Ref #240	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)**	
	Awd	$415.00	$1,245.00
	2	$350.00	$1,050.00
	3	$560.00	$1,680.00
	4	$300.00	$900.00

Section 13 - DRAINAGE (PART 2) - Totals

Awd	**$6,810.00**
2	**$2,910.00**
3	**$4,080.00**
4	**$2,370.00**

Ref #241	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (818 CY)**	
	Awd	$198.00	$161,964.00
	2	$198.00	$161,964.00
	3	$198.00	$161,964.00
	4	$198.00	$161,964.00
Ref #242	**304E20001**	**AGGREGATE BASE, AS PER PLAN, 6", (566 CY)**	
	Awd	$90.00	$50,940.00
	2	$87.00	$49,242.00
	3	$90.00	$50,940.00
	4	$140.00	$79,240.00
Ref #243	**407E20000**	**NON-TRACKING TACK COAT, (540 GAL)**	
	Awd	$4.50	$2,430.00
	2	$4.50	$2,430.00
	3	$4.50	$2,430.00
	4	$4.50	$2,430.00
Ref #244	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (310 CY)**	
	Awd	$290.00	$89,900.00
	2	$290.00	$89,900.00
	3	$290.00	$89,900.00
	4	$290.00	$89,900.00
Ref #245	**609E24510**	**CURB, TYPE 4-C, (90 FT)**	
	Awd	$47.00	$4,230.00
	2	$74.00	$6,660.00
	3	$86.00	$7,740.00
	4	$90.00	$8,100.00
Ref #246	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$70.00	$70.00
	2	$160.00	$160.00
	3	$80.00	$80.00
	4	$20.00	$20.00

Section 14 - PAVEMENT (PART 2) - Totals

Awd	**$309,534.00**
2	**$310,356.00**
3	**$313,054.00**
4	**$341,654.00**

Ref #247	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,357.69	$10,357.69
	2	$50,000.00	$50,000.00
	3	$74,000.00	$74,000.00
	4	$15,000.00	$15,000.00
Ref #605	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (5 SNMT)**	
	Awd	$1,020.12	$5,100.60
	2	$1,020.12	$5,100.60
	3	$1,000.00	$5,000.00
	4	$1,000.00	$5,000.00

Section 15 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$15,458.29**
2	**$55,100.60**
3	**$79,000.00**
4	**$20,000.00**

Ref #248	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN , (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$200,000.00	$200,000.00
	3	$140,000.00	$140,000.00
	4	$200,000.00	$200,000.00
Ref #249	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$70,000.00	$70,000.00
	3	$25,000.00	$25,000.00
	4	$45,000.00	$45,000.00
Ref #250	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$55.00	$12,210.00
	2	$60.00	$13,320.00
	3	$48.00	$10,656.00
	4	$70.00	$15,540.00
Ref #251	**202E23500**	**WEARING COURSE REMOVED, (819 SY)**	
	Awd	$9.50	$7,780.50
	2	$11.00	$9,009.00
	3	$13.00	$10,647.00
	4	$18.00	$14,742.00
Ref #252	**202E32000**	**CURB REMOVED, (46 FT)**	
	Awd	$11.00	$506.00
	2	$11.00	$506.00
	3	$14.00	$644.00
	4	$10.00	$460.00
Ref #253	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$20,000.00	$20,000.00
	3	$35,000.00	$35,000.00
	4	$35,000.00	$35,000.00
Ref #254	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$30,000.00	$30,000.00
	3	$6,000.00	$6,000.00
	4	$20,000.00	$20,000.00
Ref #255	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (67286 LB)**	
	Awd	$2.10	$141,300.60
	2	$2.01	$135,244.86
	3	$1.99	$133,899.14
	4	$2.00	$134,572.00
Ref #256	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4936 FT)**	
	Awd	$1.50	$7,404.00
	2	$1.20	$5,923.20
	3	$1.21	$5,972.56
	4	$1.25	$6,170.00

Ref #257	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (214 EACH)**	
	Awd	$25.00	$5,350.00
	2	$16.00	$3,424.00
	3	$40.00	$8,560.00
	4	$20.00	$4,280.00
Ref #258	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$3,300.00	$6,600.00
	2	$3,500.00	$7,000.00
	3	$4,680.00	$9,360.00
	4	$4,250.00	$8,500.00
Ref #259	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (194 CY)**	
	Awd	$1,400.00	$271,600.00
	2	$1,300.00	$252,200.00
	3	$1,690.00	$327,860.00
	4	$2,000.00	$388,000.00
Ref #260	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$976.98	$49,825.98
	2	$950.00	$48,450.00
	3	$1,130.00	$57,630.00
	4	$1,150.00	$58,650.00
Ref #261	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (41 CY)**	
	Awd	$1,000.00	$41,000.00
	2	$1,200.00	$49,200.00
	3	$1,970.00	$80,770.00
	4	$1,500.00	$61,500.00
Ref #262	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (7 CY)**	
	Awd	$925.00	$6,475.00
	2	$1,500.00	$10,500.00
	3	$2,610.00	$18,270.00
	4	$2,000.00	$14,000.00
Ref #263	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (345 SY)**	
	Awd	$13.00	$4,485.00
	2	$14.00	$4,830.00
	3	$14.00	$4,830.00
	4	$12.00	$4,140.00
Ref #264	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$100.00	$1,100.00
	2	$54.00	$594.00
	3	$55.00	$605.00
	4	$60.00	$660.00
Ref #265	**513E10041**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (LUMP SUM)**	
	Awd	$510,000.00	$510,000.00
	2	$475,000.00	$475,000.00
	3	$540,000.00	$540,000.00
	4	$590,000.00	$590,000.00
Ref #266	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4050 EACH)**	
	Awd	$5.50	$22,275.00
	2	$7.00	$28,350.00
	3	$6.50	$26,325.00
	4	$7.30	$29,565.00

Ref #267	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (94 FT)**	
	Awd	$45.00	$4,230.00
	2	$135.00	$12,690.00
	3	$51.00	$4,794.00
	4	$60.00	$5,640.00
Ref #268	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$14.00	$224.00
	2	$12.00	$192.00
	3	$9.00	$144.00
	4	$8.00	$128.00
Ref #269	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (87 SF)**	
	Awd	$8.50	$739.50
	2	$14.00	$1,218.00
	3	$9.00	$783.00
	4	$12.00	$1,044.00
Ref #270	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (121 FT)**	
	Awd	$30.00	$3,630.00
	2	$33.00	$3,993.00
	3	$40.00	$4,840.00
	4	$35.00	$4,235.00
Ref #271	**516E43201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (12 EACH)**	
	Awd	$2,100.00	$25,200.00
	2	$2,000.00	$24,000.00
	3	$1,850.00	$22,200.00
	4	$2,100.00	$25,200.00
Ref #272	**516E43201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (12 EACH)**	
	Awd	$1,450.00	$17,400.00
	2	$1,800.00	$21,600.00
	3	$1,070.00	$12,840.00
	4	$1,250.00	$15,000.00
Ref #273	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$155.00	$6,045.00
	2	$100.00	$3,900.00
	3	$130.00	$5,070.00
	4	$150.00	$5,850.00
Ref #274	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (104 FT)**	
	Awd	$11.25	$1,170.00
	2	$12.00	$1,248.00
	3	$5.00	$520.00
	4	$20.00	$2,080.00
Ref #275	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (52 FT)**	
	Awd	$24.00	$1,248.00
	2	$18.00	$936.00
	3	$5.00	$260.00
	4	$25.00	$1,300.00
Ref #276	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (236 SY)**	
	Awd	$525.00	$123,900.00
	2	$470.00	$110,920.00
	3	$475.00	$112,100.00
	4	$500.00	$118,000.00

Ref #277	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (94 FT)**	
	Awd	$220.00	$20,680.00
	2	$340.00	$31,960.00
	3	$405.00	$38,070.00
	4	$325.00	$30,550.00
Ref #278	**530E00400**	**SPECIAL - STRUCTURES (GROUT PORTABLE BARRIER ANCHO, (40 EACH)**	
	Awd	$60.00	$2,400.00
	2	$43.00	$1,720.00
	3	$52.00	$2,080.00
	4	$20.00	$800.00
Ref #279	**530E00400**	**SPECIAL - STRUCTURES (PIER BEARING SEAT GRINDING), (12 EACH)**	
	Awd	$190.00	$2,280.00
	2	$180.00	$2,160.00
	3	$790.00	$9,480.00
	4	$275.00	$3,300.00
Ref #280	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$120.00	$840.00
	2	$110.00	$770.00
	3	$156.00	$1,092.00
	4	$150.00	$1,050.00
Ref #281	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$350.00	$1,400.00
	3	$560.00	$2,240.00
	4	$300.00	$1,200.00

Section 16 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-0785 - Totals

Awd	**$1,409,498.58**
2	**$1,582,258.06**
3	**$1,658,541.70**
4	**$1,846,156.00**

Ref #282	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN , (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00
	3	$140,000.00	$140,000.00
	4	$200,000.00	$200,000.00
Ref #283	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$70,000.00	$70,000.00
	3	$25,000.00	$25,000.00
	4	$45,000.00	$45,000.00
Ref #284	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$55.00	$12,210.00
	2	$60.00	$13,320.00
	3	$50.00	$11,100.00
	4	$70.00	$15,540.00
Ref #285	**202E23500**	**WEARING COURSE REMOVED, (819 SY)**	
	Awd	$9.50	$7,780.50
	2	$11.00	$9,009.00
	3	$13.00	$10,647.00
	4	$18.00	$14,742.00

Ref #286	**202E32000**	**CURB REMOVED, (46 FT)**	
	Awd	$11.00	$506.00
	2	$11.00	$506.00
	3	$14.00	$644.00
	4	$10.00	$460.00
Ref #287	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$20,000.00	$20,000.00
	3	$35,000.00	$35,000.00
	4	$35,000.00	$35,000.00
Ref #288	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$30,000.00	$30,000.00
	3	$6,000.00	$6,000.00
	4	$20,000.00	$20,000.00
Ref #289	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (67287 LB)**	
	Awd	$2.10	$141,302.70
	2	$2.01	$135,246.87
	3	$1.99	$133,901.13
	4	$2.00	$134,574.00
Ref #290	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4936 FT)**	
	Awd	$1.50	$7,404.00
	2	$1.20	$5,923.20
	3	$1.21	$5,972.56
	4	$1.25	$6,170.00
Ref #291	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (214 EACH)**	
	Awd	$25.00	$5,350.00
	2	$16.00	$3,424.00
	3	$40.00	$8,560.00
	4	$20.00	$4,280.00
Ref #292	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$3,500.00	$7,000.00
	3	$4,681.00	$9,362.00
	4	$4,250.00	$8,500.00
Ref #293	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (194 CY)**	
	Awd	$1,400.00	$271,600.00
	2	$1,300.00	$252,200.00
	3	$1,655.00	$321,070.00
	4	$2,000.00	$388,000.00
Ref #294	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$976.98	$49,825.98
	2	$950.00	$48,450.00
	3	$1,130.00	$57,630.00
	4	$1,250.00	$63,750.00
Ref #295	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (41 CY)**	
	Awd	$1,000.00	$41,000.00
	2	$1,200.00	$49,200.00
	3	$1,965.00	$80,565.00
	4	$1,500.00	$61,500.00

Ref #296	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (7 CY)**	
	Awd	$1,000.00	$7,000.00
	2	$1,500.00	$10,500.00
	3	$2,610.00	$18,270.00
	4	$2,000.00	$14,000.00
Ref #297	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (345 SY)**	
	Awd	$13.00	$4,485.00
	2	$14.00	$4,830.00
	3	$45.00	$15,525.00
	4	$12.00	$4,140.00
Ref #298	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$100.00	$1,100.00
	2	$54.00	$594.00
	3	$55.00	$605.00
	4	$60.00	$660.00
Ref #299	**513E10041**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (LUMP SUM)**	
	Awd	$520,000.00	$520,000.00
	2	$475,000.00	$475,000.00
	3	$540,000.00	$540,000.00
	4	$590,000.00	$590,000.00
Ref #300	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4050 EACH)**	
	Awd	$5.50	$22,275.00
	2	$7.00	$28,350.00
	3	$6.50	$26,325.00
	4	$7.30	$29,565.00
Ref #301	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (94 FT)**	
	Awd	$45.00	$4,230.00
	2	$135.00	$12,690.00
	3	$51.00	$4,794.00
	4	$60.00	$5,640.00
Ref #302	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$13.50	$216.00
	2	$12.00	$192.00
	3	$9.00	$144.00
	4	$8.00	$128.00
Ref #303	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$8.50	$731.00
	2	$14.00	$1,204.00
	3	$9.00	$774.00
	4	$12.00	$1,032.00
Ref #304	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (121 FT)**	
	Awd	$30.00	$3,630.00
	2	$45.00	$5,445.00
	3	$40.00	$4,840.00
	4	$35.00	$4,235.00
Ref #305	**516E43201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (12 EACH)**	
	Awd	$2,100.00	$25,200.00
	2	$2,000.00	$24,000.00
	3	$1,830.00	$21,960.00
	4	$2,250.00	$27,000.00

Ref #306	**516E43201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (12 EACH)**	
	Awd	$1,450.00	$17,400.00
	2	$1,500.00	$18,000.00
	3	$1,070.00	$12,840.00
	4	$1,250.00	$15,000.00
Ref #307	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$155.00	$6,045.00
	2	$100.00	$3,900.00
	3	$130.00	$5,070.00
	4	$150.00	$5,850.00
Ref #308	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (104 FT)**	
	Awd	$11.00	$1,144.00
	2	$12.00	$1,248.00
	3	$5.00	$520.00
	4	$20.00	$2,080.00
Ref #309	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (52 FT)**	
	Awd	$23.00	$1,196.00
	2	$18.00	$936.00
	3	$5.00	$260.00
	4	$25.00	$1,300.00
Ref #310	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (236 SY)**	
	Awd	$525.00	$123,900.00
	2	$470.00	$110,920.00
	3	$460.00	$108,560.00
	4	$500.00	$118,000.00
Ref #311	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (94 FT)**	
	Awd	$225.00	$21,150.00
	2	$340.00	$31,960.00
	3	$402.00	$37,788.00
	4	$325.00	$30,550.00
Ref #312	**530E00400**	**SPECIAL - STRUCTURES (GROUT PORTABLE BARRIER ANCHO, (40 EACH)**	
	Awd	$60.00	$2,400.00
	2	$43.00	$1,720.00
	3	$52.00	$2,080.00
	4	$20.00	$800.00
Ref #313	**530E00400**	**SPECIAL - STRUCTURES (PIER BEARING SEAT GRINDING), (12 EACH)**	
	Awd	$190.00	$2,280.00
	2	$180.00	$2,160.00
	3	$790.00	$9,480.00
	4	$275.00	$3,300.00
Ref #314	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$115.00	$805.00
	2	$110.00	$770.00
	3	$128.00	$896.00
	4	$160.00	$1,120.00
Ref #315	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$350.00	$1,400.00
	3	$560.00	$2,240.00
	4	$300.00	$1,200.00

Section 17 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-0785 - Totals

Awd	**$1,495,566.18**
2	**$1,580,098.07**
3	**$1,658,422.69**
4	**$1,853,116.00**

Ref #316	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN , (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$200,000.00	$200,000.00
	3	$236,000.00	$236,000.00
	4	$325,000.00	$325,000.00
Ref #317	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$60,000.00	$60,000.00
	3	$25,000.00	$25,000.00
	4	$55,000.00	$55,000.00
Ref #318	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$55.00	$7,315.00
	2	$60.00	$7,980.00
	3	$54.00	$7,182.00
	4	$75.00	$9,975.00
Ref #319	**202E23500**	**WEARING COURSE REMOVED, (234 SY)**	
	Awd	$10.00	$2,340.00
	2	$15.00	$3,510.00
	3	$13.00	$3,042.00
	4	$30.00	$7,020.00
Ref #320	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$20,000.00	$20,000.00
	3	$38,000.00	$38,000.00
	4	$30,000.00	$30,000.00
Ref #321	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$18,000.00	$18,000.00
	3	$6,000.00	$6,000.00
	4	$25,000.00	$25,000.00
Ref #322	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (39341 LB)**	
	Awd	$2.15	$84,583.15
	2	$2.03	$79,862.23
	3	$2.19	$86,156.79
	4	$2.00	$78,682.00
Ref #323	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5654 FT)**	
	Awd	$1.50	$8,481.00
	2	$1.20	$6,784.80
	3	$1.21	$6,841.34
	4	$1.25	$7,067.50
Ref #324	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (232 EACH)**	
	Awd	$24.00	$5,568.00
	2	$16.00	$3,712.00
	3	$38.00	$8,816.00
	4	$20.00	$4,640.00

Ref #325	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (90 CY)**	
	Awd	$1,250.00	$112,500.00
	2	$2,300.00	$207,000.00
	3	$2,378.00	$214,020.00
	4	$2,200.00	$198,000.00
Ref #326	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (59 CY)**	
	Awd	$934.51	$55,136.09
	2	$1,000.00	$59,000.00
	3	$1,110.00	$65,490.00
	4	$1,250.00	$73,750.00
Ref #327	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (37 CY)**	
	Awd	$1,000.00	$37,000.00
	2	$1,300.00	$48,100.00
	3	$2,150.00	$79,550.00
	4	$1,675.00	$61,975.00
Ref #328	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (8 CY)**	
	Awd	$1,000.00	$8,000.00
	2	$1,500.00	$12,000.00
	3	$3,060.00	$24,480.00
	4	$2,000.00	$16,000.00
Ref #329	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (434 SY)**	
	Awd	$9.00	$3,906.00
	2	$14.00	$6,076.00
	3	$14.00	$6,076.00
	4	$12.00	$5,208.00
Ref #330	**512E33000**	**TYPE 2 WATERPROOFING, (6 SY)**	
	Awd	$45.00	$270.00
	2	$54.00	$324.00
	3	$54.00	$324.00
	4	$75.00	$450.00
Ref #331	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (79 FT)**	
	Awd	$43.00	$3,397.00
	2	$135.00	$10,665.00
	3	$50.00	$3,950.00
	4	$65.00	$5,135.00
Ref #332	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$8.00	$128.00
	2	$12.00	$192.00
	3	$8.50	$136.00
	4	$8.00	$128.00
Ref #333	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$8.50	$731.00
	2	$14.00	$1,204.00
	3	$9.00	$774.00
	4	$12.00	$1,032.00
Ref #334	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (92 FT)**	
	Awd	$30.00	$2,760.00
	2	$33.00	$3,036.00
	3	$40.00	$3,680.00
	4	$35.00	$3,220.00

Ref #335	**516E42600**	**ELASTOMERIC BEARING PAD, MISC.: (1 1/4" x 9"), (85 FT)**	
	Awd	$105.00	$8,925.00
	2	$80.00	$6,800.00
	3	$125.00	$10,625.00
	4	$125.00	$10,625.00
Ref #336	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$75,000.00	$75,000.00
	3	$90,000.00	$90,000.00
	4	$90,000.00	$90,000.00
Ref #337	**518E12500**	**SCUPPER, MISC.: STEEL TUBE SCUPPERS INCLUDING ATTA, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$1,500.00	$3,000.00
	3	$3,300.00	$6,600.00
	4	$2,000.00	$4,000.00
Ref #338	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (28 CY)**	
	Awd	$165.00	$4,620.00
	2	$130.00	$3,640.00
	3	$160.00	$4,480.00
	4	$185.00	$5,180.00
Ref #339	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (108 FT)**	
	Awd	$10.50	$1,134.00
	2	$11.00	$1,188.00
	3	$5.00	$540.00
	4	$18.00	$1,944.00
Ref #340	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (53 FT)**	
	Awd	$22.50	$1,192.50
	2	$18.00	$954.00
	3	$5.00	$265.00
	4	$20.00	$1,060.00
Ref #341	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (230 SY)**	
	Awd	$515.00	$118,450.00
	2	$470.00	$108,100.00
	3	$448.00	$103,040.00
	4	$475.00	$109,250.00
Ref #342	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (79 FT)**	
	Awd	$220.00	$17,380.00
	2	$335.00	$26,465.00
	3	$428.00	$33,812.00
	4	$350.00	$27,650.00
Ref #343	**530E00400**	**SPECIAL - STRUCTURES(GROUT PORTABLE BARRIER ANCHOR, (68 EACH)**	
	Awd	$60.00	$4,080.00
	2	$43.00	$2,924.00
	3	$51.00	$3,468.00
	4	$20.00	$1,360.00
Ref #344	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$115.00	$805.00
	2	$100.00	$700.00
	3	$127.00	$889.00
	4	$155.00	$1,085.00

Ref #345	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$350.00	$1,400.00
	3	$560.00	$2,240.00
	4	$300.00	$1,200.00
Ref #346	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (715 SY)**	
	Awd	$110.00	$78,650.00
	2	$120.00	$85,800.00
	3	$128.00	$91,520.00
	4	$140.00	$100,100.00
Ref #347	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (715 SY)**	
	Awd	$125.00	$89,375.00
	2	$130.00	$92,950.00
	3	$125.00	$89,375.00
	4	$140.00	$100,100.00
Ref #348	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (14 CY)**	
	Awd	$300.00	$4,200.00
	2	$280.00	$3,920.00
	3	$247.00	$3,458.00
	4	$300.00	$4,200.00
Ref #349	**848E50000**	**HAND CHIPPING, (25 SY)**	
	Awd	$270.00	$6,750.00
	2	$80.00	$2,000.00
	3	$109.00	$2,725.00
	4	$125.00	$3,125.00
Ref #350	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$1,000.00	$1,000.00
	3	$2,700.00	$2,700.00
	4	$2,500.00	$2,500.00
Ref #351	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$2,000.00	$4,000.00
	2	$1,500.00	$3,000.00
	3	$1,500.00	$3,000.00
	4	$1,500.00	$3,000.00
Ref #352	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (3" THICKNESS), (715 SY)**	
	Awd	$19.00	$13,585.00
	2	$20.00	$14,300.00
	3	$13.00	$9,295.00
	4	$25.00	$17,875.00
Ref #353	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (250 SY)**	
	Awd	$32.00	$8,000.00
	2	$32.00	$8,000.00
	3	$55.00	$13,750.00
	4	$40.00	$10,000.00

Section 18 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-0879 - Totals

Awd	**$890,561.74**
2	**$1,188,587.03**
3	**$1,287,300.13**
4	**$1,401,536.50**

Ref #354	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN , (LUMP SUM)**	
	Awd	$174,000.00	$174,000.00
	2	$225,000.00	$225,000.00
	3	$236,000.00	$236,000.00
	4	$340,000.00	$340,000.00
Ref #355	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$70,000.00	$70,000.00
	3	$24,400.00	$24,400.00
	4	$45,000.00	$45,000.00
Ref #356	**202E22900**	**APPROACH SLAB REMOVED, (241 SY)**	
	Awd	$60.00	$14,460.00
	2	$60.00	$14,460.00
	3	$55.00	$13,255.00
	4	$70.00	$16,870.00
Ref #357	**202E23500**	**WEARING COURSE REMOVED, (332 SY)**	
	Awd	$10.50	$3,486.00
	2	$14.00	$4,648.00
	3	$13.00	$4,316.00
	4	$30.00	$9,960.00
Ref #358	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$25,000.00	$25,000.00
	3	$35,500.00	$35,500.00
	4	$30,000.00	$30,000.00
Ref #359	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$20,000.00	$20,000.00
	3	$7,400.00	$7,400.00
	4	$25,000.00	$25,000.00
Ref #360	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (41967 LB)**	
	Awd	$2.10	$88,130.70
	2	$2.02	$84,773.34
	3	$2.15	$90,229.05
	4	$2.00	$83,934.00
Ref #361	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5654 FT)**	
	Awd	$1.50	$8,481.00
	2	$1.20	$6,784.80
	3	$1.20	$6,784.80
	4	$1.25	$7,067.50
Ref #362	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (278 EACH)**	
	Awd	$25.00	$6,950.00
	2	$16.00	$4,448.00
	3	$38.00	$10,564.00
	4	$25.00	$6,950.00
Ref #363	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (99 CY)**	
	Awd	$1,300.00	$128,700.00
	2	$2,300.00	$227,700.00
	3	$2,190.00	$216,810.00
	4	$2,200.00	$217,800.00

Ref #364	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (59 CY)**	
	Awd	$934.51	$55,136.09
	2	$1,000.00	$59,000.00
	3	$1,100.00	$64,900.00
	4	$1,250.00	$73,750.00
Ref #365	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (42 CY)**	
	Awd	$1,550.00	$65,100.00
	2	$1,500.00	$63,000.00
	3	$1,930.00	$81,060.00
	4	$1,500.00	$63,000.00
Ref #366	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (7 CY)**	
	Awd	$1,200.00	$8,400.00
	2	$1,500.00	$10,500.00
	3	$3,460.00	$24,220.00
	4	$2,250.00	$15,750.00
Ref #367	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (430 SY)**	
	Awd	$9.50	$4,085.00
	2	$10.50	$4,515.00
	3	$10.28	$4,420.40
	4	$12.00	$5,160.00
Ref #368	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$75.00	$375.00
	2	$54.00	$270.00
	3	$50.00	$250.00
	4	$75.00	$375.00
Ref #369	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (113 FT)**	
	Awd	$45.00	$5,085.00
	2	$135.00	$15,255.00
	3	$46.00	$5,198.00
	4	$65.00	$7,345.00
Ref #370	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$8.00	$128.00
	2	$11.00	$176.00
	3	$8.00	$128.00
	4	$8.00	$128.00
Ref #371	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$8.75	$752.50
	2	$14.00	$1,204.00
	3	$9.00	$774.00
	4	$12.00	$1,032.00
Ref #372	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (126 FT)**	
	Awd	$30.00	$3,780.00
	2	$33.00	$4,158.00
	3	$39.00	$4,914.00
	4	$35.00	$4,410.00
Ref #373	**516E42600**	**ELASTOMERIC BEARING PAD, MISC.: (1 1/4" x 9"), (119 FT)**	
	Awd	$100.00	$11,900.00
	2	$65.00	$7,735.00
	3	$109.00	$12,971.00
	4	$125.00	$14,875.00

Ref #374	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$58,000.00	$58,000.00
	2	$80,000.00	$80,000.00
	3	$90,000.00	$90,000.00
	4	$100,000.00	$100,000.00
Ref #375	**518E12500**	**SCUPPER, MISC.: STEEL TUBE SCUPPERS INCLUDING ATTA, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$1,500.00	$3,000.00
	3	$3,300.00	$6,600.00
	4	$2,000.00	$4,000.00
Ref #376	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (33 CY)**	
	Awd	$150.00	$4,950.00
	2	$130.00	$4,290.00
	3	$178.00	$5,874.00
	4	$165.00	$5,445.00
Ref #377	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (142 FT)**	
	Awd	$10.50	$1,491.00
	2	$10.00	$1,420.00
	3	$4.35	$617.70
	4	$18.00	$2,556.00
Ref #378	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (52 FT)**	
	Awd	$23.00	$1,196.00
	2	$22.00	$1,144.00
	3	$5.00	$260.00
	4	$20.00	$1,040.00
Ref #379	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (324 SY)**	
	Awd	$460.00	$149,040.00
	2	$420.00	$136,080.00
	3	$365.00	$118,260.00
	4	$450.00	$145,800.00
Ref #380	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (113 FT)**	
	Awd	$210.00	$23,730.00
	2	$315.00	$35,595.00
	3	$360.00	$40,680.00
	4	$325.00	$36,725.00
Ref #381	**530E00400**	**SPECIAL - STRUCTURES (GROUT PORTABLE BARRIER ANCHO, (76 EACH)**	
	Awd	$60.00	$4,560.00
	2	$43.00	$3,268.00
	3	$47.00	$3,572.00
	4	$20.00	$1,520.00
Ref #382	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$120.00	$840.00
	2	$100.00	$700.00
	3	$126.00	$882.00
	4	$160.00	$1,120.00
Ref #383	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$420.00	$1,680.00
	2	$350.00	$1,400.00
	3	$560.00	$2,240.00
	4	$300.00	$1,200.00

Ref #384	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1025 SY)**	
	Awd	$100.00	$102,500.00
	2	$110.00	$112,750.00
	3	$106.00	$108,650.00
	4	$115.00	$117,875.00
Ref #385	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1025 SY)**	
	Awd	$120.00	$123,000.00
	2	$120.00	$123,000.00
	3	$120.00	$123,000.00
	4	$125.00	$128,125.00
Ref #386	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (20 CY)**	
	Awd	$310.00	$6,200.00
	2	$280.00	$5,600.00
	3	$247.00	$4,940.00
	4	$300.00	$6,000.00
Ref #387	**848E50000**	**HAND CHIPPING, (38 SY)**	
	Awd	$260.00	$9,880.00
	2	$85.00	$3,230.00
	3	$90.00	$3,420.00
	4	$125.00	$4,750.00
Ref #388	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$1,000.00	$1,000.00
	3	$2,700.00	$2,700.00
	4	$2,500.00	$2,500.00
Ref #389	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$2,000.00	$4,000.00
	2	$1,500.00	$3,000.00
	3	$1,500.00	$3,000.00
	4	$1,500.00	$3,000.00
Ref #390	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (3" THICKNESS), (1025 SY)**	
	Awd	$16.00	$16,400.00
	2	$20.00	$20,500.00
	3	$13.00	$13,325.00
	4	$25.00	$25,625.00
Ref #391	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (359 SY)**	
	Awd	$35.00	$12,565.00
	2	$32.00	$11,488.00
	3	$57.00	$20,463.00
	4	$40.00	$14,360.00

Section 19 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-0879 - Totals

Awd	**$1,191,681.29**
2	**$1,396,092.14**
3	**$1,392,577.95**
4	**$1,570,047.50**

Ref #392	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (30731.25 FT)**	
	Awd	$2.00	$61,462.50
	2	$2.00	$61,462.50
	3	$2.00	$61,462.50
	4	$2.00	$61,462.50

Ref #393	**202E42011**	**ANCHOR ASSEMBLY REMOVED, TYPE E, AS PER PLAN, (20 EACH)**	
	Awd	$145.00	$2,900.00
	2	$360.00	$7,200.00
	3	$220.00	$4,400.00
	4	$220.00	$4,400.00
Ref #394	**202E42051**	**ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER PLAN, (17 EACH)**	
	Awd	$125.00	$2,125.00
	2	$350.00	$5,950.00
	3	$150.00	$2,550.00
	4	$150.00	$2,550.00
Ref #395	**202E47801**	**IMPACT ATTENUATOR REMOVED, AS PER PLAN, (7 EACH)**	
	Awd	$235.00	$1,645.00
	2	$480.00	$3,360.00
	3	$250.00	$1,750.00
	4	$250.00	$1,750.00
Ref #396	**203E20001**	**EMBANKMENT, AS PER PLAN, (2325 CY)**	
	Awd	$68.00	$158,100.00
	2	$68.00	$158,100.00
	3	$30.00	$69,750.00
	4	$30.00	$69,750.00
Ref #397	**209E60200**	**LINEAR GRADING, (327 STA)**	
	Awd	$49.60	$16,219.20
	2	$49.60	$16,219.20
	3	$125.00	$40,875.00
	4	$125.00	$40,875.00
Ref #398	**606E15050**	**GUARDRAIL, TYPE MGS, (8755.25 FT)**	
	Awd	$19.20	$168,100.80
	2	$19.20	$168,100.80
	3	$19.50	$170,727.38
	4	$19.50	$170,727.38
Ref #399	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (18956.25 FT)**	
	Awd	$21.60	$409,455.00
	2	$21.60	$409,455.00
	3	$21.00	$398,081.25
	4	$21.00	$398,081.25
Ref #400	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (50 FT)**	
	Awd	$28.40	$1,420.00
	2	$28.40	$1,420.00
	3	$35.00	$1,750.00
	4	$35.00	$1,750.00
Ref #401	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (493.75 FT)**	
	Awd	$33.60	$16,590.00
	2	$33.60	$16,590.00
	3	$44.00	$21,725.00
	4	$44.00	$21,725.00
Ref #402	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (5 EACH)**	
	Awd	$2,695.00	$13,475.00
	2	$2,695.00	$13,475.00
	3	$2,450.00	$12,250.00
	4	$2,450.00	$12,250.00

Ref #403	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (26 EACH)**	
	Awd	$2,650.00	$68,900.00
	2	$2,650.00	$68,900.00
	3	$2,450.00	$63,700.00
	4	$2,450.00	$63,700.00
Ref #404	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (34 EACH)**	
	Awd	$1,420.00	$48,280.00
	2	$1,420.00	$48,280.00
	3	$1,100.00	$37,400.00
	4	$1,100.00	$37,400.00
Ref #405	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (33 EACH)**	
	Awd	$2,760.00	$91,080.00
	2	$2,760.00	$91,080.00
	3	$2,450.00	$80,850.00
	4	$2,450.00	$80,850.00
Ref #406	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (19 EACH)**	
	Awd	$550.00	$10,450.00
	2	$550.00	$10,450.00
	3	$525.00	$9,975.00
	4	$525.00	$9,975.00
Ref #407	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$8,860.00	$70,880.00
	2	$8,860.00	$70,880.00
	3	$7,850.00	$62,800.00
	4	$7,850.00	$62,800.00
Ref #408	**606E98000**	**GUARDRAIL, MISC.:ALTERNATIVE GUARDRAIL PLACEMENT, (200 FT)**	
	Awd	$12.00	$2,400.00
	2	$12.00	$2,400.00
	3	$10.00	$2,000.00
	4	$10.00	$2,000.00
Ref #409	**622E90200**	**BARRIER, MISC.:VERTICAL EXTENSION OF BARRIER TRANS, (8 EACH)**	
	Awd	$2,000.00	$16,000.00
	2	$3,300.00	$26,400.00
	3	$1,680.00	$13,440.00
	4	$4,000.00	$32,000.00

Section 20 - ROADWAY (PART 3) - Totals

Awd	**$1,159,482.50**
2	**$1,179,722.50**
3	**$1,055,486.13**
4	**$1,074,046.13**

Ref #410	**601E34401**	**ROCK CHANNEL PROTECTION, WITH GROUT, AS PER PLAN, (3 CY)**	
	Awd	$800.00	$2,400.00
	2	$270.00	$810.00
	3	$1,200.00	$3,600.00
	4	$750.00	$2,250.00
Ref #411	**659E00300**	**TOPSOIL, (411 CY)**	
	Awd	$250.00	$102,750.00
	2	$30.00	$12,330.00
	3	$40.00	$16,440.00
	4	$15.00	$6,165.00

Ref #412	**659E10000**	**SEEDING AND MULCHING, (3705 SY)**	
	Awd	$0.72	$2,667.60
	2	$2.36	$8,743.80
	3	$1.36	$5,038.80
	4	$1.50	$5,557.50
Ref #413	**659E14000**	**REPAIR SEEDING AND MULCHING, (185 SY)**	
	Awd	$0.50	$92.50
	2	$0.80	$148.00
	3	$0.80	$148.00
	4	$2.00	$370.00
Ref #414	**659E15000**	**INTER-SEEDING, (185 SY)**	
	Awd	$0.01	$1.85
	2	$0.80	$148.00
	3	$0.80	$148.00
	4	$2.00	$370.00
Ref #415	**659E20000**	**COMMERCIAL FERTILIZER, (0.5 TON)**	
	Awd	$1,500.00	$750.00
	2	$822.00	$411.00
	3	$821.00	$410.50
	4	$2,000.00	$1,000.00
Ref #416	**659E31000**	**LIME, (0.77 ACRE)**	
	Awd	$200.00	$154.00
	2	$155.00	$119.35
	3	$155.00	$119.35
	4	$10.00	$7.70
Ref #417	**659E35000**	**WATER, (20 MGAL)**	
	Awd	$1.00	$20.00
	2	$1.00	$20.00
	3	$1.00	$20.00
	4	$20.00	$400.00
Ref #418	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 21 - EROSION CONTROL (PART 3) - Totals

Awd	**$113,835.95**
2	**$27,730.15**
3	**$30,924.65**
4	**$21,120.20**

Ref #419	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (410 EACH)**	
	Awd	$12.25	$5,022.50
	2	$12.25	$5,022.50
	3	$10.00	$4,100.00
	4	$10.00	$4,100.00

Section 22 - TRAFFIC CONTROL (PART 3) - Totals

Awd	**$5,022.50**
2	**$5,022.50**
3	**$4,100.00**
4	**$4,100.00**

Ref #420	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$100.00	$10,000.00
	2	$90.00	$9,000.00
	3	$110.00	$11,000.00
	4	$125.00	$12,500.00

Section 23 - MAINTENANCE OF TRAFFIC (PART 3) - Totals

Awd	**$10,000.00**
2	**$9,000.00**
3	**$11,000.00**
4	**$12,500.00**

Ref #421	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$117,500.00	$117,500.00
	3	$110,000.00	$110,000.00
	4	$250,000.00	$250,000.00
Ref #422	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
	4	$30,000.00	$30,000.00
Ref #423	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$950,000.00	$950,000.00
	2	$777,000.00	$777,000.00
	3	$850,000.00	$850,000.00
	4	$1,075,000.00	$1,075,000.00
Ref #424	**619E16020**	**FIELD OFFICE, TYPE C, (39 MNTH)**	
	Awd	$7,500.00	$292,500.00
	2	$4,000.00	$156,000.00
	3	$4,300.00	$167,700.00
	4	$3,500.00	$136,500.00
Ref #425	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$57,860.00	$57,860.00
	2	$180,000.00	$180,000.00
	3	$134,000.00	$134,000.00
	4	$125,000.00	$125,000.00
Ref #426	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$22,000.00	$22,000.00
	3	$5,100.00	$5,100.00
	4	$5,000.00	$5,000.00

Ref #427	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,041,758.14	$1,041,758.14
	2	$1,000,000.00	$1,000,000.00
	3	$1,057,321.00	$1,057,321.00
	4	$1,150,000.00	$1,150,000.00
Ref #428	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$32,080.00	$32,080.00
	2	$42,500.00	$42,500.00
	3	$38,000.00	$38,000.00
	4	$175,000.00	$175,000.00

Section 24 - INCIDENTALS (PARTS 1, 2, 3) - Totals

Awd	**$2,487,698.14**
2	**$2,303,000.00**
3	**$2,367,121.00**
4	**$2,946,500.00**