Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250162
PID 119144
MEG-US 33-19.21
Federal
Type: MAJOR WIDENING
Letting Date: 3/27/2025
Completion Date: 11/1/2028

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $65,174,508.80

Engineer's Estimate: $57,389,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $65,174,508.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**		
	Awd	$250,000.00	$250,000.00	
Ref #2	**202E23000**	**PAVEMENT REMOVED, (42733 SY)**		
	Awd	$6.25	$267,081.25	
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (2347 SY)**		
	Awd	$12.00	$28,164.00	
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (673 FT)**		
	Awd	$20.00	$13,460.00	
Ref #5	**202E35101**	**PIPE REMOVED, 24" DIAMETER AND UNDER, AS PER PLAN, (1331 FT)**		
	Awd	$13.00	$17,303.00	
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (26 FT)**		
	Awd	$70.00	$1,820.00	
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (29812 FT)**		
	Awd	$1.80	$53,661.60	
Ref #8	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**		
	Awd	$250.00	$500.00	
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (13 EACH)**		
	Awd	$950.00	$12,350.00	
Ref #10	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 15", (80 FT)**		
	Awd	$48.00	$3,840.00	
Ref #11	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 24", (109 FT)**		
	Awd	$53.00	$5,777.00	
Ref #12	**202E75000**	**FENCE REMOVED, (5569 FT)**		
	Awd	$4.00	$22,276.00	
Ref #13	**202E98000**	**REMOVAL MISC.: CROSSOVER REMOVAL, (LUMP SUM)**		
	Awd	$30,000.00	$30,000.00	
Ref #14	**203E07510**	**SPECIAL - PIEZOMETER, (1 EACH)**		
	Awd	$10,000.00	$10,000.00	
Ref #15	**203E10000**	**EXCAVATION, (2145476 CY)**		
	Awd	$7.55	$16,198,343.80	
Ref #16	**203E20000**	**EMBANKMENT, (588112 CY)**		
	Awd	$1.50	$882,168.00	
Ref #17	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (9 EACH)**		
	Awd	$1,340.00	$12,060.00	
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (290607 SY)**		
	Awd	$1.77	$514,374.39	
Ref #19	**204E13000**	**EXCAVATION OF SUBGRADE, (10901 CY)**		
	Awd	$6.85	$74,671.85	
Ref #20	**204E30010**	**GRANULAR MATERIAL, TYPE B, (10901 CY)**		
	Awd	$85.00	$926,585.00	
Ref #21	**204E30040**	**GRANULAR MATERIAL, TYPE E (NO. 2 STONE), (1073 CY)**		
	Awd	$125.00	$134,125.00	
Ref #22	**204E45000**	**PROOF ROLLING, (97 HOUR)**		
	Awd	$250.00	$24,250.00	
Ref #23	**204E50000**	**GEOTEXTILE FABRIC, (2264 SY)**		
	Awd	$2.30	$5,207.20	

Ref #24	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**		
	Awd	$18,370.00	$18,370.00	
Ref #25	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**		
	Awd	$7,500.00	$7,500.00	
Ref #26	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**		
	Awd	$25,350.00	$25,350.00	
Ref #27	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**		
	Awd	$25,350.00	$25,350.00	
Ref #28	**208E15000**	**PRESPLITTING, (373 SY)**		
	Awd	$30.00	$11,190.00	
Ref #29	**208E16000**	**HYDROLOGIST, (LUMP SUM)**		
	Awd	$91,200.00	$91,200.00	
Ref #30	**209E15000**	**RESHAPING UNDER GUARDRAIL, (228 STA)**		
	Awd	$90.00	$20,520.00	
Ref #31	**209E70000**	**BORROW, (569 CY)**		
	Awd	$90.00	$51,210.00	
Ref #32	**606E15050**	**GUARDRAIL, TYPE MGS, (30912.5 FT)**		
	Awd	$17.04	$526,749.00	
Ref #33	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (200 FT)**		
	Awd	$19.92	$3,984.00	
Ref #34	**606E15400**	**MGS GUARDRAIL, TYPE 8, (3162.5 FT)**		
	Awd	$26.68	$84,375.50	
Ref #35	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (20 EACH)**		
	Awd	$1,270.00	$25,400.00	
Ref #36	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (12 EACH)**		
	Awd	$2,190.00	$26,280.00	
Ref #37	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (30 EACH)**		
	Awd	$1,000.00	$30,000.00	
Ref #38	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (15 EACH)**		
	Awd	$1,970.00	$29,550.00	
Ref #39	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**		
	Awd	$340.00	$680.00	
Ref #40	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL)' (MASH , (6 EACH)**		
	Awd	$7,490.00	$44,940.00	
Ref #41	**607E15000**	**FENCE, TYPE 47, (5438 FT)**		
	Awd	$11.64	$63,298.32	
Ref #42	**623E40500**	**REFERENCE MONUMENT, TYPE A, DESIGN CAP 6, (104 EACH)**		
	Awd	$480.00	$49,920.00	

Section 1 - ROADWAY - Totals

Awd	**$20,623,884.91**

Ref #43	**601E21100**	**SLOPE PROTECTION, MISC.: SEEDING AND EROSION CONTR, (423 SY)**		
	Awd	$120.00	$50,760.00	
Ref #44	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1397 CY)**		
	Awd	$145.00	$202,565.00	

Ref #45	**659E00100**	**SOIL ANALYSIS TEST, (12 EACH)**	
	Awd	$25.00	$300.00
Ref #46	**659E00300**	**TOPSOIL, (14647 CY)**	
	Awd	$10.00	$146,470.00
Ref #47	**659E10000**	**SEEDING AND MULCHING, (728240 SY)**	
	Awd	$0.60	$436,944.00
Ref #48	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (185647 SY)**	
	Awd	$0.55	$102,105.85
Ref #49	**659E14000**	**REPAIR SEEDING AND MULCHING, (45694 SY)**	
	Awd	$0.60	$27,416.40
Ref #50	**659E15000**	**INTER-SEEDING, (45694 SY)**	
	Awd	$0.01	$456.94
Ref #51	**659E20000**	**COMMERCIAL FERTILIZER, (130 TON)**	
	Awd	$250.00	$32,500.00
Ref #52	**659E31000**	**LIME, (190 ACRE)**	
	Awd	$25.00	$4,750.00
Ref #53	**659E35000**	**WATER, (5061 MGAL)**	
	Awd	$0.01	$50.61
Ref #54	**659E40000**	**MOWING, (2055 MSF)**	
	Awd	$1.00	$2,055.00
Ref #55	**670E00500**	**SLOPE EROSION PROTECTION, (131824 SY)**	
	Awd	$1.10	$145,006.40
Ref #56	**670E00700**	**DITCH EROSION PROTECTION, (29536 SY)**	
	Awd	$1.15	$33,966.40
Ref #57	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
Ref #58	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$65,100.00	$65,100.00
Ref #59	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$39,266.62	$39,266.62
Ref #60	**832E30000**	**EROSION CONTROL, (1160000 EACH)**	
	Awd	$1.00	$1,160,000.00
Ref #61	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (2433 SY)**	
	Awd	$5.00	$12,165.00
Ref #62	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (80 SY)**	
	Awd	$6.00	$480.00
Ref #63	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (247 SY)**	
	Awd	$7.00	$1,729.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,469,087.22**

Ref #64	**602E20000**	**CONCRETE MASONRY, (11.5 CY)**	
	Awd	$6,300.00	$72,450.00
Ref #65	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS, (460 FT)**	
	Awd	$25.00	$11,500.00

Ref #66	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (45836 FT)**		
	Awd	$14.00	$641,704.00	
Ref #67	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (423 FT)**		
	Awd	$37.00	$15,651.00	
Ref #68	**605E13402**	**6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, (2400 FT)**		
	Awd	$30.00	$72,000.00	
Ref #69	**605E13500**	**6" ROCK CUT UNDERDRAINS, (33870 FT)**		
	Awd	$18.00	$609,660.00	
Ref #70	**605E14000**	**6" BASE PIPE UNDERDRAINS, (32825 FT)**		
	Awd	$9.00	$295,425.00	
Ref #71	**605E32200**	**AGGREGATE DRAINS FOR SPRINGS, (400 FT)**		
	Awd	$16.00	$6,400.00	
Ref #72	**611E00406**	**4" CONDUIT, TYPE F, (1055 FT)**		
	Awd	$60.00	$63,300.00	
Ref #73	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (3529 FT)**		
	Awd	$34.00	$119,986.00	
Ref #74	**611E04400**	**12" CONDUIT, TYPE B, (660 FT)**		
	Awd	$131.00	$86,460.00	
Ref #75	**611E04400**	**12" CONDUIT, TYPE B, 707.33, (6 FT)**		
	Awd	$358.00	$2,148.00	
Ref #76	**611E04600**	**12" CONDUIT, TYPE C, (150 FT)**		
	Awd	$133.00	$19,950.00	
Ref #77	**611E05900**	**15" CONDUIT, TYPE B, (1008 FT)**		
	Awd	$183.00	$184,464.00	
Ref #78	**611E05900**	**15" CONDUIT, TYPE B, 707.33, (54 FT)**		
	Awd	$350.00	$18,900.00	
Ref #79	**611E06100**	**15" CONDUIT, TYPE C, (1347 FT)**		
	Awd	$136.00	$183,192.00	
Ref #80	**611E07400**	**18" CONDUIT, TYPE B, (2899 FT)**		
	Awd	$182.00	$527,618.00	
Ref #81	**611E07400**	**18" CONDUIT, TYPE B, 707.33, (8 FT)**		
	Awd	$428.00	$3,424.00	
Ref #82	**611E07600**	**18" CONDUIT, TYPE C, (650 FT)**		
	Awd	$152.00	$98,800.00	
Ref #83	**611E08900**	**21" CONDUIT, TYPE B, (1002 FT)**		
	Awd	$244.00	$244,488.00	
Ref #84	**611E08900**	**21" CONDUIT, TYPE B, 707.33, (6 FT)**		
	Awd	$1,082.00	$6,492.00	
Ref #85	**611E10400**	**24" CONDUIT, TYPE B, (467 FT)**		
	Awd	$290.00	$135,430.00	
Ref #86	**611E10400**	**24" CONDUIT, TYPE B, 707.01, (6 FT)**		
	Awd	$773.00	$4,638.00	
Ref #87	**611E10400**	**24" CONDUIT, TYPE B, 707.33, (91 FT)**		
	Awd	$368.00	$33,488.00	
Ref #88	**611E10600**	**24" CONDUIT, TYPE C, (268 FT)**		
	Awd	$200.00	$53,600.00	

Ref #89	**611E13400**	**30" CONDUIT, TYPE B, (93 FT)**	
	Awd	$377.00	$35,061.00
Ref #90	**611E16400**	**36" CONDUIT, TYPE B, (77 FT)**	
	Awd	$424.00	$32,648.00
Ref #91	**611E16400**	**36" CONDUIT, TYPE B, 707.01, (75 FT)**	
	Awd	$316.00	$23,700.00
Ref #92	**611E19400**	**42" CONDUIT, TYPE B, 707.01, (48 FT)**	
	Awd	$684.00	$32,832.00
Ref #93	**611E96600**	**CONDUIT, BORED OR JACKED, 36", 748.06, (101 FT)**	
	Awd	$1,225.00	$123,725.00
Ref #94	**611E98230**	**CATCH BASIN, NO. 4, (37 EACH)**	
	Awd	$9,300.00	$344,100.00
Ref #95	**611E98270**	**CATCH BASIN, NO. 4A, (4 EACH)**	
	Awd	$11,000.00	$44,000.00
Ref #96	**611E98410**	**CATCH BASIN, NO. 8, (32 EACH)**	
	Awd	$9,100.00	$291,200.00
Ref #97	**611E98434**	**CATCH BASIN, NO. 8A, (1 EACH)**	
	Awd	$10,250.00	$10,250.00
Ref #98	**611E98505**	**CATCH BASIN, NO. 2-2C, AS PER PLAN, (7 EACH)**	
	Awd	$4,500.00	$31,500.00
Ref #99	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,300.00	$3,900.00
Ref #100	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (21 EACH)**	
	Awd	$770.00	$16,170.00

Section 3 - DRAINAGE - Totals

Awd	**$4,500,254.00**

Ref #101	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (49526 FT)**	
	Awd	$1.70	$84,194.20
Ref #102	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (196 SY)**	
	Awd	$12.00	$2,352.00
Ref #103	**254E01010**	**PAVEMENT PLANING, PORTLAND CEMENT CONCRETE, 1.5", (2347 SY)**	
	Awd	$12.00	$28,164.00
Ref #104	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (32829 CY)**	
	Awd	$201.00	$6,598,629.00
Ref #105	**304E20000**	**AGGREGATE BASE, (36713 CY)**	
	Awd	$95.00	$3,487,735.00
Ref #106	**407E13900**	**TACK COAT, 702.13, (16637 GAL)**	
	Awd	$4.05	$67,379.85
Ref #107	**407E20000**	**NON-TRACKING TACK COAT, (34494 GAL)**	
	Awd	$4.45	$153,498.30
Ref #108	**408E10000**	**PRIME COAT, (2448 GAL)**	
	Awd	$5.00	$12,240.00
Ref #109	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (971 CY)**	
	Awd	$323.00	$313,633.00

Ref #110	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (24749 CY)**	
	Awd	$7.25	$179,430.25
Ref #111	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (10401 CY)**	
	Awd	$216.00	$2,246,616.00
Ref #112	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (12744 CY)**	
	Awd	$216.00	$2,752,704.00
Ref #113	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (17703 CY)**	
	Awd	$253.75	$4,492,136.25
Ref #114	**617E10100**	**COMPACTED AGGREGATE, (319 CY)**	
	Awd	$150.00	$47,850.00
Ref #115	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (37 MILE)**	
	Awd	$990.41	$36,645.17

Section 4 - PAVEMENT - Totals

Awd	**$20,503,207.02**

Ref #116	**625E00450**	**CONNECTION, FUSED PULL APART, (70 EACH)**	
	Awd	$170.00	$11,900.00
Ref #117	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (84 EACH)**	
	Awd	$145.00	$12,180.00
Ref #118	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B40, (2 EACH)**	
	Awd	$3,700.00	$7,400.00
Ref #119	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT18B40, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
Ref #120	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT20B40, (31 EACH)**	
	Awd	$4,000.00	$124,000.00
Ref #121	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT25B40, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
Ref #122	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (35 EACH)**	
	Awd	$2,300.00	$80,500.00
Ref #123	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (5310 FT)**	
	Awd	$3.30	$17,523.00
Ref #124	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (6279 FT)**	
	Awd	$1.60	$10,046.40
Ref #125	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (9399 FT)**	
	Awd	$10.50	$98,689.50
Ref #126	**625E25500**	**CONDUIT, 3", 725.04, (569 FT)**	
	Awd	$38.50	$21,906.50
Ref #127	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (922 FT)**	
	Awd	$135.00	$124,470.00
Ref #128	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (35 EACH)**	
	Awd	$470.00	$16,450.00
Ref #129	**625E29002**	**TRENCH, 24" DEEP, (9508 FT)**	
	Awd	$4.75	$45,163.00
Ref #130	**625E30700**	**PULL BOX, 725.08, 18", (23 EACH)**	
	Awd	$1,450.00	$33,350.00

Ref #131	**625E31510**	**PULL BOX REMOVED, (5 EACH)**	
	Awd	$300.00	$1,500.00
Ref #132	**625E32000**	**GROUND ROD, (35 EACH)**	
	Awd	$270.00	$9,450.00
Ref #133	**625E34001**	**POWER SERVICE, AS PER PLAN, (5 EACH)**	
	Awd	$9,800.00	$49,000.00
Ref #134	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (9508 FT)**	
	Awd	$1.25	$11,885.00
Ref #135	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
Ref #136	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
Ref #137	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (10 EACH)**	
	Awd	$400.00	$4,000.00
Ref #138	**625E75510**	**POWER SERVICE REMOVED, (4 EACH)**	
	Awd	$3,100.00	$12,400.00
Ref #139	**625E75521**	**LUMINAIRE SUPPORT REMOVED, AS PER PLAN, (10 EACH)**	
	Awd	$1,090.00	$10,900.00
Ref #140	**625E75550**	**DISTRIBUTION CABLE REMOVED, (818 FT)**	
	Awd	$2.50	$2,045.00
Ref #141	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (517 FT)**	
	Awd	$3.25	$1,680.25
Ref #142	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'A'), (1 EACH)**	
	Awd	$720.00	$720.00
Ref #143	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'B'), (1 EACH)**	
	Awd	$720.00	$720.00
Ref #144	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'CB'), (1 EACH)**	
	Awd	$720.00	$720.00
Ref #145	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'D'), (1 EACH)**	
	Awd	$720.00	$720.00
Ref #146	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'SD'), (1 EACH)**	
	Awd	$720.00	$720.00

Section 5 - LIGHTING - Totals

Awd	**$746,038.65**

Ref #147	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (11 EACH)**	
	Awd	$52.00	$572.00
Ref #149	**621E00100**	**RPM, (1437 EACH)**	
	Awd	$36.00	$51,732.00
Ref #150	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (613 EACH)**	
	Awd	$29.00	$17,777.00
Ref #151	**626E00110**	**BARRIER REFLECTOR, TYPE 2, UNIDIRECTIONAL, (354 EACH)**	
	Awd	$10.00	$3,540.00
Ref #152	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1730 FT)**	
	Awd	$10.30	$17,819.00

Ref #153	**630E04101**	**GROUND MOUNTED SUPPORT, NO. 4 POST, AS PER PLAN, (248 FT)**	
	Awd	$14.50	$3,596.00
Ref #154	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (441.5 FT)**	
	Awd	$22.50	$9,933.75
Ref #155	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (217.7 FT)**	
	Awd	$24.00	$5,224.80
Ref #156	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (238.5 FT)**	
	Awd	$37.50	$8,943.75
Ref #157	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (198.6 FT)**	
	Awd	$44.00	$8,738.40
Ref #158	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (733.8 FT)**	
	Awd	$28.00	$20,546.40
Ref #159	**630E08600**	**SIGN POST REFLECTOR, (57 EACH)**	
	Awd	$25.00	$1,425.00
Ref #160	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (71 EACH)**	
	Awd	$500.00	$35,500.00
Ref #161	**630E80100**	**SIGN, FLAT SHEET, (1551.5 SF)**	
	Awd	$14.00	$21,721.00
Ref #162	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (2471 SF)**	
	Awd	$20.00	$49,420.00
Ref #163	**630E82000**	**SIGN BACKING ASSEMBLY, (12 EACH)**	
	Awd	$100.00	$1,200.00
Ref #164	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (94 EACH)**	
	Awd	$1,470.00	$138,180.00
Ref #165	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (189 EACH)**	
	Awd	$12.00	$2,268.00
Ref #166	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (170 EACH)**	
	Awd	$20.00	$3,400.00
Ref #167	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$150.00	$300.00
Ref #168	**644E00300**	**CENTER LINE, (0.59 MILE)**	
	Awd	$7,000.00	$4,130.00
Ref #169	**644E00500**	**STOP LINE, (170 FT)**	
	Awd	$12.50	$2,125.00
Ref #170	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (731 FT)**	
	Awd	$10.00	$7,310.00
Ref #171	**644E00720**	**CHEVRON MARKING, (950 FT)**	
	Awd	$10.00	$9,500.00
Ref #172	**644E00900**	**ISLAND MARKING, (1358 SF)**	
	Awd	$6.25	$8,487.50
Ref #173	**644E01300**	**LANE ARROW, (30 EACH)**	
	Awd	$150.00	$4,500.00
Ref #174	**644E01350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$225.00	$450.00
Ref #175	**644E01510**	**DOTTED LINE, 6", (275 FT)**	
	Awd	$1.25	$343.75

Ref #176	**644E20800**	**YIELD LINE, (60 FT)**		
	Awd	$12.50	$750.00	
Ref #177	**645E00118**	**EDGE LINE, 6", TYPE A4, (0.56 MILE)**		
	Awd	$35,000.00	$19,600.00	
Ref #178	**645E00220**	**LANE LINE, 6", TYPE A4, (0.28 MILE)**		
	Awd	$7,350.00	$2,058.00	
Ref #179	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (35.21 MILE)**		
	Awd	$5,250.00	$184,852.50	
Ref #180	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (17.04 MILE)**		
	Awd	$2,750.00	$46,860.00	
Ref #181	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (8009 FT)**		
	Awd	$3.00	$24,027.00	
Ref #182	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (52.14 MILE)**		
	Awd	$1,500.00	$78,210.00	
Ref #183	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (8009 FT)**		
	Awd	$0.60	$4,805.40	
Ref #184	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.84 MILE)**		
	Awd	$3,000.00	$2,520.00	
Ref #400	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (694 FT)**		
	Awd	$8.20	$5,690.80	
Ref #401	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**		
	Awd	$50.00	$50.00	

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$808,107.05**

Ref #185	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**		
	Awd	$120.00	$48,000.00	
Ref #186	**614E11630**	**INCREASED BARRIER DELINEATION, (10140 FT)**		
	Awd	$0.85	$8,619.00	
Ref #187	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, OVER 24" AND LESS THA, (19 EACH)**		
	Awd	$3,875.00	$73,625.00	
Ref #188	**614E12420**	**DETOUR SIGNING (BASHAN RD), (LUMP SUM)**		
	Awd	$4,000.00	$4,000.00	
Ref #189	**614E12420**	**DETOUR SIGNING (SANDY DESERT RD PHASE 1), (LUMP SUM)**		
	Awd	$4,000.00	$4,000.00	
Ref #190	**614E12420**	**DETOUR SIGNING (SANDY DESERT RD PHASE 2), (LUMP SUM)**		
	Awd	$3,000.00	$3,000.00	
Ref #191	**614E12460**	**WORK ZONE MARKING SIGN, (364 EACH)**		
	Awd	$35.00	$12,740.00	
Ref #192	**614E12600**	**REPLACEMENT DRUM, (100 EACH)**		
	Awd	$80.00	$8,000.00	
Ref #193	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (203 EACH)**		
	Awd	$22.00	$4,466.00	
Ref #194	**614E13350**	**OBJECT MARKER, ONE WAY, BI-DIRECTIONAL, (203 EACH)**		
	Awd	$26.00	$5,278.00	

Ref #195	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (50 SNMT)**	
	Awd	$1,500.00	$75,000.00
Ref #196	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (9.41 MILE)**	
	Awd	$500.00	$4,705.00
Ref #197	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (3.39 MILE)**	
	Awd	$1,450.00	$4,915.50
Ref #198	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (18.82 MILE)**	
	Awd	$825.00	$15,526.50
Ref #199	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (33375 FT)**	
	Awd	$0.70	$23,362.50
Ref #200	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (10825 FT)**	
	Awd	$0.70	$7,577.50
Ref #201	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (531 FT)**	
	Awd	$5.75	$3,053.25
Ref #202	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (248 EACH)**	
	Awd	$110.00	$27,280.00
Ref #203	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
Ref #204	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (2982 SY)**	
	Awd	$60.00	$178,920.00
Ref #205	**616E10000**	**WATER, (10960 MGAL)**	
	Awd	$70.00	$767,200.00
Ref #206	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (10140 FT)**	
	Awd	$24.00	$243,360.00
Ref #402	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (18.92 MILE)**	
	Awd	$625.00	$11,825.00
Ref #403	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (80.67 MILE)**	
	Awd	$1,195.00	$96,400.65

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,740,853.90**

Ref #207	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #208	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
Ref #209	**503E21320**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (LUMP SUM)**	
	Awd	$1.00	$1.00
Ref #210	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (145958 LB)**	
	Awd	$1.75	$255,426.50
Ref #211	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7780 FT)**	
	Awd	$3.40	$26,452.00
Ref #212	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,975.00	$7,950.00
Ref #213	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (486 CY)**	
	Awd	$950.00	$461,700.00

Ref #214	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (69 CY)**	
	Awd	$900.00	$62,100.00
Ref #215	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (64 CY)**	
	Awd	$1,650.00	$105,600.00
Ref #216	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (172 CY)**	
	Awd	$1,250.00	$215,000.00
Ref #217	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1425 SY)**	
	Awd	$24.00	$34,200.00
Ref #218	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1058 SY)**	
	Awd	$17.00	$17,986.00
Ref #219	**512E33000**	**TYPE 2 WATERPROOFING, (18 SY)**	
	Awd	$40.00	$720.00
Ref #220	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$95,000.00	$950,000.00
Ref #221	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (24 EACH)**	
	Awd	$3,350.00	$80,400.00
Ref #222	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$16.00	$272.00
Ref #223	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (268 SF)**	
	Awd	$12.00	$3,216.00
Ref #224	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (123 FT)**	
	Awd	$45.00	$5,535.00
Ref #225	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,700.00	$37,000.00
Ref #226	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,100.00	$21,000.00
Ref #227	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (82 CY)**	
	Awd	$130.00	$10,660.00
Ref #228	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (140 FT)**	
	Awd	$23.00	$3,220.00
Ref #229	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$23.00	$920.00
Ref #230	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (120 FT)**	
	Awd	$596.00	$71,520.00
Ref #231	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (114 FT)**	
	Awd	$563.00	$64,182.00
Ref #232	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (30 FT)**	
	Awd	$864.00	$25,920.00
Ref #233	**524E94902**	**DRILLED SHAFTS, 48" DIAMETER, ABOVE BEDROCK, (18 FT)**	
	Awd	$1,157.00	$20,826.00
Ref #234	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (252 SY)**	
	Awd	$400.00	$100,800.00
Ref #235	**526E90010**	**TYPE A INSTALLATION, (92 FT)**	
	Awd	$400.00	$36,800.00
Ref #236	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (407 CY)**	
	Awd	$160.00	$65,120.00

Ref #237	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$639.90	$24,316.20
Ref #238	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (3 EACH)**	
	Awd	$5,000.00	$15,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (MEG-00033-1 - Totals

Awd **$2,913,842.70**

Ref #239	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (408 SY)**	
	Awd	$24.00	$9,792.00
Ref #240	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1198 SY)**	
	Awd	$17.00	$20,366.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (MEG-00033-1 - Totals

Awd **$30,158.00**

Ref #241	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
Ref #242	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
Ref #243	**503E21320**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
Ref #244	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (142431 LB)**	
	Awd	$1.75	$249,254.25
Ref #245	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7696 FT)**	
	Awd	$3.40	$26,166.40
Ref #246	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,975.00	$7,950.00
Ref #247	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (470 CY)**	
	Awd	$950.00	$446,500.00
Ref #248	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (68 CY)**	
	Awd	$900.00	$61,200.00
Ref #249	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (52 CY)**	
	Awd	$1,650.00	$85,800.00
Ref #250	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (204 CY)**	
	Awd	$1,250.00	$255,000.00
Ref #251	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1402 SY)**	
	Awd	$24.00	$33,648.00
Ref #252	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1044 SY)**	
	Awd	$17.00	$17,748.00
Ref #253	**512E33000**	**TYPE 2 WATERPROOFING, (18 SY)**	
	Awd	$40.00	$720.00
Ref #254	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$95,000.00	$950,000.00
Ref #255	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (24 EACH)**	
	Awd	$3,350.00	$80,400.00

Ref #256	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$16.00	$272.00
Ref #257	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (235 SF)**	
	Awd	$12.00	$2,820.00
Ref #258	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (136 FT)**	
	Awd	$45.00	$6,120.00
Ref #259	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,700.00	$37,000.00
Ref #260	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,100.00	$21,000.00
Ref #261	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (106 CY)**	
	Awd	$130.00	$13,780.00
Ref #262	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (146 FT)**	
	Awd	$23.00	$3,358.00
Ref #263	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (46 FT)**	
	Awd	$23.00	$1,058.00
Ref #264	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (120 FT)**	
	Awd	$636.00	$76,320.00
Ref #265	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (134 FT)**	
	Awd	$503.00	$67,402.00
Ref #266	**524E94908**	**DRILLED SHAFTS, 54" DIAMETER, INTO BEDROCK, (30 FT)**	
	Awd	$1,500.00	$45,000.00
Ref #267	**524E94914**	**DRILLED SHAFTS, 60" DIAMETER, ABOVE BEDROCK, (63 FT)**	
	Awd	$1,025.00	$64,575.00
Ref #268	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (252 SY)**	
	Awd	$400.00	$100,800.00
Ref #269	**526E90010**	**TYPE A INSTALLATION, (92 FT)**	
	Awd	$400.00	$36,800.00
Ref #270	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (341 CY)**	
	Awd	$160.00	$54,560.00
Ref #271	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (39 CF)**	
	Awd	$639.90	$24,956.10
Ref #272	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (3 EACH)**	
	Awd	$5,000.00	$15,000.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (MEG-00033-2 - Totals

Awd **$3,127,207.75**

Ref #273	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (408 SY)**	
	Awd	$24.00	$9,792.00
Ref #274	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1186 SY)**	
	Awd	$17.00	$20,162.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (MEG-00033-2 - Totals

Awd **$29,954.00**

Ref #275	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
Ref #276	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
Ref #277	**503E21320**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #278	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (102496 LB)**	
	Awd	$1.75	$179,368.00
Ref #279	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5371 FT)**	
	Awd	$3.40	$18,261.40
Ref #280	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,975.00	$7,950.00
Ref #281	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (361 CY)**	
	Awd	$950.00	$342,950.00
Ref #282	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (39 CY)**	
	Awd	$900.00	$35,100.00
Ref #283	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (430 CY)**	
	Awd	$1,250.00	$537,500.00
Ref #284	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (972 SY)**	
	Awd	$24.00	$23,328.00
Ref #285	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (601 SY)**	
	Awd	$17.00	$10,217.00
Ref #286	**512E33000**	**TYPE 2 WATERPROOFING, (28 SY)**	
	Awd	$40.00	$1,120.00
Ref #287	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (6 EACH)**	
	Awd	$107,000.00	$642,000.00
Ref #288	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (15 EACH)**	
	Awd	$3,350.00	$50,250.00
Ref #289	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$16.00	$272.00
Ref #290	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (348 SF)**	
	Awd	$12.00	$4,176.00
Ref #291	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (123 FT)**	
	Awd	$45.00	$5,535.00
Ref #292	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$4,300.00	$51,600.00
Ref #293	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (203 CY)**	
	Awd	$130.00	$26,390.00
Ref #294	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (210 FT)**	
	Awd	$23.00	$4,830.00
Ref #295	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$23.00	$1,380.00
Ref #296	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (60 FT)**	
	Awd	$696.00	$41,760.00
Ref #297	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (12 FT)**	
	Awd	$1,183.00	$14,196.00

Ref #298	**524E94904**	**DRILLED SHAFTS, 48" DIAMETER, INTO BEDROCK, (90 FT)**	
	Awd	$1,000.00	$90,000.00
Ref #299	**524E94906**	**DRILLED SHAFTS, 54" DIAMETER, ABOVE BEDROCK, (136 FT)**	
	Awd	$882.00	$119,952.00
Ref #300	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (303 SY)**	
	Awd	$400.00	$121,200.00
Ref #301	**526E90010**	**TYPE A INSTALLATION, (91 FT)**	
	Awd	$400.00	$36,400.00
Ref #302	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (109 CY)**	
	Awd	$160.00	$17,440.00
Ref #303	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$639.90	$24,316.20
Ref #304	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$5,000.00	$10,000.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (MEG-00033-2 - Totals

Awd **$2,619,991.60**

Ref #305	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (233 SY)**	
	Awd	$24.00	$5,592.00
Ref #306	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (690 SY)**	
	Awd	$17.00	$11,730.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (MEG-00033-2 - Totals

Awd **$17,322.00**

Ref #307	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
Ref #308	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #309	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (9000 EACH)**	
	Awd	$1.00	$9,000.00
Ref #310	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$928,000.00	$928,000.00
Ref #311	**619E16020**	**FIELD OFFICE, TYPE C, (42 MNTH)**	
	Awd	$2,800.00	$117,600.00
Ref #312	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$380,000.00	$380,000.00
Ref #313	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$3,250,000.00	$3,250,000.00

Section 14 - INCIDENTALS - Totals

Awd **$5,044,600.00**