Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250163
PID 119709
PER-MR 280-00.10 (Scotch Hill)
Federal
Type: DEMOLITION
Letting Date: 3/27/2025
Completion Date: 11/1/2025

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $134,536.20

Engineer's Estimate: $207,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $134,536.20

Bidder 2
LAYTON SERVICES
1384 E MAIN ST
Licking
NEWARK, OH 43055
Bid $175,165.95

Bidder 3
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $176,253.60

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $179,711.00

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $202,168.60

Bidder 6
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $231,292.00

Bidder 7
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $266,823.20

Bidder 8
BAUMANN ENTERPRISES INC
4801 CHAINCRAFT RD
Cuyahoga
GARFIELD HTS, OH 44125
Bid $320,256.00

Bidder 9
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $354,389.02

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,000.00	$7,000.00
	3	$15,000.00	$15,000.00
	4	$11,000.00	$11,000.00
	5	$8,000.00	$8,000.00
	6	$5,000.00	$5,000.00
	7	$16,000.00	$16,000.00
	8	$5,000.00	$5,000.00
	9	$6,000.00	$6,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (100 SY)**	
	Awd	$15.00	$1,500.00
	2	$30.00	$3,000.00
	3	$20.00	$2,000.00
	4	$50.00	$5,000.00
	5	$15.00	$1,500.00
	6	$35.00	$3,500.00
	7	$50.00	$5,000.00
	8	$20.00	$2,000.00
	9	$13.00	$1,300.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (53 FT)**	
	Awd	$10.00	$530.00
	2	$50.00	$2,650.00
	3	$5.00	$265.00
	4	$5.00	$265.00
	5	$20.00	$1,060.00
	6	$5.50	$291.50
	7	$9.00	$477.00
	8	$20.00	$1,060.00
	9	$10.00	$530.00
Ref #4	**203E10000**	**EXCAVATION, (866 CY)**	
	Awd	$32.00	$27,712.00
	2	$54.00	$46,764.00
	3	$23.00	$19,918.00
	4	$20.00	$17,320.00
	5	$60.00	$51,960.00
	6	$30.00	$25,980.00
	7	$45.00	$38,970.00
	8	$40.00	$34,640.00
	9	$47.00	$40,702.00
Ref #5	**203E20000**	**EMBANKMENT, (239 CY)**	
	Awd	$12.00	$2,868.00
	2	$23.00	$5,497.00
	3	$6.00	$1,434.00
	4	$35.00	$8,365.00
	5	$15.00	$3,585.00
	6	$18.00	$4,302.00
	7	$15.00	$3,585.00
	8	$40.00	$9,560.00
	9	$28.50	$6,811.50

Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$86.52	$2,163.00
	2	$86.55	$2,163.75
	3	$40.00	$1,000.00
	4	$92.80	$2,320.00
	5	$50.00	$1,250.00
	6	$95.00	$2,375.00
	7	$86.52	$2,163.00
	8	$300.00	$7,500.00
	9	$87.00	$2,175.00
Ref #7	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,150.00	$5,750.00
	2	$1,150.00	$5,750.00
	3	$1,500.00	$7,500.00
	4	$1,780.00	$8,900.00
	5	$1,900.00	$9,500.00
	6	$1,250.00	$6,250.00
	7	$1,150.00	$5,750.00
	8	$500.00	$2,500.00
	9	$1,150.00	$5,750.00

Section 1 - ROADWAY - Totals

Awd	**$48,023.00**
2	**$72,824.75**
3	**$47,117.00**
4	**$53,170.00**
5	**$76,855.00**
6	**$47,698.50**
7	**$71,945.00**
8	**$62,260.00**
9	**$63,268.50**

Ref #8	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (39 CY)**	
	Awd	$120.00	$4,680.00
	2	$200.00	$7,800.00
	3	$85.00	$3,315.00
	4	$150.00	$5,850.00
	5	$120.00	$4,680.00
	6	$120.00	$4,680.00
	7	$120.00	$4,680.00
	8	$300.00	$11,700.00
	9	$145.00	$5,655.00
Ref #9	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (54 CY)**	
	Awd	$58.00	$3,132.00
	2	$80.00	$4,320.00
	3	$20.00	$1,080.00
	4	$50.00	$2,700.00
	5	$45.00	$2,430.00
	6	$105.00	$5,670.00
	7	$45.00	$2,430.00
	8	$60.00	$3,240.00
	9	$132.00	$7,128.00

Ref #10	**659E10000**	**SEEDING AND MULCHING, (482 SY)**	
	Awd	$6.00	$2,892.00
	2	$6.00	$2,892.00
	3	$3.00	$1,446.00
	4	$6.00	$2,892.00
	5	$6.50	$3,133.00
	6	$4.50	$2,169.00
	7	$12.00	$5,784.00
	8	$2.00	$964.00
	9	$6.00	$2,892.00
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (25 SY)**	
	Awd	$6.00	$150.00
	2	$6.00	$150.00
	3	$0.10	$2.50
	4	$6.00	$150.00
	5	$15.00	$375.00
	6	$5.50	$137.50
	7	$6.00	$150.00
	8	$2.00	$50.00
	9	$6.00	$150.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$1,250.00	$75.00
	2	$1,250.00	$75.00
	3	$600.00	$36.00
	4	$1,250.00	$75.00
	5	$710.00	$42.60
	6	$1,600.00	$96.00
	7	$1,250.00	$75.00
	8	$4,000.00	$240.00
	9	$1,250.00	$75.00
Ref #13	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$0.50	$1.50
	4	$1.00	$3.00
	5	$130.00	$390.00
	6	$10.00	$30.00
	7	$1.00	$3.00
	8	$500.00	$1,500.00
	9	$1.00	$3.00
Ref #14	**670E00550**	**SLOPE EROSION PROTECTION MAT, TYPE E, (382 SY)**	
	Awd	$3.00	$1,146.00
	2	$3.00	$1,146.00
	3	$3.00	$1,146.00
	4	$3.00	$1,146.00
	5	$5.00	$1,910.00
	6	$3.60	$1,375.20
	7	$3.00	$1,146.00
	8	$20.00	$7,640.00
	9	$3.00	$1,146.00

Ref #15	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00
	8	$1.00	$5,000.00
	9	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$17,078.00**
2	**$21,386.00**
3	**$12,027.00**
4	**$17,816.00**
5	**$17,960.60**
6	**$19,157.70**
7	**$19,268.00**
8	**$30,334.00**
9	**$22,049.00**

Ref #16	**611E01800**	**8" CONDUIT, TYPE B, (25 FT)**	
	Awd	$18.00	$450.00
	2	$50.00	$1,250.00
	3	$5.00	$125.00
	4	$8.00	$200.00
	5	$45.00	$1,125.00
	6	$15.00	$375.00
	7	$13.00	$325.00
	8	$200.00	$5,000.00
	9	$58.50	$1,462.50
Ref #17	**611E02500**	**8" CONDUIT, TYPE E, (25 FT)**	
	Awd	$18.00	$450.00
	2	$20.00	$500.00
	3	$5.00	$125.00
	4	$8.00	$200.00
	5	$45.00	$1,125.00
	6	$7.00	$175.00
	7	$9.00	$225.00
	8	$200.00	$5,000.00
	9	$41.00	$1,025.00
Ref #18	**611E02600**	**8" CONDUIT, TYPE F, (25 FT)**	
	Awd	$18.00	$450.00
	2	$20.00	$500.00
	3	$5.00	$125.00
	4	$8.00	$200.00
	5	$45.00	$1,125.00
	6	$7.00	$175.00
	7	$9.00	$225.00
	8	$200.00	$5,000.00
	9	$41.00	$1,025.00

Section 3 - DRAINAGE - Totals

Awd	**$1,350.00**
2	**$2,250.00**
3	**$375.00**
4	**$600.00**
5	**$3,375.00**
6	**$725.00**
7	**$775.00**
8	**$15,000.00**
9	**$3,512.50**

Ref #19	**626E00110**	**BARRIER REFLECTOR, TYPE 2, TWO-WAY, (6 EACH)**	
	Awd	$10.00	$60.00
	2	$10.00	$60.00
	3	$12.50	$75.00
	4	$15.00	$90.00
	5	$15.00	$90.00
	6	$11.00	$66.00
	7	$10.00	$60.00
	8	$100.00	$600.00
	9	$10.00	$60.00
Ref #20	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (57.6 FT)**	
	Awd	$12.00	$691.20
	2	$12.00	$691.20
	3	$21.00	$1,209.60
	4	$18.00	$1,036.80
	5	$25.00	$1,440.00
	6	$13.00	$748.80
	7	$12.00	$691.20
	8	$200.00	$11,520.00
	9	$24.50	$1,411.20
Ref #21	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (70 FT)**	
	Awd	$13.00	$910.00
	2	$13.00	$910.00
	3	$22.00	$1,540.00
	4	$20.40	$1,428.00
	5	$30.00	$2,100.00
	6	$14.00	$980.00
	7	$13.00	$910.00
	8	$100.00	$7,000.00
	9	$27.00	$1,890.00
Ref #22	**630E08600**	**SIGN POST REFLECTOR, (8 EACH)**	
	Awd	$23.00	$184.00
	2	$23.00	$184.00
	3	$55.00	$440.00
	4	$45.00	$360.00
	5	$70.00	$560.00
	6	$28.00	$224.00
	7	$23.00	$184.00
	8	$200.00	$1,600.00
	9	$75.50	$604.00

Ref #23	**630E80100**	**SIGN, FLAT SHEET, (51.6 SF)**	
	Awd	$25.00	$1,290.00
	2	$25.00	$1,290.00
	3	$25.00	$1,290.00
	4	$22.00	$1,135.20
	5	$30.00	$1,548.00
	6	$30.00	$1,548.00
	7	$25.00	$1,290.00
	8	$50.00	$2,580.00
	9	$29.00	$1,496.40
Ref #24	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$100.00	$300.00
	3	$30.00	$90.00
	4	$10.00	$30.00
	5	$40.00	$120.00
	6	$24.00	$72.00
	7	$50.00	$150.00
	8	$200.00	$600.00
	9	$16.50	$49.50
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$100.00	$300.00
	3	$30.00	$90.00
	4	$15.00	$45.00
	5	$40.00	$120.00
	6	$24.00	$72.00
	7	$50.00	$150.00
	8	$150.00	$450.00
	9	$21.50	$64.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$3,585.20**
2	**$3,735.20**
3	**$4,734.60**
4	**$4,125.00**
5	**$5,978.00**
6	**$3,710.80**
7	**$3,435.20**
8	**$24,350.00**
9	**$5,575.60**

Ref #26	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$55,470.00	$55,470.00
	3	$79,000.00	$79,000.00
	4	$85,000.00	$85,000.00
	5	$64,000.00	$64,000.00
	6	$133,000.00	$133,000.00
	7	$150,000.00	$150,000.00
	8	$163,000.00	$163,000.00
	9	$210,000.00	$210,000.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (PER-MR280-0 - Totals

Awd	**$42,000.00**
2	**$55,470.00**
3	**$79,000.00**
4	**$85,000.00**
5	**$64,000.00**
6	**$133,000.00**
7	**$150,000.00**
8	**$163,000.00**
9	**$210,000.00**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$5,000.00	$5,000.00
	3	$4,000.00	$4,000.00
	4	$2,000.00	$2,000.00
	5	$5,000.00	$5,000.00
	6	$5,000.00	$5,000.00
	7	$2,400.00	$2,400.00
	8	$7,812.00	$7,812.00
	9	$7,500.00	$7,500.00
Ref #28	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
	4	$3,000.00	$3,000.00
	5	$5,000.00	$5,000.00
	6	$5,500.00	$5,500.00
	7	$4,000.00	$4,000.00
	8	$3,500.00	$3,500.00
	9	$6,500.00	$6,500.00
Ref #29	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$7,000.00	$7,000.00
	3	$4,000.00	$4,000.00
	4	$5,000.00	$5,000.00
	5	$7,000.00	$7,000.00
	6	$1,500.00	$1,500.00
	7	$5,000.00	$5,000.00
	8	$4,000.00	$4,000.00
	9	$6,750.00	$6,750.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,000.00	$4,000.00
	3	$20,000.00	$20,000.00
	4	$9,000.00	$9,000.00
	5	$17,000.00	$17,000.00
	6	$15,000.00	$15,000.00
	7	$10,000.00	$10,000.00
	8	$10,000.00	$10,000.00
	9	$29,233.42	$29,233.42

Section 6 - INCIDENTALS - Totals

Awd	**$22,500.00**
2	**$19,500.00**
3	**$33,000.00**
4	**$19,000.00**
5	**$34,000.00**
6	**$27,000.00**
7	**$21,400.00**
8	**$25,312.00**
9	**$49,983.42**