Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250164
PID 118117
PIK-SR 32-25.87 (Safety)
Federal
Type: INTERSECTION
Letting Date: 3/27/2025
Completion Date: 10/31/2025

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $2,649,896.80

Engineer's Estimate: $2,962,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,649,896.80

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,710,355.95

Bidder 3
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $2,781,792.12

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $3,028,990.60

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,067,029.44

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$12,000.00	$12,000.00
	3	$6,075.00	$6,075.00
	4	$10,000.00	$10,000.00
	5	$6,219.06	$6,219.06
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3380 SY)**	
	Awd	$12.00	$40,560.00
	2	$13.00	$43,940.00
	3	$4.00	$13,520.00
	4	$22.00	$74,360.00
	5	$16.70	$56,446.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (124 FT)**	
	Awd	$24.00	$2,976.00
	2	$35.00	$4,340.00
	3	$14.00	$1,736.00
	4	$15.00	$1,860.00
	5	$19.42	$2,408.08
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$700.00	$700.00
	2	$125.00	$125.00
	3	$154.00	$154.00
	4	$470.00	$470.00
	5	$1,262.62	$1,262.62
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$200.00	$400.00
	3	$555.00	$1,110.00
	4	$120.00	$240.00
	5	$556.38	$1,112.76
Ref #6	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$200.00	$400.00
	3	$154.00	$308.00
	4	$300.00	$600.00
	5	$189.06	$378.12
Ref #7	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (42 FT)**	
	Awd	$75.00	$3,150.00
	2	$60.00	$2,520.00
	3	$110.00	$4,620.00
	4	$65.00	$2,730.00
	5	$55.55	$2,333.10
Ref #8	**203E10000**	**EXCAVATION, (3114 CY)**	
	Awd	$26.00	$80,964.00
	2	$30.00	$93,420.00
	3	$29.00	$90,306.00
	4	$30.00	$93,420.00
	5	$41.29	$128,577.06

Ref #9	**203E20000**	**EMBANKMENT, (1541 CY)**	
	Awd	$14.91	$22,974.00
	2	$7.10	$10,940.00
	3	$6.39	$9,846.00
	4	$7.10	$10,940.00
	5	$19.90	$30,664.82
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (10013 SY)**	
	Awd	$2.40	$24,031.20
	2	$4.50	$45,058.50
	3	$3.00	$30,039.00
	4	$3.00	$30,039.00
	5	$4.75	$47,561.75
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (3741 CY)**	
	Awd	$22.01	$82,350.00
	2	$26.42	$98,820.00
	3	$18.49	$69,174.00
	4	$30.82	$115,290.00
	5	$36.33	$135,910.44
Ref #12	**204E30010**	**GRANULAR MATERIAL, TYPE B, (3741 CY)**	
	Awd	$64.90	$242,790.90
	2	$65.00	$243,165.00
	3	$66.00	$246,906.00
	4	$58.00	$216,978.00
	5	$73.64	$275,487.24
Ref #13	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$200.00	$1,000.00
	2	$225.00	$1,125.00
	3	$260.00	$1,300.00
	4	$270.00	$1,350.00
	5	$243.14	$1,215.70
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (10013 SY)**	
	Awd	$1.90	$19,024.70
	2	$0.50	$5,006.50
	3	$1.00	$10,013.00
	4	$1.50	$15,019.50
	5	$2.80	$28,036.40
Ref #15	**606E13000**	**GUARDRAIL, TYPE 5, (63 FT)**	
	Awd	$25.00	$1,575.00
	2	$75.00	$4,725.00
	3	$75.00	$4,725.00
	4	$30.00	$1,890.00
	5	$25.00	$1,575.00
Ref #16	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
	3	$2,180.00	$2,180.00
	4	$1,400.00	$1,400.00
	5	$1,200.00	$1,200.00

Ref #17	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$1,600.00	$1,600.00
	3	$1,282.00	$1,282.00
	4	$3,800.00	$3,800.00
	5	$1,407.54	$1,407.54
Ref #18	**623E40500**	**REFERENCE MONUMENT, TYPE A, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,400.00	$2,800.00
	3	$1,502.00	$3,004.00
	4	$4,000.00	$8,000.00
	5	$1,141.37	$2,282.74

Section 1 - ROADWAY - Totals

Awd	**$535,395.80**
2	**$571,585.00**
3	**$496,298.00**
4	**$588,386.50**
5	**$724,078.43**

Ref #19	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (11 SY)**	
	Awd	$150.00	$1,650.00
	2	$145.00	$1,595.00
	3	$94.00	$1,034.00
	4	$170.00	$1,870.00
	5	$226.22	$2,488.42
Ref #20	**659E00300**	**TOPSOIL, (433 CY)**	
	Awd	$65.00	$28,145.00
	2	$22.00	$9,526.00
	3	$33.00	$14,289.00
	4	$30.00	$12,990.00
	5	$50.57	$21,896.81
Ref #21	**659E10000**	**SEEDING AND MULCHING, (3903 SY)**	
	Awd	$1.25	$4,878.75
	2	$1.25	$4,878.75
	3	$4.75	$18,539.25
	4	$1.50	$5,854.50
	5	$2.23	$8,703.69
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (195 SY)**	
	Awd	$1.25	$243.75
	2	$1.25	$243.75
	3	$0.05	$9.75
	4	$3.50	$682.50
	5	$2.00	$390.00
Ref #23	**659E31000**	**LIME, (0.81 ACRE)**	
	Awd	$150.00	$121.50
	2	$150.00	$121.50
	3	$50.00	$40.50
	4	$910.00	$737.10
	5	$450.00	$364.50

Ref #24	**659E35000**	**WATER, (22 MGAL)**	
	Awd	$1.00	$22.00
	2	$1.00	$22.00
	3	$1.00	$22.00
	4	$110.00	$2,420.00
	5	$10.00	$220.00
Ref #25	**670E00700**	**DITCH EROSION PROTECTION, (131 SY)**	
	Awd	$2.50	$327.50
	2	$2.50	$327.50
	3	$2.50	$327.50
	4	$7.00	$917.00
	5	$2.00	$262.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,500.00	$3,500.00
	3	$2,969.00	$2,969.00
	4	$2,700.00	$2,700.00
	5	$2,375.00	$2,375.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$11,975.00	$11,975.00
	3	$12,750.00	$12,750.00
	4	$15,000.00	$15,000.00
	5	$9,180.00	$9,180.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,200.00	$9,200.00
	2	$9,300.00	$9,300.00
	3	$11,378.00	$11,378.00
	4	$10,000.00	$10,000.00
	5	$9,101.28	$9,101.28
Ref #29	**832E30000**	**EROSION CONTROL, (22400 EACH)**	
	Awd	$1.00	$22,400.00
	2	$1.00	$22,400.00
	3	$1.00	$22,400.00
	4	$1.00	$22,400.00
	5	$1.00	$22,400.00

Section 2 - EROSION CONTROL - Totals

Awd	**$89,488.50**
2	**$63,889.50**
3	**$83,759.00**
4	**$75,571.10**
5	**$77,381.70**

Ref #30	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,200.00	$2,200.00
	2	$1,150.00	$1,150.00
	3	$2,100.00	$2,100.00
	4	$890.00	$890.00
	5	$1,540.33	$1,540.33

Ref #31	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (3504 FT)**	
	Awd	$18.00	$63,072.00
	2	$15.00	$52,560.00
	3	$13.00	$45,552.00
	4	$15.00	$52,560.00
	5	$13.04	$45,692.16
Ref #32	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (300 FT)**	
	Awd	$22.00	$6,600.00
	2	$16.00	$4,800.00
	3	$12.00	$3,600.00
	4	$15.00	$4,500.00
	5	$23.63	$7,089.00
Ref #33	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3233 FT)**	
	Awd	$20.00	$64,660.00
	2	$14.00	$45,262.00
	3	$11.00	$35,563.00
	4	$15.00	$48,495.00
	5	$15.06	$48,688.98
Ref #34	**605E31100**	**AGGREGATE DRAINS, (129 FT)**	
	Awd	$18.00	$2,322.00
	2	$16.00	$2,064.00
	3	$43.00	$5,547.00
	4	$30.00	$3,870.00
	5	$21.51	$2,774.79
Ref #35	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (301 FT)**	
	Awd	$24.00	$7,224.00
	2	$27.00	$8,127.00
	3	$9.00	$2,709.00
	4	$35.00	$10,535.00
	5	$47.56	$14,315.56
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$31.00	$1,550.00
	2	$20.00	$1,000.00
	3	$12.00	$600.00
	4	$30.00	$1,500.00
	5	$26.05	$1,302.50
Ref #37	**611E04400**	**12" CONDUIT, TYPE B, (280 FT)**	
	Awd	$40.00	$11,200.00
	2	$75.00	$21,000.00
	3	$71.00	$19,880.00
	4	$90.00	$25,200.00
	5	$110.32	$30,889.60
Ref #38	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (10 FT)**	
	Awd	$170.00	$1,700.00
	2	$300.00	$3,000.00
	3	$130.00	$1,300.00
	4	$190.00	$1,900.00
	5	$464.47	$4,644.70

Ref #39	**611E05900**	**15" CONDUIT, TYPE B, (231 FT)**	
	Awd	$46.00	$10,626.00
	2	$80.00	$18,480.00
	3	$78.00	$18,018.00
	4	$95.00	$21,945.00
	5	$113.30	$26,172.30
Ref #40	**611E06100**	**15" CONDUIT, TYPE C, (8 FT)**	
	Awd	$100.00	$800.00
	2	$225.00	$1,800.00
	3	$88.00	$704.00
	4	$150.00	$1,200.00
	5	$197.69	$1,581.52
Ref #41	**611E07400**	**18" CONDUIT, TYPE B, (848 FT)**	
	Awd	$56.00	$47,488.00
	2	$100.00	$84,800.00
	3	$88.00	$74,624.00
	4	$95.00	$80,560.00
	5	$141.41	$119,915.68
Ref #42	**611E10400**	**24" CONDUIT, TYPE B, 706.02, (7 FT)**	
	Awd	$280.00	$1,960.00
	2	$375.00	$2,625.00
	3	$178.00	$1,246.00
	4	$330.00	$2,310.00
	5	$535.72	$3,750.04
Ref #43	**611E96600**	**CONDUIT, BORED OR JACKED, 24", (76 FT)**	
	Awd	$1,030.00	$78,280.00
	2	$1,050.00	$79,800.00
	3	$671.00	$50,996.00
	4	$540.00	$41,040.00
	5	$1,031.68	$78,407.68
Ref #44	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (4 EACH)**	
	Awd	$6,500.00	$26,000.00
	2	$7,700.00	$30,800.00
	3	$10,089.00	$40,356.00
	4	$6,000.00	$24,000.00
	5	$7,681.81	$30,727.24
Ref #45	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$3,900.00	$7,800.00
	2	$4,300.00	$8,600.00
	3	$4,838.00	$9,676.00
	4	$5,900.00	$11,800.00
	5	$4,039.08	$8,078.16
Ref #46	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (6 EACH)**	
	Awd	$5,500.00	$33,000.00
	2	$7,000.00	$42,000.00
	3	$7,824.00	$46,944.00
	4	$6,200.00	$37,200.00
	5	$7,011.84	$42,071.04

Ref #47	**611E98410**	**CATCH BASIN, NO. 8, (2 EACH)**	
	Awd	$5,200.00	$10,400.00
	2	$8,500.00	$17,000.00
	3	$5,484.00	$10,968.00
	4	$6,600.00	$13,200.00
	5	$6,242.28	$12,484.56
Ref #48	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$4,800.00	$4,800.00
	2	$4,000.00	$4,000.00
	3	$5,701.00	$5,701.00
	4	$4,500.00	$4,500.00
	5	$4,723.08	$4,723.08
Ref #49	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$425.00	$1,700.00
	3	$445.00	$1,780.00
	4	$550.00	$2,200.00
	5	$445.30	$1,781.20

Section 3 - DRAINAGE - Totals

Awd	**$383,082.00**
2	**$430,568.00**
3	**$377,864.00**
4	**$389,405.00**
5	**$486,630.12**

Ref #50	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.25", (10095 SY)**	
	Awd	$2.60	$26,247.00
	2	$3.00	$30,285.00
	3	$2.60	$26,247.00
	4	$3.50	$35,332.50
	5	$3.04	$30,688.80
Ref #51	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2084 CY)**	
	Awd	$180.50	$376,162.00
	2	$159.00	$331,356.00
	3	$180.50	$376,162.00
	4	$230.00	$479,320.00
	5	$180.50	$376,162.00
Ref #52	**304E20000**	**AGGREGATE BASE, (1680 CY)**	
	Awd	$79.00	$132,720.00
	2	$67.00	$112,560.00
	3	$71.00	$119,280.00
	4	$65.00	$109,200.00
	5	$91.10	$153,048.00
Ref #53	**304E20000**	**AGGREGATE BASE, UNDER GUARDRAIL, (14 CY)**	
	Awd	$120.00	$1,680.00
	2	$100.00	$1,400.00
	3	$239.00	$3,346.00
	4	$90.00	$1,260.00
	5	$286.72	$4,014.08

Ref #54	**407E20000**	**NON-TRACKING TACK COAT, (2389 GAL)**	
	Awd	$3.90	$9,317.10
	2	$3.50	$8,361.50
	3	$3.90	$9,317.10
	4	$6.00	$14,334.00
	5	$3.90	$9,317.10
Ref #55	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (630 CY)**	
	Awd	$219.50	$138,285.00
	2	$230.00	$144,900.00
	3	$219.50	$138,285.00
	4	$320.00	$201,600.00
	5	$219.50	$138,285.00
Ref #56	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (401 CY)**	
	Awd	$229.50	$92,029.50
	2	$220.00	$88,220.00
	3	$229.50	$92,029.50
	4	$315.00	$126,315.00
	5	$229.50	$92,029.50
Ref #57	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (3 CY)**	
	Awd	$950.00	$2,850.00
	2	$585.00	$1,755.00
	3	$950.00	$2,850.00
	4	$800.00	$2,400.00
	5	$950.00	$2,850.00
Ref #58	**609E24510**	**CURB, TYPE 4-C, (2477 FT)**	
	Awd	$29.00	$71,833.00
	2	$28.00	$69,356.00
	3	$25.00	$61,925.00
	4	$27.00	$66,879.00
	5	$29.07	$72,006.39
Ref #59	**609E50000**	**4" CONCRETE TRAFFIC ISLAND, (1553 SY)**	
	Awd	$65.00	$100,945.00
	2	$52.00	$80,756.00
	3	$59.00	$91,627.00
	4	$87.00	$135,111.00
	5	$55.91	$86,828.23
Ref #60	**609E54000**	**6" CONCRETE TRAFFIC ISLAND, (58 SY)**	
	Awd	$90.00	$5,220.00
	2	$165.00	$9,570.00
	3	$185.00	$10,730.00
	4	$200.00	$11,600.00
	5	$180.07	$10,444.06
Ref #61	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2211 FT)**	
	Awd	$8.20	$18,130.20
	2	$2.75	$6,080.25
	3	$3.00	$6,633.00
	4	$9.50	$21,004.50
	5	$3.08	$6,809.88

Section 4 - PAVEMENT - Totals

Awd	**$975,418.80**
2	**$884,599.75**
3	**$938,431.60**
4	**$1,204,356.00**
5	**$982,483.04**

Ref #62	**625E00450**	**CONNECTION, FUSED PULL APART, (20 EACH)**	
	Awd	$165.00	$3,300.00
	2	$165.00	$3,300.00
	3	$143.75	$2,875.00
	4	$190.00	$3,800.00
	5	$165.00	$3,300.00
Ref #63	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$155.00	$2,790.00
	2	$155.00	$2,790.00
	3	$115.00	$2,070.00
	4	$180.00	$3,240.00
	5	$155.00	$2,790.00
Ref #64	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT10B30, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$3,400.00	$6,800.00
	3	$3,300.00	$6,600.00
	4	$3,800.00	$7,600.00
	5	$3,400.00	$6,800.00
Ref #65	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT22B40, (8 EACH)**	
	Awd	$4,800.00	$38,400.00
	2	$4,800.00	$38,400.00
	3	$5,000.00	$40,000.00
	4	$5,400.00	$43,200.00
	5	$4,800.00	$38,400.00
Ref #66	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (2 EACH)**	
	Awd	$1,925.00	$3,850.00
	2	$1,925.00	$3,850.00
	3	$2,000.00	$4,000.00
	4	$2,200.00	$4,400.00
	5	$1,925.00	$3,850.00
Ref #67	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (8 EACH)**	
	Awd	$1,950.00	$15,600.00
	2	$1,950.00	$15,600.00
	3	$2,400.00	$19,200.00
	4	$2,200.00	$17,600.00
	5	$1,950.00	$15,600.00
Ref #68	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (909 FT)**	
	Awd	$4.00	$3,636.00
	2	$4.00	$3,636.00
	3	$4.10	$3,726.90
	4	$4.50	$4,090.50
	5	$4.00	$3,636.00

Ref #69	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1728 FT)**	
	Awd	$2.50	$4,320.00
	2	$2.50	$4,320.00
	3	$2.00	$3,456.00
	4	$3.00	$5,184.00
	5	$2.50	$4,320.00
Ref #70	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2566 FT)**	
	Awd	$15.00	$38,490.00
	2	$15.00	$38,490.00
	3	$13.85	$35,539.10
	4	$15.00	$38,490.00
	5	$15.00	$38,490.00
Ref #71	**625E25408**	**CONDUIT, 2", 725.051, (20 FT)**	
	Awd	$3.80	$76.00
	2	$3.80	$76.00
	3	$16.00	$320.00
	4	$4.50	$90.00
	5	$3.80	$76.00
Ref #72	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (619 FT)**	
	Awd	$32.00	$19,808.00
	2	$32.00	$19,808.00
	3	$78.00	$48,282.00
	4	$35.00	$21,665.00
	5	$32.00	$19,808.00
Ref #73	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (10 EACH)**	
	Awd	$550.00	$5,500.00
	2	$550.00	$5,500.00
	3	$475.00	$4,750.00
	4	$620.00	$6,200.00
	5	$550.00	$5,500.00
Ref #74	**625E29000**	**TRENCH, (1898 FT)**	
	Awd	$9.00	$17,082.00
	2	$9.00	$17,082.00
	3	$15.00	$28,470.00
	4	$10.00	$18,980.00
	5	$9.00	$17,082.00
Ref #75	**625E30700**	**PULL BOX, 725.08, 18", (5 EACH)**	
	Awd	$1,450.00	$7,250.00
	2	$1,450.00	$7,250.00
	3	$1,150.00	$5,750.00
	4	$1,600.00	$8,000.00
	5	$1,450.00	$7,250.00
Ref #76	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,800.00	$1,800.00
	3	$1,500.00	$1,500.00
	4	$2,000.00	$2,000.00
	5	$1,800.00	$1,800.00

Ref #77	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$250.00	$250.00
	4	$560.00	$560.00
	5	$500.00	$500.00
Ref #78	**625E32000**	**GROUND ROD, (10 EACH)**	
	Awd	$400.00	$4,000.00
	2	$400.00	$4,000.00
	3	$305.00	$3,050.00
	4	$450.00	$4,500.00
	5	$400.00	$4,000.00
Ref #79	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$16,500.00	$16,500.00
	2	$16,500.00	$16,500.00
	3	$8,257.00	$8,257.00
	4	$19,000.00	$19,000.00
	5	$16,500.00	$16,500.00
Ref #80	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1898 FT)**	
	Awd	$2.50	$4,745.00
	2	$2.50	$4,745.00
	3	$3.00	$5,694.00
	4	$3.00	$5,694.00
	5	$2.50	$4,745.00
Ref #81	**625E75402**	**LIGHT POLE REMOVED FOR STORAGE AS PER PLAN, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
	3	$350.00	$700.00
	4	$1,100.00	$2,200.00
	5	$1,000.00	$2,000.00
Ref #82	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$750.00	$1,500.00
	3	$200.00	$400.00
	4	$850.00	$1,700.00
	5	$750.00	$1,500.00
Ref #83	**625E75550**	**DISTRIBUTION CABLE REMOVED, (825 FT)**	
	Awd	$1.30	$1,072.50
	2	$1.30	$1,072.50
	3	$0.40	$330.00
	4	$1.50	$1,237.50
	5	$1.30	$1,072.50
Ref #84	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL LIGHTING CONTROL , (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$3,800.00	$3,800.00
	3	$3,500.00	$3,500.00
	4	$4,300.00	$4,300.00
	5	$3,800.00	$3,800.00

Ref #85	**625E98100**	**LIGHTING, MISC.: FILL AND PLUG EXISTING LIGHTING C, (275 FT)**	
	Awd	$20.00	$5,500.00
	2	$20.00	$5,500.00
	3	$5.00	$1,375.00
	4	$25.00	$6,875.00
	5	$20.00	$5,500.00

Section 5 - LIGHTING - Totals

Awd	**$208,319.50**
2	**$208,319.50**
3	**$230,095.00**
4	**$230,606.00**
5	**$208,319.50**

Ref #86	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (47 EACH)**	
	Awd	$155.00	$7,285.00
	2	$155.00	$7,285.00
	3	$155.00	$7,285.00
	4	$130.00	$6,110.00
	5	$115.00	$5,405.00
Ref #87	**621E00100**	**RPM, (199 EACH)**	
	Awd	$42.00	$8,358.00
	2	$42.00	$8,358.00
	3	$42.00	$8,358.00
	4	$65.00	$12,935.00
	5	$45.00	$8,955.00
Ref #88	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (174 EACH)**	
	Awd	$28.00	$4,872.00
	2	$9.00	$1,566.00
	3	$14.00	$2,436.00
	4	$10.00	$1,740.00
	5	$13.08	$2,275.92
Ref #89	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (630 FT)**	
	Awd	$14.00	$8,820.00
	2	$15.00	$9,450.00
	3	$15.00	$9,450.00
	4	$15.00	$9,450.00
	5	$14.00	$8,820.00
Ref #90	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (91 FT)**	
	Awd	$21.00	$1,911.00
	2	$21.00	$1,911.00
	3	$17.00	$1,547.00
	4	$25.00	$2,275.00
	5	$21.00	$1,911.00
Ref #91	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (253 FT)**	
	Awd	$21.00	$5,313.00
	2	$21.00	$5,313.00
	3	$35.00	$8,855.00
	4	$25.00	$6,325.00
	5	$21.00	$5,313.00

Ref #92	**630E08600**	**SIGN POST REFLECTOR, (29 EACH)**	
	Awd	$45.00	$1,305.00
	2	$45.00	$1,305.00
	3	$45.00	$1,305.00
	4	$50.00	$1,450.00
	5	$45.00	$1,305.00
Ref #93	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (14 EACH)**	
	Awd	$310.00	$4,340.00
	2	$310.00	$4,340.00
	3	$620.00	$8,680.00
	4	$350.00	$4,900.00
	5	$310.00	$4,340.00
Ref #94	**630E80100**	**SIGN, FLAT SHEET, (643 SF)**	
	Awd	$20.31	$13,060.00
	2	$20.31	$13,060.00
	3	$16.25	$10,448.00
	4	$23.36	$15,019.00
	5	$20.31	$13,060.00
Ref #95	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (14 EACH)**	
	Awd	$500.00	$7,000.00
	2	$500.00	$7,000.00
	3	$975.00	$13,650.00
	4	$560.00	$7,840.00
	5	$500.00	$7,000.00
Ref #96	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (43 EACH)**	
	Awd	$20.00	$860.00
	2	$20.00	$860.00
	3	$15.00	$645.00
	4	$25.00	$1,075.00
	5	$20.00	$860.00
Ref #97	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$125.00	$500.00
	3	$65.00	$260.00
	4	$140.00	$560.00
	5	$125.00	$500.00
Ref #98	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (27 EACH)**	
	Awd	$20.00	$540.00
	2	$20.00	$540.00
	3	$20.00	$540.00
	4	$25.00	$675.00
	5	$20.00	$540.00
Ref #99	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$250.00	$500.00
	3	$125.00	$250.00
	4	$280.00	$560.00
	5	$250.00	$500.00

Ref #100	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$375.00	$1,500.00
	2	$375.00	$1,500.00
	3	$280.00	$1,120.00
	4	$420.00	$1,680.00
	5	$375.00	$1,500.00
Ref #101	**644E00104**	**EDGE LINE, 6", (1.31 MILE)**	
	Awd	$6,390.00	$8,370.90
	2	$6,390.00	$8,370.90
	3	$7,200.00	$9,432.00
	4	$7,600.00	$9,956.00
	5	$6,150.00	$8,056.50
Ref #102	**644E00204**	**LANE LINE, 6", (1.33 MILE)**	
	Awd	$2,470.00	$3,285.10
	2	$2,470.00	$3,285.10
	3	$3,600.00	$4,788.00
	4	$2,900.00	$3,857.00
	5	$2,900.00	$3,857.00
Ref #103	**644E00300**	**CENTER LINE, TYPE 1 (DOUBLE SOLID), (0.07 MILE)**	
	Awd	$11,350.00	$794.50
	2	$11,350.00	$794.50
	3	$12,000.00	$840.00
	4	$13,000.00	$910.00
	5	$7,885.00	$551.95
Ref #104	**644E00400**	**CHANNELIZING LINE, 8", (1937 FT)**	
	Awd	$1.80	$3,486.60
	2	$1.80	$3,486.60
	3	$1.75	$3,389.75
	4	$2.00	$3,874.00
	5	$1.50	$2,905.50
Ref #105	**644E00500**	**STOP LINE, (39 FT)**	
	Awd	$7.50	$292.50
	2	$7.50	$292.50
	3	$15.00	$585.00
	4	$9.00	$351.00
	5	$5.50	$214.50
Ref #106	**644E01300**	**LANE ARROW, (18 EACH)**	
	Awd	$150.00	$2,700.00
	2	$150.00	$2,700.00
	3	$200.00	$3,600.00
	4	$180.00	$3,240.00
	5	$200.00	$3,600.00
Ref #107	**644E01510**	**DOTTED LINE, 6", (843 FT)**	
	Awd	$1.25	$1,053.75
	2	$1.25	$1,053.75
	3	$1.95	$1,643.85
	4	$1.50	$1,264.50
	5	$1.40	$1,180.20

Ref #108	**644E20800**	**YIELD LINE, (117 FT)**	
	Awd	$4.00	$468.00
	2	$4.00	$468.00
	3	$30.00	$3,510.00
	4	$4.50	$526.50
	5	$7.75	$906.75

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$86,615.35**
2	**$83,939.35**
3	**$102,617.60**
4	**$96,573.00**
5	**$83,557.32**

Ref #109	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$3,800.00	$3,800.00
	3	$2,500.00	$2,500.00
	4	$4,300.00	$4,300.00
	5	$3,800.00	$3,800.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$3,800.00**
2	**$3,800.00**
3	**$2,500.00**
4	**$4,300.00**
5	**$3,800.00**

Ref #110	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$65.00	$2,600.00
	2	$100.00	$4,000.00
	3	$106.00	$4,240.00
	4	$100.00	$4,000.00
	5	$75.00	$3,000.00
Ref #111	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (11 EACH)**	
	Awd	$1,800.00	$19,800.00
	2	$2,100.00	$23,100.00
	3	$2,100.00	$23,100.00
	4	$2,400.00	$26,400.00
	5	$2,036.57	$22,402.27
Ref #112	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$125.00	$500.00
	3	$125.00	$500.00
	4	$220.00	$880.00
	5	$248.02	$992.08
Ref #113	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (171 EACH)**	
	Awd	$20.00	$3,420.00
	2	$8.00	$1,368.00
	3	$22.00	$3,762.00
	4	$30.00	$5,130.00
	5	$11.26	$1,925.46

Ref #114	**614E13350**	**OBJECT MARKER, ONE WAY, (171 EACH)**	
	Awd	$20.00	$3,420.00
	2	$14.00	$2,394.00
	3	$26.00	$4,446.00
	4	$15.00	$2,565.00
	5	$20.35	$3,479.85
Ref #115	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,500.00	$12,000.00
	2	$1,500.00	$12,000.00
	3	$1,500.00	$12,000.00
	4	$1,300.00	$10,400.00
	5	$1,113.07	$8,904.56
Ref #116	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.1 MILE)**	
	Awd	$27,750.00	$2,775.00
	2	$27,750.00	$2,775.00
	3	$27,750.00	$2,775.00
	4	$8,100.00	$810.00
	5	$3,345.00	$334.50
Ref #117	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (3.51 MILE)**	
	Awd	$1,500.00	$5,265.00
	2	$1,500.00	$5,265.00
	3	$1,500.00	$5,265.00
	4	$4,900.00	$17,199.00
	5	$1,880.00	$6,598.80
Ref #118	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (1751 FT)**	
	Awd	$1.35	$2,363.85
	2	$1.35	$2,363.85
	3	$1.35	$2,363.85
	4	$1.50	$2,626.50
	5	$1.05	$1,838.55
Ref #119	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (1560 FT)**	
	Awd	$0.95	$1,482.00
	2	$0.95	$1,482.00
	3	$0.95	$1,482.00
	4	$1.00	$1,560.00
	5	$1.00	$1,560.00
Ref #120	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (95 FT)**	
	Awd	$12.00	$1,140.00
	2	$12.00	$1,140.00
	3	$15.00	$1,425.00
	4	$5.50	$522.50
	5	$3.50	$332.50
Ref #121	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$110.00	$110.00
	3	$1.00	$1.00
	4	$110.00	$110.00
	5	$14.61	$14.61

Ref #122	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (8370 FT)**	
	Awd	$18.00	$150,660.00
	2	$15.00	$125,550.00
	3	$19.40	$162,378.00
	4	$17.00	$142,290.00
	5	$19.40	$162,378.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$205,426.85**
2	**$182,047.85**
3	**$223,737.85**
4	**$214,493.00**
5	**$213,761.18**

Ref #123	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$18,657.00	$18,657.00
	3	$18,954.07	$18,954.07
	4	$20,000.00	$20,000.00
	5	$16,129.56	$16,129.56
Ref #124	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$51,950.00	$51,950.00
	3	$43,563.00	$43,563.00
	4	$35,000.00	$35,000.00
	5	$64,866.84	$64,866.84
Ref #125	**619E16000**	**FIELD OFFICE, TYPE A, (9 MNTH)**	
	Awd	$1,350.00	$12,150.00
	2	$4,400.00	$39,600.00
	3	$1,500.00	$13,500.00
	4	$1,200.00	$10,800.00
	5	$1,173.89	$10,565.01
Ref #126	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$43,000.00	$43,000.00
	3	$77,875.00	$77,875.00
	4	$75,000.00	$75,000.00
	5	$38,900.00	$38,900.00
Ref #127	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$1,700.00	$1,700.00
	3	$3,500.00	$3,500.00
	4	$2,500.00	$2,500.00
	5	$2,800.00	$2,800.00
Ref #128	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$1,700.00	$1,700.00
	3	$1,625.00	$1,625.00
	4	$2,500.00	$2,500.00
	5	$2,800.00	$2,800.00

Ref #129	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$62,000.00	$62,000.00
	2	$125,000.00	$125,000.00
	3	$167,472.00	$167,472.00
	4	$79,500.00	$79,500.00
	5	$150,956.74	$150,956.74

Section 9 - INCIDENTALS - Totals

Awd	**$162,350.00**
2	**$281,607.00**
3	**$326,489.07**
4	**$225,300.00**
5	**$287,018.15**