# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 250169
PID 118792
WAY-US 30-09.18
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/27/2025
Completion Date: 9/30/2025

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $2,464,130.10

Engineer's Estimate: $2,546,000.00

**Bidder 1**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $2,464,130.10**

**Bidder 2**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $2,590,127.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **209E60500** | **LINEAR GRADING, (13.46 MILE)** | |
| | Awd | $1,500.00 | $20,190.00 |
| | 2 | $2,000.00 | $26,920.00 |
| **Ref #2** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $7,000.00 | $7,000.00 |
| | 2 | $3,840.00 | $3,840.00 |
| **Ref #3** | **623E39601** | **MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (1 EACH)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $1,300.00 | $1,300.00 |
| **Ref #4** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $1,500.00 | $1,500.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$29,190.00** |
| **2** | **$33,560.00** |

| | | | |
|---|---|---|---|
| **Ref #5** | **832E30000** | **EROSION CONTROL, (500 EACH)** | |
| | Awd | $1.00 | $500.00 |
| | 2 | $1.00 | $500.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$500.00** |
| **2** | **$500.00** |

| | | | |
|---|---|---|---|
| **Ref #6** | **251E01030** | **PARTIAL DEPTH PAVEMENT REPAIR (442) (ASPHALT CONCR, (171 CY)** | |
| | Awd | $445.00 | $76,095.00 |
| | 2 | $310.00 | $53,010.00 |
| **Ref #7** | **251E01030** | **PARTIAL DEPTH PAVEMENT REPAIR (442) (ASPHALT CONCR, (74 CY)** | |
| | Awd | $475.00 | $35,150.00 |
| | 2 | $490.00 | $36,260.00 |
| **Ref #8** | **253E02000** | **PAVEMENT REPAIR (FULL DEPTH FLEXIBLE) (LONGITUDINA, (17 CY)** | |
| | Awd | $455.00 | $7,735.00 |
| | 2 | $750.00 | $12,750.00 |
| **Ref #9** | **253E02000** | **PAVEMENT REPAIR (FULL DEPTH FLEXIBLE) (TRANSVERSE), (8 CY)** | |
| | Awd | $500.00 | $4,000.00 |
| | 2 | $950.00 | $7,600.00 |
| **Ref #10** | **407E10000** | **TACK COAT, (12474 GAL)** | |
| | Awd | $2.75 | $34,303.50 |
| | 2 | $2.75 | $34,303.50 |
| **Ref #11** | **408E10001** | **PRIME COAT, AS PER PLAN, (6318 GAL)** | |
| | Awd | $4.75 | $30,010.50 |
| | 2 | $4.75 | $30,010.50 |
| **Ref #12** | **424E14000** | **FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (5434 CY)** | |
| | Awd | $222.00 | $1,206,348.00 |
| | 2 | $258.00 | $1,401,972.00 |
| **Ref #13** | **617E10100** | **COMPACTED AGGREGATE, (900 CY)** | |
| | Awd | $30.00 | $27,000.00 |
| | 2 | $78.00 | $70,200.00 |

| | | | |
|---|---|---|---|
| **Ref #14** | **618E40601** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (9.48 MILE)** | |
| | Awd | $735.00 | $6,967.80 |
| | 2 | $1,070.00 | $10,143.60 |
| **Ref #15** | **690E98700** | **SPECIAL -MISC.: ASPHALT GRINDINGS, (500 CY)** | |
| | Awd | $38.00 | $19,000.00 |
| | 2 | $12.70 | $6,350.00 |
| **Ref #16** | **897E01011** | **PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, AS PE, (155779 SY)** | |
| | Awd | $1.00 | $155,779.00 |
| | 2 | $1.10 | $171,356.90 |
| **Ref #17** | **897E02000** | **PATCHING PLANED SURFACE, (801 SY)** | |
| | Awd | $1.25 | $1,001.25 |
| | 2 | $1.00 | $801.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,603,390.05** |
| **2** | **$1,834,757.50** |

| | | | |
|---|---|---|---|
| **Ref #18** | **621E00100** | **RPM, (675 EACH)** | |
| | Awd | $36.50 | $24,637.50 |
| | 2 | $37.00 | $24,975.00 |
| **Ref #19** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (675 EACH)** | |
| | Awd | $1.00 | $675.00 |
| | 2 | $4.00 | $2,700.00 |
| **Ref #20** | **644E00500** | **STOP LINE, (218 FT)** | |
| | Awd | $6.00 | $1,308.00 |
| | 2 | $6.00 | $1,308.00 |
| **Ref #21** | **644E00720** | **CHEVRON MARKING, (594 FT)** | |
| | Awd | $6.00 | $3,564.00 |
| | 2 | $6.00 | $3,564.00 |
| **Ref #22** | **644E01000** | **RAILROAD SYMBOL MARKING, (4 EACH)** | |
| | Awd | $500.00 | $2,000.00 |
| | 2 | $500.00 | $2,000.00 |
| **Ref #23** | **646E10010** | **EDGE LINE, 6" (WHITE), (0.14 MILE)** | |
| | Awd | $5,000.00 | $700.00 |
| | 2 | $5,000.00 | $700.00 |
| **Ref #24** | **646E10010** | **EDGE LINE, 6" (YELLOW), (0.14 MILE)** | |
| | Awd | $5,000.00 | $700.00 |
| | 2 | $5,000.00 | $700.00 |
| **Ref #25** | **646E10110** | **LANE LINE, 6", (0.14 MILE)** | |
| | Awd | $5,000.00 | $700.00 |
| | 2 | $5,000.00 | $700.00 |
| **Ref #26** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (6.75 MILE)** | |
| | Awd | $3,950.00 | $26,662.50 |
| | 2 | $3,950.00 | $26,662.50 |
| **Ref #27** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (6.75 MILE)** | |
| | Awd | $3,950.00 | $26,662.50 |
| | 2 | $3,950.00 | $26,662.50 |

| | | | |
|---|---|---|---|
| **Ref #28** | **807E14110** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (4.74 MILE)** | |
| | Awd | $1,750.00 | $8,295.00 |
| | 2 | $1,750.00 | $8,295.00 |
| **Ref #29** | **807E14310** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (2744 FT)** | |
| | Awd | $2.25 | $6,174.00 |
| | 2 | $2.25 | $6,174.00 |
| **Ref #30** | **807E14410** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (5774 FT)** | |
| | Awd | $1.00 | $5,774.00 |
| | 2 | $1.00 | $5,774.00 |
| **Ref #31** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (18.24 MILE)** | |
| | Awd | $1,475.00 | $26,904.00 |
| | 2 | $1,475.00 | $26,904.00 |
| **Ref #32** | **850E10110** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5774 FT)** | |
| | Awd | $0.75 | $4,330.50 |
| | 2 | $0.75 | $4,330.50 |
| **Ref #33** | **850E10130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (2744 FT)** | |
| | Awd | $1.00 | $2,744.00 |
| | 2 | $1.00 | $2,744.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$141,831.00** |
| **2** | **$144,193.50** |

| | | | |
|---|---|---|---|
| **Ref #34** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)** | |
| | Awd | $120.00 | $2,400.00 |
| | 2 | $100.00 | $2,000.00 |
| **Ref #35** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| **Ref #36** | **614E12460** | **WORK ZONE MARKING SIGN, (7 EACH)** | |
| | Awd | $175.00 | $1,225.00 |
| | 2 | $80.00 | $560.00 |
| **Ref #37** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (8 CY)** | |
| | Awd | $100.00 | $800.00 |
| | 2 | $330.00 | $2,640.00 |
| **Ref #38** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)** | |
| | Awd | $900.00 | $9,000.00 |
| | 2 | $900.00 | $9,000.00 |
| **Ref #39** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (9.76 MILE)** | |
| | Awd | $400.00 | $3,904.00 |
| | 2 | $775.00 | $7,564.00 |
| **Ref #40** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT (WHI, (13.78 MILE)** | |
| | Awd | $300.00 | $4,134.00 |
| | 2 | $625.00 | $8,612.50 |
| **Ref #41** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT (YEL, (13.78 MILE)** | |
| | Awd | $300.00 | $4,134.00 |
| | 2 | $625.00 | $8,612.50 |

| | | | |
|---|---|---|---|
| **Ref #42** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (5488 FT)** | |
| | Awd | $0.40 | $2,195.20 |
| | 2 | $0.50 | $2,744.00 |
| **Ref #43** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (436 FT)** | |
| | Awd | $1.00 | $436.00 |
| | 2 | $3.00 | $1,308.00 |
| **Ref #44** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (85 SNMT)** | |
| | Awd | $300.00 | $25,500.00 |
| | 2 | $600.00 | $51,000.00 |
| **Ref #45** | **900E00100** | **RAILROAD FLAGGING SERVICES, (10000 EACH)** | |
| | Awd | $1.00 | $10,000.00 |
| | 2 | $1.00 | $10,000.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$83,728.20** |
| **2** | **$114,041.00** |

| | | | |
|---|---|---|---|
| **Ref #46** | **202E98200** | **REMOVAL MISC.: JOINT SEAL, (126 FT)** | |
| | Awd | $6.71 | $845.46 |
| | 2 | $13.00 | $1,638.00 |
| **Ref #47** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (901 SY)** | |
| | Awd | $13.43 | $12,100.43 |
| | 2 | $12.00 | $10,812.00 |
| **Ref #48** | **516E31000** | **JOINT SEALER, (126 FT)** | |
| | Awd | $26.39 | $3,325.14 |
| | 2 | $20.00 | $2,520.00 |

**Section 6 - STRUCTURE REPAIR (WAY-30-9.35L) - Totals**

| | |
|---|---|
| **Awd** | **$16,271.03** |
| **2** | **$14,970.00** |

| | | | |
|---|---|---|---|
| **Ref #49** | **202E98200** | **REMOVAL MISC.: JOINT SEAL, (88 FT)** | |
| | Awd | $6.71 | $590.48 |
| | 2 | $20.00 | $1,760.00 |
| **Ref #50** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (609 SY)** | |
| | Awd | $13.43 | $8,178.87 |
| | 2 | $12.00 | $7,308.00 |
| **Ref #51** | **516E31000** | **JOINT SEALER, (88 FT)** | |
| | Awd | $26.39 | $2,322.32 |
| | 2 | $20.00 | $1,760.00 |
| **Ref #52** | **519E12510** | **SPECIAL - PATCHING CONCRETE BRIDGE DECK, TYPE B, (7 SY)** | |
| | Awd | $824.36 | $5,770.52 |
| | 2 | $1,200.00 | $8,400.00 |

**Section 7 - STRUCTURE REPAIR (WAY-30-9.35R) - Totals**

| | |
|---|---|
| **Awd** | **$16,862.19** |
| **2** | **$19,228.00** |

| | | | |
|---|---|---|---|
| **Ref #53** | **202E98200** | **REMOVAL MISC.: JOINT SEAL, (252 FT)** | |
| | Awd | $6.71 | $1,690.92 |
| | 2 | $13.00 | $3,276.00 |
| **Ref #54** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2382 SY)** | |
| | Awd | $13.43 | $31,990.26 |
| | 2 | $12.00 | $28,584.00 |
| **Ref #55** | **516E31000** | **JOINT SEALER, (252 FT)** | |
| | Awd | $26.39 | $6,650.28 |
| | 2 | $20.00 | $5,040.00 |

**Section 8 - STRUCTURE REPAIR (WAY-30-10.39) - Totals**

| | |
|---|---|
| **Awd** | **$40,331.46** |
| **2** | **$36,900.00** |

| | | | |
|---|---|---|---|
| **Ref #56** | **202E98200** | **REMOVAL MISC.: JOINT SEAL, (93 FT)** | |
| | Awd | $6.71 | $624.03 |
| | 2 | $13.00 | $1,209.00 |
| **Ref #57** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (909 SY)** | |
| | Awd | $13.43 | $12,207.87 |
| | 2 | $12.00 | $10,908.00 |
| **Ref #58** | **516E31000** | **JOINT SEALER, (93 FT)** | |
| | Awd | $26.39 | $2,454.27 |
| | 2 | $20.00 | $1,860.00 |

**Section 9 - STRUCTURE REPAIR (WAY-30-11.43) - Totals**

| | |
|---|---|
| **Awd** | **$15,286.17** |
| **2** | **$13,977.00** |

| | | | |
|---|---|---|---|
| **Ref #59** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $8,240.00 | $8,240.00 |
| | 2 | $5,000.00 | $5,000.00 |
| **Ref #60** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $20,000.00 | $20,000.00 |
| **Ref #61** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $359,000.00 | $359,000.00 |
| | 2 | $211,000.00 | $211,000.00 |
| **Ref #62** | **619E16020** | **FIELD OFFICE, TYPE C, (5 MNTH)** | |
| | Awd | $2,100.00 | $10,500.00 |
| | 2 | $2,500.00 | $12,500.00 |
| **Ref #63** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $5,500.00 | $5,500.00 |
| **Ref #64** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $123,000.00 | $123,000.00 |
| | 2 | $124,000.00 | $124,000.00 |

**Section 10 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$516,740.00** |
| **2** | **$378,000.00** |