Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250177
PID 118966
D08-R-W/R-FY25
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 3/27/2025
Completion Date: 10/31/2025

Contract Awarded To: AMERICAN ROADWAY LOGISTICS
Award Amount: $1,565,569.80

Engineer's Estimate: $1,704,000.00

Bidder 1
AMERICAN ROADWAY LOGISTICS
2661 Barber Road
Summit
Norton, OH 44203
Bid $1,565,569.80

Bidder 2
A & A SAFETY INC
1126 FERRIS RD
Clermont
AMELIA, OH 45102
Bid $1,569,488.75

Bidder 3
THE AERO-MARK COMPANY LLC
10423 DANNER DR
Portage
STREETSBORO, OH 44241
Bid $1,665,432.10

Ref #1	**645E00118**	**EDGE LINE, 6", TYPE A4, (6.47 MILE)**	
	Awd	$23,350.00	$151,074.50
	2	$29,000.00	$187,630.00
	3	$41,000.00	$265,270.00
Ref #2	**645E00220**	**LANE LINE, 6", TYPE A4, (2.33 MILE)**	
	Awd	$6,000.00	$13,980.00
	2	$12,995.00	$30,278.35
	3	$15,500.00	$36,115.00
Ref #3	**645E00418**	**CHANNELIZING LINE, 12", TYPE A4, (2614 FT)**	
	Awd	$9.50	$24,833.00
	2	$15.00	$39,210.00
	3	$15.00	$39,210.00
Ref #4	**645E01522**	**DOTTED LINE, 6", TYPE A4, (366 FT)**	
	Awd	$8.25	$3,019.50
	2	$14.00	$5,124.00
	3	$19.00	$6,954.00
Ref #5	**807E13010**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (88.32 MILE)**	
	Awd	$3,850.00	$340,032.00
	2	$3,475.00	$306,912.00
	3	$3,976.00	$351,160.32
Ref #6	**807E13110**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (78.12 MILE)**	
	Awd	$2,500.00	$195,300.00
	2	$2,110.00	$164,833.20
	3	$1,612.00	$125,929.44
Ref #7	**807E13200**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (4.33 MILE)**	
	Awd	$5,000.00	$21,650.00
	2	$5,800.00	$25,114.00
	3	$5,276.00	$22,845.08
Ref #8	**807E13310**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (61713 FT)**	
	Awd	$1.85	$114,169.05
	2	$1.30	$80,226.90
	3	$2.22	$137,002.86
Ref #9	**807E13410**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (11080 FT)**	
	Awd	$1.15	$12,742.00
	2	$0.55	$6,094.00
	3	$1.76	$19,500.80
Ref #10	**807E13430**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (5465 FT)**	
	Awd	$1.75	$9,563.75
	2	$0.90	$4,918.50
	3	$1.90	$10,383.50
Ref #11	**850E10000**	**GROOVING FOR 4" RECESSED PAVEMENT MARKING, (ASPHAL, (7.14 MILE)**	
	Awd	$1,500.00	$10,710.00
	2	$1,500.00	$10,710.00
	3	$1,616.00	$11,538.24
Ref #12	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (167.96 MILE)**	
	Awd	$1,500.00	$251,940.00
	2	$1,900.00	$319,124.00
	3	$1,776.00	$298,296.96

Ref #13	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (11080 FT)**	
	Awd	$0.75	$8,310.00
	2	$1.25	$13,850.00
	3	$1.19	$13,185.20
Ref #14	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (65318 FT)**	
	Awd	$1.25	$81,647.50
	2	$1.70	$111,040.60
	3	$1.39	$90,792.02
Ref #15	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (8.8 MILE)**	
	Awd	$2,650.00	$23,320.00
	2	$3,000.00	$26,400.00
	3	$2,776.00	$24,428.80
Ref #16	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (366 FT)**	
	Awd	$1.25	$457.50
	2	$2.70	$988.20
	3	$1.50	$549.00
Ref #17	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (2614 FT)**	
	Awd	$1.50	$3,921.00
	2	$2.50	$6,535.00
	3	$2.00	$5,228.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$1,266,669.80**
2	**$1,338,988.75**
3	**$1,458,389.22**

Ref #18	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$95.00	$47,500.00
	2	$75.00	$37,500.00
	3	$85.00	$42,500.00
Ref #19	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$800.00	$6,400.00
	2	$1,500.00	$12,000.00
	3	$1,000.00	$8,000.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$53,900.00**
2	**$49,500.00**
3	**$50,500.00**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$11,000.00	$11,000.00
	3	$16,000.00	$16,000.00
Ref #21	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$75,000.00	$75,000.00
	3	$70,542.88	$70,542.88

Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
	3	$20,000.00	$20,000.00
Ref #100	**807E20000**	**FINAL ACCEPTANCE TESTING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$65,000.00	$65,000.00
	3	$50,000.00	$50,000.00

Section 3 - INCIDENTALS - Totals

Awd	**$245,000.00**
2	**$181,000.00**
3	**$156,542.88**