Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250182
PID 121704
HAM-IR 71-08.24 Ramp T
Federal
Type: MISCELLANEOUS
Letting Date: 3/27/2025
Completion Date: 11/1/2025

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $508,306.80

Engineer's Estimate: $360,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $508,306.80

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $606,172.18

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $614,918.45

Bidder 4
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $670,068.45

Bidder 5
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $759,024.17

Bidder 6
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $841,287.68

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$7,500.00	$7,500.00
	3	$4,246.45	$4,246.45
	4	$40,000.00	$40,000.00
	5	$14,972.08	$14,972.08
	6	$22,260.00	$22,260.00

Section 1 - ROADWAY - Totals

Awd	**$5,500.00**
2	**$7,500.00**
3	**$4,246.45**
4	**$40,000.00**
5	**$14,972.08**
6	**$22,260.00**

Ref #2	**659E10000**	**SEEDING AND MULCHING, (403 SY)**	
	Awd	$4.00	$1,612.00
	2	$4.00	$1,612.00
	3	$10.57	$4,259.71
	4	$8.15	$3,284.45
	5	$4.00	$1,612.00
	6	$7.50	$3,022.50
Ref #3	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,100.00	$55.00
	2	$800.00	$40.00
	3	$1,500.00	$75.00
	4	$1,650.00	$82.50
	5	$1,100.00	$55.00
	6	$1,500.00	$75.00
Ref #4	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$400.00	$32.00
	2	$250.00	$20.00
	3	$600.00	$48.00
	4	$220.00	$17.60
	5	$400.00	$32.00
	6	$200.00	$16.00
Ref #5	**659E35000**	**WATER, (2.18 MGAL)**	
	Awd	$10.00	$21.80
	2	$1.00	$2.18
	3	$1.39	$3.03
	4	$1.10	$2.40
	5	$10.00	$21.80
	6	$1.00	$2.18
Ref #6	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,720.80**
2	**$6,674.18**
3	**$9,385.74**
4	**$8,386.95**
5	**$6,720.80**
6	**$8,115.68**

Ref #7	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)**	
	Awd	$100.00	$3,000.00
	2	$70.00	$2,100.00
	3	$85.00	$2,550.00
	4	$130.00	$3,900.00
	5	$130.00	$3,900.00
	6	$80.00	$2,400.00
Ref #8	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,135.00	$4,540.00
	2	$2,100.00	$8,400.00
	3	$1,134.81	$4,539.24
	4	$1,250.00	$5,000.00
	5	$1,134.81	$4,539.24
	6	$1,135.00	$4,540.00
Ref #9	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.2 MILE)**	
	Awd	$7,920.00	$1,584.00
	2	$7,920.00	$1,584.00
	3	$7,920.00	$1,584.00
	4	$8,550.00	$1,710.00
	5	$7,920.00	$1,584.00
	6	$7,920.00	$1,584.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,124.00**
2	**$12,084.00**
3	**$8,673.24**
4	**$10,610.00**
5	**$10,023.24**
6	**$8,524.00**

Ref #10	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$13,500.00	$13,500.00
	3	$19,175.03	$19,175.03
	4	$23,000.00	$23,000.00
	5	$56,038.78	$56,038.78
	6	$66,335.00	$66,335.00
Ref #11	**202E32600**	**GUTTER REMOVED, (604 FT)**	
	Awd	$10.00	$6,040.00
	2	$21.00	$12,684.00
	3	$25.93	$15,661.72
	4	$34.00	$20,536.00
	5	$52.08	$31,456.32
	6	$6.00	$3,624.00

Ref #12	**202E75267**	**VANDAL PROTECTION FENCE REMOVED AND RESET, AS PER , (32 FT)**	
	Awd	$125.00	$4,000.00
	2	$60.00	$1,920.00
	3	$125.00	$4,000.00
	4	$135.00	$4,320.00
	5	$125.00	$4,000.00
	6	$125.00	$4,000.00
Ref #13	**202E98300**	**REMOVAL MISC.: TIED CONCRETE BLOCK MAT, (12 SY)**	
	Awd	$200.00	$2,400.00
	2	$150.00	$1,800.00
	3	$140.13	$1,681.56
	4	$100.00	$1,200.00
	5	$377.71	$4,532.52
	6	$165.00	$1,980.00
Ref #14	**203E10000**	**EXCAVATION, (68 CY)**	
	Awd	$65.00	$4,420.00
	2	$35.00	$2,380.00
	3	$49.78	$3,385.04
	4	$84.00	$5,712.00
	5	$75.13	$5,108.84
	6	$55.00	$3,740.00
Ref #15	**203E20000**	**EMBANKMENT, (224 CY)**	
	Awd	$65.00	$14,560.00
	2	$35.00	$7,840.00
	3	$108.00	$24,192.00
	4	$71.00	$15,904.00
	5	$125.56	$28,125.44
	6	$85.00	$19,040.00
Ref #16	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (50 FT)**	
	Awd	$110.00	$5,500.00
	2	$180.00	$9,000.00
	3	$110.00	$5,500.00
	4	$140.00	$7,000.00
	5	$110.00	$5,500.00
	6	$110.00	$5,500.00
Ref #17	**512E75500**	**SPECIAL - SEALING WITH SRS, (159 SY)**	
	Awd	$30.00	$4,770.00
	2	$25.00	$3,975.00
	3	$30.00	$4,770.00
	4	$42.00	$6,678.00
	5	$30.00	$4,770.00
	6	$30.00	$4,770.00
Ref #18	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (126 SF)**	
	Awd	$180.00	$22,680.00
	2	$95.00	$11,970.00
	3	$228.97	$28,850.22
	4	$195.00	$24,570.00
	5	$180.00	$22,680.00
	6	$175.00	$22,050.00

Ref #19	**530E00200**	**SPECIAL - STRUCTURES: CONSULTANT FOR CONCRETE QUAL, (LUMP SUM)**	
	Awd	$6,750.00	$6,750.00
	2	$4,000.00	$4,000.00
	3	$2,632.00	$2,632.00
	4	$5,000.00	$5,000.00
	5	$8,970.00	$8,970.00
	6	$2,000.00	$2,000.00
Ref #20	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (22 SY)**	
	Awd	$400.00	$8,800.00
	2	$800.00	$17,600.00
	3	$85.00	$1,870.00
	4	$215.00	$4,730.00
	5	$362.35	$7,971.70
	6	$175.00	$3,850.00
Ref #21	**601E37500**	**PAVED GUTTER, TYPE 1-2, (604 FT)**	
	Awd	$90.00	$54,360.00
	2	$75.00	$45,300.00
	3	$87.00	$52,548.00
	4	$80.00	$48,320.00
	5	$77.40	$46,749.60
	6	$106.00	$64,024.00
Ref #22	**660E30000**	**SODDING UNSTAKED, (101 SY)**	
	Awd	$32.00	$3,232.00
	2	$95.00	$9,595.00
	3	$12.00	$1,212.00
	4	$21.50	$2,171.50
	5	$31.25	$3,156.25
	6	$20.00	$2,020.00
Ref #23	**866E00101**	**GROUND ANCHOR, AS PER PLAN, 28.2 KIP MAX. TEST LOA, (42 EACH)**	
	Awd	$5,500.00	$231,000.00
	2	$8,450.00	$354,900.00
	3	$7,125.85	$299,285.70
	4	$8,500.00	$357,000.00
	5	$7,350.00	$308,700.00
	6	$12,000.00	$504,000.00
Ref #24	**866E00400**	**PERFORMANCE TEST, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$750.00	$2,250.00
	3	$4,011.28	$12,033.84
	4	$810.00	$2,430.00
	5	$2,500.00	$7,500.00
	6	$2,500.00	$7,500.00
Ref #25	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$2,700.00	$2,700.00
	3	$1,316.00	$1,316.00
	4	$4,000.00	$4,000.00
	5	$2,865.00	$2,865.00
	6	$2,500.00	$2,500.00

Section 4 - RETAINING WALLS - Totals

Awd	**$410,762.00**
2	**$501,414.00**
3	**$478,113.11**
4	**$532,571.50**
5	**$548,124.45**
6	**$716,933.00**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$8,000.00	$8,000.00
	3	$4,179.19	$4,179.19
	4	$5,000.00	$5,000.00
	5	$8,302.77	$8,302.77
	6	$14,720.00	$14,720.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$37,500.00	$37,500.00
	2	$28,000.00	$28,000.00
	3	$22,834.43	$22,834.43
	4	$48,000.00	$48,000.00
	5	$124,619.52	$124,619.52
	6	$19,735.00	$19,735.00
Ref #28	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,700.00	$6,700.00
	2	$2,500.00	$2,500.00
	3	$13,000.00	$13,000.00
	4	$5,500.00	$5,500.00
	5	$11,261.31	$11,261.31
	6	$9,000.00	$9,000.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00
	3	$74,486.29	$74,486.29
	4	$20,000.00	$20,000.00
	5	$35,000.00	$35,000.00
	6	$42,000.00	$42,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$76,200.00**
2	**$78,500.00**
3	**$114,499.91**
4	**$78,500.00**
5	**$179,183.60**
6	**$85,455.00**