# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 258003
PID 119870
GAL-CR 40-02.35
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 3/27/2025
Completion Date: 10/1/2025

| | |
|---|---|
| Contract Awarded To: | COMPLETE GENERAL CONSTRUCTION COMPANY |
| Award Amount: | $1,665,091.36 |
| Engineer's Estimate: | $1,550,000.00 |

**Bidder 1**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $1,665,091.36**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (900 SY)** | |
| | Awd | $11.75 | $10,575.00 |
| **Ref #3** | **202E38000** | **GUARDRAIL REMOVED, (129 FT)** | |
| | Awd | $3.00 | $387.00 |
| **Ref #4** | **202E53100** | **MAILBOX REMOVED, (1 EACH)** | |
| | Awd | $30.00 | $30.00 |
| **Ref #5** | **203E10000** | **EXCAVATION, (85 CY)** | |
| | Awd | $25.00 | $2,125.00 |
| **Ref #6** | **203E20000** | **EMBANKMENT, (346 CY)** | |
| | Awd | $35.00 | $12,110.00 |
| **Ref #7** | **606E15051** | **GUARDRAIL, TYPE MGS, AS PER PLAN, (475 FT)** | |
| | Awd | $28.20 | $13,395.00 |
| **Ref #8** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350), (2 EACH)** | |
| | Awd | $3,060.00 | $6,120.00 |
| **Ref #9** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)** | |
| | Awd | $1,565.00 | $1,565.00 |
| **Ref #10** | **606E34600** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (1 EACH)** | |
| | Awd | $2,575.00 | $2,575.00 |
| **Ref #11** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)** | |
| | Awd | $2,880.00 | $8,640.00 |
| **Ref #12** | **690E50000** | **SPECIAL - MAILBOX SUPPORT, (1 EACH)** | |
| | Awd | $195.00 | $195.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$67,717.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $150.00 | $300.00 |
| **Ref #14** | **659E00300** | **TOPSOIL, (70 CY)** | |
| | Awd | $45.00 | $3,150.00 |
| **Ref #15** | **659E10000** | **SEEDING AND MULCHING, (628 SY)** | |
| | Awd | $5.10 | $3,202.80 |
| **Ref #16** | **659E14000** | **REPAIR SEEDING AND MULCHING, (31 SY)** | |
| | Awd | $5.00 | $155.00 |
| **Ref #17** | **659E15000** | **INTER-SEEDING, (31 SY)** | |
| | Awd | $5.00 | $155.00 |
| **Ref #18** | **659E20000** | **COMMERCIAL FERTILIZER, (0.09 TON)** | |
| | Awd | $1,250.00 | $112.50 |
| **Ref #19** | **659E31000** | **LIME, (0.13 ACRE)** | |
| | Awd | $150.00 | $19.50 |
| **Ref #20** | **659E35000** | **WATER, (3.42 MGAL)** | |
| | Awd | $1.00 | $3.42 |
| **Ref #21** | **832E30000** | **EROSION CONTROL, (10000 EACH)** | |
| | Awd | $1.00 | $10,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$17,098.22** |

| | | | |
|---|---|---|---|
| **Ref #22** | **601E32204** | **ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (1.11 CY)** | |
| | Awd | $500.00 | $555.00 |
| **Ref #23** | **602E20000** | **CONCRETE MASONRY, (0.21 CY)** | |
| | Awd | $11,000.00 | $2,310.00 |
| **Ref #24** | **605E06000** | **4" BASE PIPE UNDERDRAINS, (172 FT)** | |
| | Awd | $28.00 | $4,816.00 |
| **Ref #25** | **605E31100** | **AGGREGATE DRAINS, (200 FT)** | |
| | Awd | $23.00 | $4,600.00 |
| **Ref #26** | **611E00407** | **4" CONDUIT, TYPE F, AS PER PLAN, (4 FT)** | |
| | Awd | $200.00 | $800.00 |
| **Ref #27** | **611E04400** | **12" CONDUIT, TYPE B, (48 FT)** | |
| | Awd | $140.00 | $6,720.00 |
| **Ref #28** | **611E98510** | **CATCH BASIN, NO. 2-3, (1 EACH)** | |
| | Awd | $4,400.00 | $4,400.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$24,201.00** |

| | | | |
|---|---|---|---|
| **Ref #29** | **204E10000** | **SUBGRADE COMPACTION, (1125 SY)** | |
| | Awd | $4.50 | $5,062.50 |
| **Ref #30** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (102 CY)** | |
| | Awd | $273.00 | $27,846.00 |
| **Ref #31** | **304E20000** | **AGGREGATE BASE, (177 CY)** | |
| | Awd | $140.00 | $24,780.00 |
| **Ref #32** | **407E10000** | **TACK COAT, (53 GAL)** | |
| | Awd | $2.50 | $132.50 |
| **Ref #33** | **411E10000** | **STABILIZED CRUSHED AGGREGATE, (52 CY)** | |
| | Awd | $140.00 | $7,280.00 |
| **Ref #34** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (31 CY)** | |
| | Awd | $289.00 | $8,959.00 |
| **Ref #35** | **609E26000** | **CURB, TYPE 6, (75 FT)** | |
| | Awd | $68.00 | $5,100.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$79,160.00** |

| | | | |
|---|---|---|---|
| **Ref #36** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (14 EACH)** | |
| | Awd | $12.00 | $168.00 |
| **Ref #37** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)** | |
| | Awd | $18.00 | $756.00 |
| **Ref #38** | **630E08600** | **SIGN POST REFLECTOR, (4 EACH)** | |
| | Awd | $45.00 | $180.00 |

| | | | | |
|---|---|---|---|---|
| **Ref #39** | **630E80100** | **SIGN, FLAT SHEET, (12 SF)** | | |
| | Awd | $22.00 | $264.00 | |
| **Ref #40** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)** | | |
| | Awd | $10.00 | $40.00 | |
| **Ref #41** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)** | | |
| | Awd | $15.00 | $60.00 | |
| **Ref #42** | **644E00104** | **EDGE LINE, 6", (0.2 MILE)** | | |
| | Awd | $18,900.00 | $3,780.00 | |
| **Ref #43** | **644E00300** | **CENTER LINE, (0.1 MILE)** | | |
| | Awd | $29,500.00 | $2,950.00 | |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$8,198.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #44** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | | |
| | Awd | $4,650.00 | $4,650.00 | |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$4,650.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #45** | **202E11003** | **STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)** | | |
| | Awd | $85,000.00 | $85,000.00 | |
| **Ref #46** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | | |
| | Awd | $1,500.00 | $1,500.00 | |
| **Ref #47** | **503E21100** | **UNCLASSIFIED EXCAVATION, (152 CY)** | | |
| | Awd | $150.00 | $22,800.00 | |
| **Ref #48** | **504E11101** | **STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (4960 SF)** | | |
| | Awd | $65.00 | $322,400.00 | |
| **Ref #49** | **505E11100** | **PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)** | | |
| | Awd | $20,000.00 | $20,000.00 | |
| **Ref #50** | **507E00100** | **STEEL PILES HP10X42, FURNISHED, (520 FT)** | | |
| | Awd | $50.00 | $26,000.00 | |
| **Ref #51** | **507E00150** | **STEEL PILES HP10X42, DRIVEN, (440 FT)** | | |
| | Awd | $10.00 | $4,400.00 | |
| **Ref #52** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (28846 LB)** | | |
| | Awd | $1.59 | $45,865.14 | |
| **Ref #53** | **511E33500** | **SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)** | | |
| | Awd | $4,500.00 | $9,000.00 | |
| **Ref #54** | **511E34444** | **CLASS QC2 CONCRETE, BRIDGE DECK, (95 CY)** | | |
| | Awd | $1,600.00 | $152,000.00 | |
| **Ref #55** | **511E43510** | **CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (94 CY)** | | |
| | Awd | $1,000.00 | $94,000.00 | |
| **Ref #56** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (106 SY)** | | |
| | Awd | $45.00 | $4,770.00 | |
| **Ref #57** | **513E10260** | **STRUCTURAL STEEL MEMBERS, LEVEL 3, (131500 LB)** | | |
| | Awd | $3.00 | $394,500.00 | |

| | | | |
|---|---|---|---|
| **Ref #58** | **513E20000** | **WELDED STUD SHEAR CONNECTORS, (660 EACH)** | |
| | Awd | $8.00 | $5,280.00 |
| **Ref #59** | **516E13200** | **1/2" PREFORMED EXPANSION JOINT FILLER, (3 SF)** | |
| | Awd | $12.00 | $36.00 |
| **Ref #60** | **516E13900** | **2" PREFORMED EXPANSION JOINT FILLER, (58 SF)** | |
| | Awd | $16.00 | $928.00 |
| **Ref #61** | **516E14020** | **SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (63 FT)** | |
| | Awd | $48.00 | $3,024.00 |
| **Ref #62** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)** | |
| | Awd | $1,900.00 | $19,000.00 |
| **Ref #63** | **517E70000** | **RAILING (TWIN STEEL TUBE), (191 FT)** | |
| | Awd | $270.00 | $51,570.00 |
| **Ref #64** | **518E21200** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (52 CY)** | |
| | Awd | $150.00 | $7,800.00 |
| **Ref #65** | **518E22300** | **SPECIAL - STEEL DRIP STRIP, (90 FT)** | |
| | Awd | $25.00 | $2,250.00 |
| **Ref #66** | **518E40000** | **6" PERFORATED CORRUGATED PLASTIC PIPE, (64 FT)** | |
| | Awd | $14.00 | $896.00 |
| **Ref #67** | **518E40010** | **6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (64 FT)** | |
| | Awd | $22.00 | $1,408.00 |
| **Ref #68** | **526E15000** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), (108 SY)** | |
| | Awd | $420.00 | $45,360.00 |
| **Ref #69** | **526E90010** | **TYPE A INSTALLATION, (49 FT)** | |
| | Awd | $255.00 | $12,495.00 |
| **Ref #70** | **601E32204** | **ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (54 CY)** | |
| | Awd | $145.00 | $7,830.00 |
| **Ref #71** | **625E33000** | **STRUCTURE GROUNDING SYSTEM, (1 EACH)** | |
| | Awd | $15,000.00 | $15,000.00 |
| **Ref #72** | **846E00110** | **POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (21 CF)** | |
| | Awd | $855.00 | $17,955.00 |

**Section 7 - STRUCTURE OVER 20 FOOT SPAN (GAL-CR40-2. - Totals**

**Awd** **$1,373,067.14**

| | | | |
|---|---|---|---|
| **Ref #73** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $12,000.00 | $12,000.00 |
| **Ref #74** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $9,000.00 | $9,000.00 |
| **Ref #75** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| **Ref #76** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $60,000.00 | $60,000.00 |

**Section 8 - INCIDENTALS - Totals**

**Awd** **$91,000.00**