Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250302
PID 119421
ERI-SR 101-02.72
Federal
Type: TWO LANE RESURFACING
Letting Date: 6/12/2025
Completion Date: 10/17/2025

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $1,787,594.83

Engineer's Estimate: $2,300,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $1,787,594.83

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,949,935.05

Ref #1	**202E23000**	**PAVEMENT REMOVED, (3 SY)**	
	Awd	$39.00	$117.00
	2	$37.00	$111.00
Ref #2	**202E30000**	**WALK REMOVED, (1600 SF)**	
	Awd	$4.20	$6,720.00
	2	$4.00	$6,400.00
Ref #3	**202E32000**	**CURB REMOVED, (184 FT)**	
	Awd	$12.60	$2,318.40
	2	$12.00	$2,208.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$2.10	$840.00
	2	$2.00	$800.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (5 EACH)**	
	Awd	$99.75	$498.75
	2	$95.00	$475.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN (GUARDRAIL), (10 CY)**	
	Awd	$115.50	$1,155.00
	2	$110.00	$1,100.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (7.25 STA)**	
	Awd	$84.00	$609.00
	2	$80.00	$580.00
Ref #8	**209E60500**	**LINEAR GRADING, (8.34 MILE)**	
	Awd	$1,800.00	$15,012.00
	2	$600.00	$5,004.00
Ref #9	**209E80000**	**GRADING MAILBOX APPROACHES, (8 EACH)**	
	Awd	$240.00	$1,920.00
	2	$700.00	$5,600.00
Ref #10	**606E13000**	**GUARDRAIL, TYPE 5, (400 FT)**	
	Awd	$22.50	$9,000.00
	2	$21.40	$8,560.00
Ref #11	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (262.5 FT)**	
	Awd	$9.25	$2,428.13
	2	$8.80	$2,310.00
Ref #12	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (5 EACH)**	
	Awd	$1,245.00	$6,225.00
	2	$1,185.00	$5,925.00
Ref #13	**608E10000**	**4" CONCRETE WALK, (1268 SF)**	
	Awd	$16.80	$21,302.40
	2	$16.00	$20,288.00
Ref #14	**608E52000**	**CURB RAMP, (356 SF)**	
	Awd	$16.80	$5,980.80
	2	$16.00	$5,696.00
Ref #15	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (9 EACH)**	
	Awd	$467.25	$4,205.25
	2	$444.95	$4,004.55
Ref #16	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (3 EACH)**	
	Awd	$1,128.70	$3,386.10
	2	$1,074.95	$3,224.85

Ref #17	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,550.00	$2,550.00
	2	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$84,267.83**
2	**$74,786.40**

Ref #18	**659E00301**	**TOPSOIL, AS PER PLAN, (4 CY)**	
	Awd	$105.00	$420.00
	2	$100.00	$400.00
Ref #19	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,420.00**
2	**$1,400.00**

Ref #20	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$929.20	$6,504.40
	2	$884.95	$6,194.65
Ref #21	**611E99150**	**INLET ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,496.20	$2,992.40
	2	$1,424.95	$2,849.90
Ref #22	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (22 EACH)**	
	Awd	$708.70	$15,591.40
	2	$674.95	$14,848.90
Ref #23	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,653.70	$1,653.70
	2	$1,574.95	$1,574.95
Ref #24	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$2.50	$2,500.00
	2	$2.35	$2,350.00

Section 3 - DRAINAGE - Totals

Awd	**$29,241.90**
2	**$27,818.40**

Ref #25	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (800 CY)**	
	Awd	$355.00	$284,000.00
	2	$425.00	$340,000.00
Ref #26	**253E02000**	**PAVEMENT REPAIR, (87 CY)**	
	Awd	$425.00	$36,975.00
	2	$415.00	$36,105.00
Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (103184 SY)**	
	Awd	$1.20	$123,820.80
	2	$1.45	$149,616.80

Ref #28	**254E01600**	**PATCHING PLANED SURFACE, (524 SY)**	
	Awd	$5.00	$2,620.00
	2	$25.00	$13,100.00
Ref #29	**407E10000**	**TACK COAT, (8322 GAL)**	
	Awd	$2.55	$21,221.10
	2	$2.50	$20,805.00
Ref #30	**408E10001**	**PRIME COAT, AS PER PLAN, (3921 GAL)**	
	Awd	$5.30	$20,781.30
	2	$5.75	$22,545.75
Ref #31	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (4339 CY)**	
	Awd	$192.00	$833,088.00
	2	$192.00	$833,088.00
Ref #32	**609E26000**	**CURB, TYPE 6, (251 FT)**	
	Awd	$54.50	$13,679.50
	2	$30.00	$7,530.00
Ref #33	**617E10100**	**COMPACTED AGGREGATE, (447 CY)**	
	Awd	$70.00	$31,290.00
	2	$75.00	$33,525.00
Ref #34	**617E20000**	**SHOULDER PREPARATION, (9791 SY)**	
	Awd	$0.35	$3,426.85
	2	$1.00	$9,791.00

Section 4 - PAVEMENT - Totals

Awd	**$1,370,902.55**
2	**$1,466,106.55**

Ref #35	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$446.20	$2,677.20
	2	$424.95	$2,549.70

Section 5 - WATER WORK - Totals

Awd	**$2,677.20**
2	**$2,549.70**

Ref #36	**621E00100**	**RPM, (606 EACH)**	
	Awd	$42.55	$25,785.30
	2	$40.50	$24,543.00
Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (570 EACH)**	
	Awd	$5.00	$2,850.00
	2	$6.00	$3,420.00
Ref #38	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$12.60	$126.00
	2	$12.00	$120.00
Ref #39	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$68.25	$204.75
	2	$95.00	$285.00
Ref #40	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$68.25	$204.75
	2	$270.00	$810.00

Ref #41	**642E00104**	**EDGE LINE, 6", TYPE 1, (8.6 MILE)**	
	Awd	$840.00	$7,224.00
	2	$750.00	$6,450.00
Ref #42	**642E00204**	**LANE LINE, 6", TYPE 1, (0.99 MILE)**	
	Awd	$630.00	$623.70
	2	$700.00	$693.00
Ref #43	**642E00300**	**CENTER LINE, TYPE 1, (5.84 MILE)**	
	Awd	$1,050.00	$6,132.00
	2	$900.00	$5,256.00
Ref #44	**644E00400**	**CHANNELIZING LINE, 8", (1380 FT)**	
	Awd	$2.10	$2,898.00
	2	$2.00	$2,760.00
Ref #45	**644E00500**	**STOP LINE, (533 FT)**	
	Awd	$8.40	$4,477.20
	2	$6.00	$3,198.00
Ref #46	**644E00620**	**CROSSWALK LINE, 12", (326 FT)**	
	Awd	$4.20	$1,369.20
	2	$3.00	$978.00
Ref #47	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1537 FT)**	
	Awd	$7.35	$11,296.95
	2	$6.00	$9,222.00
Ref #48	**644E00900**	**ISLAND MARKING, (144 SF)**	
	Awd	$8.40	$1,209.60
	2	$6.00	$864.00
Ref #49	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (1 EACH)**	
	Awd	$367.50	$367.50
	2	$600.00	$600.00
Ref #50	**644E01200**	**PARKING LOT STALL MARKING, (840 FT)**	
	Awd	$1.30	$1,092.00
	2	$2.00	$1,680.00
Ref #51	**644E01300**	**LANE ARROW, (31 EACH)**	
	Awd	$105.00	$3,255.00
	2	$90.00	$2,790.00
Ref #52	**644E01410**	**WORD ON PAVEMENT, 96", (7 EACH)**	
	Awd	$262.50	$1,837.50
	2	$100.00	$700.00
Ref #53	**644E01600**	**HANDICAP SYMBOL MARKING, (4 EACH)**	
	Awd	$157.50	$630.00
	2	$200.00	$800.00
Ref #54	**644E50300**	**PAVEMENT MARKING, MISC.: CROSSWALK LINE, 18", (158 FT)**	
	Awd	$6.30	$995.40
	2	$12.00	$1,896.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$72,578.85**
2	**$67,065.00**

Ref #55	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$97.50	$7,800.00
	2	$95.00	$7,600.00
Ref #56	**614E12460**	**WORK ZONE MARKING SIGN, (34 EACH)**	
	Awd	$89.25	$3,034.50
	2	$125.00	$4,250.00
Ref #57	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$285.30	$7,132.50
	2	$500.00	$12,500.00
Ref #58	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.98 MILE)**	
	Awd	$630.00	$1,247.40
	2	$700.00	$1,386.00
Ref #59	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.68 MILE)**	
	Awd	$1,050.00	$12,264.00
	2	$900.00	$10,512.00
Ref #60	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (6.28 MILE)**	
	Awd	$840.00	$5,275.20
	2	$750.00	$4,710.00
Ref #61	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (2760 FT)**	
	Awd	$0.55	$1,518.00
	2	$1.00	$2,760.00
Ref #62	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (1066 FT)**	
	Awd	$2.10	$2,238.60
	2	$3.00	$3,198.00
Ref #63	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (968 FT)**	
	Awd	$2.10	$2,032.80
	2	$1.00	$968.00
Ref #64	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (62 EACH)**	
	Awd	$36.75	$2,278.50
	2	$45.00	$2,790.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$44,821.50**
2	**$50,674.00**

Ref #65	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,700.00	$8,700.00
	2	$9,000.00	$9,000.00
Ref #66	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$125,000.00	$125,000.00
Ref #67	**619E16020**	**FIELD OFFICE, TYPE C, (5 MNTH)**	
	Awd	$3,000.00	$15,000.00
	2	$3,500.00	$17,500.00
Ref #68	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,985.00	$7,985.00
	2	$10,035.00	$10,035.00

Ref #69	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$98,000.00	$98,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$181,685.00**
2	**$259,535.00**