Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250317
PID 122453
MED-US 42-03.10 L Reconstr.
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 6/12/2025
Completion Date: 6/1/2026

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $875,140.70

Engineer's Estimate: $1,000,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $875,140.70

Bidder 2
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,003,986.50

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,022,247.78

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $1,144,369.10

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #2	**646E10010**	**EDGE LINE, 6", (0.03 MILE)**	
	Awd	$100,000.00	$3,000.00
	2	$120,000.00	$3,600.00
	3	$41,000.00	$1,230.00
	4	$99,880.00	$2,996.40
Ref #3	**646E10110**	**LANE LINE, 6", (0.03 MILE)**	
	Awd	$33,000.00	$990.00
	2	$40,000.00	$1,200.00
	3	$20,000.00	$600.00
	4	$32,885.00	$986.55
Ref #4	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (0.03 MILE)**	
	Awd	$77,000.00	$2,310.00
	2	$85,000.00	$2,550.00
	3	$126,500.00	$3,795.00
	4	$76,655.00	$2,299.65

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$6,300.00**
2	**$7,350.00**
3	**$5,625.00**
4	**$6,282.60**

Ref #5	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,000.00	$12,000.00
	3	$14,000.00	$14,000.00
	4	$10,850.00	$10,850.00
Ref #6	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$800.00	$9,600.00
	2	$1,200.00	$14,400.00
	3	$750.00	$9,000.00
	4	$720.00	$8,640.00
Ref #7	**622E90100**	**BARRIER, MISC.: ANCHOR HOLE REPAIR, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$2,300.00	$2,300.00
	4	$3,500.00	$3,500.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$31,600.00**
2	**$31,400.00**
3	**$25,300.00**
4	**$22,990.00**

Ref #8	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$99,500.00	$99,500.00
	2	$133,000.00	$133,000.00
	3	$170,000.00	$170,000.00
	4	$213,500.00	$213,500.00
Ref #9	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (21193 LB)**	
	Awd	$2.40	$50,863.20
	2	$2.50	$52,982.50
	3	$2.60	$55,101.80
	4	$2.50	$52,982.50
Ref #10	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (340 LB)**	
	Awd	$2.75	$935.00
	2	$6.00	$2,040.00
	3	$4.25	$1,445.00
	4	$5.00	$1,700.00
Ref #11	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (1646 FT)**	
	Awd	$2.25	$3,703.50
	2	$4.00	$6,584.00
	3	$2.60	$4,279.60
	4	$2.50	$4,115.00
Ref #12	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (66 CY)**	
	Awd	$1,200.00	$79,200.00
	2	$1,490.00	$98,340.00
	3	$1,550.00	$102,300.00
	4	$2,100.00	$138,600.00
Ref #13	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (19 CY)**	
	Awd	$1,000.00	$19,000.00
	2	$2,290.00	$43,510.00
	3	$1,280.00	$24,320.00
	4	$1,900.00	$36,100.00
Ref #14	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (140 SY)**	
	Awd	$30.00	$4,200.00
	2	$40.00	$5,600.00
	3	$40.00	$5,600.00
	4	$35.00	$4,900.00
Ref #15	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (40400 LB)**	
	Awd	$4.30	$173,720.00
	2	$5.00	$202,000.00
	3	$5.20	$210,080.00
	4	$5.00	$202,000.00
Ref #16	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (160 SF)**	
	Awd	$175.00	$28,000.00
	2	$240.00	$38,400.00
	3	$175.00	$28,000.00
	4	$175.00	$28,000.00

Ref #17	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (160 SF)**	
	Awd	$26.00	$4,160.00
	2	$175.00	$28,000.00
	3	$25.00	$4,000.00
	4	$25.00	$4,000.00
Ref #18	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2690 SF)**	
	Awd	$26.00	$69,940.00
	2	$26.00	$69,940.00
	3	$25.00	$67,250.00
	4	$25.00	$67,250.00
Ref #19	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (2690 SF)**	
	Awd	$13.50	$36,315.00
	2	$26.00	$69,940.00
	3	$13.00	$34,970.00
	4	$13.00	$34,970.00
Ref #20	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$1.00	$1.00
	2	$150.00	$150.00
	3	$1.00	$1.00
	4	$1.00	$1.00
Ref #21	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$1.00	$3.00
	2	$150.00	$450.00
	3	$1.00	$3.00
	4	$1.00	$3.00
Ref #22	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (33 FT)**	
	Awd	$1,300.00	$42,900.00
	2	$1,300.00	$42,900.00
	3	$1,200.00	$39,600.00
	4	$1,250.00	$41,250.00
Ref #23	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (3 EACH)**	
	Awd	$1,800.00	$5,400.00
	2	$2,300.00	$6,900.00
	3	$1,675.00	$5,025.00
	4	$1,500.00	$4,500.00
Ref #24	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,300.00	$2,300.00
	3	$1,775.00	$1,775.00
	4	$1,500.00	$1,500.00
Ref #25	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,300.00	$2,300.00
	3	$1,785.00	$1,785.00
	4	$1,500.00	$1,500.00
Ref #26	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$2,300.00	$11,500.00
	3	$1,750.00	$8,750.00
	4	$1,500.00	$7,500.00

Ref #27	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$2,300.00	$11,500.00
	3	$1,685.00	$8,425.00
	4	$1,500.00	$7,500.00
Ref #28	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,800.00	$3,600.00
	3	$3,100.00	$6,200.00
	4	$6,000.00	$12,000.00
Ref #29	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$62,000.00	$62,000.00
	2	$40,000.00	$40,000.00
	3	$50,000.00	$50,000.00
	4	$55,000.00	$55,000.00
Ref #30	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (2 EACH)**	
	Awd	$3,700.00	$7,400.00
	2	$3,750.00	$7,500.00
	3	$5,200.00	$10,400.00
	4	$3,500.00	$7,000.00

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (MED-42 - Totals

Awd	**$711,840.70**
2	**$879,436.50**
3	**$839,310.40**
4	**$925,871.50**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$18,000.00	$18,000.00
	3	$3,000.00	$3,000.00
	4	$14,000.00	$14,000.00
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$52,000.00	$52,000.00
	2	$20,000.00	$20,000.00
	3	$62,500.00	$62,500.00
	4	$85,000.00	$85,000.00
Ref #33	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,600.00	$10,400.00
	2	$2,200.00	$8,800.00
	3	$3,600.00	$14,400.00
	4	$4,500.00	$18,000.00
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,000.00	$4,000.00
	3	$20,000.00	$20,000.00
	4	$14,000.00	$14,000.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$34,000.00	$34,000.00
	3	$51,112.38	$51,112.38
	4	$57,225.00	$57,225.00

Section 5 - INCIDENTALS - Totals

Awd	**$124,400.00**
2	**$84,800.00**
3	**$151,012.38**
4	**$188,225.00**