Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254019
PID 116529
STA-SR 44-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 6/26/2025
Completion Date: 10/15/2025

Contract Awarded To: BARBICAS CONSTRUCTION COMPANY INC
Award Amount: $2,507,740.05

Engineer's Estimate: $2,040,000.00

Bidder 1
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $2,507,740.05

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (471 SY)**		
	Awd	$20.00	$9,420.00	
Ref #2	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (18 EACH)**		
	Awd	$5.00	$90.00	
Ref #3	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (46 CY)**		
	Awd	$20.00	$920.00	
Ref #4	**209E60200**	**LINEAR GRADING, (810 STA)**		
	Awd	$20.00	$16,200.00	
Ref #5	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**		
	Awd	$1,400.00	$7,000.00	
Ref #6	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (85 EACH)**		
	Awd	$14.00	$1,190.00	
Ref #7	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**		
	Awd	$200.00	$200.00	

Section 1 - ROADWAY - Totals

Awd **$35,020.00**

Ref #8	**832E30000**	**EROSION CONTROL, (3000 EACH)**		
	Awd	$1.00	$3,000.00	

Section 2 - EROSION CONTROL - Totals

Awd **$3,000.00**

Ref #9	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441) (LONGITUDINAL), (1250 SY)**		
	Awd	$25.00	$31,250.00	
Ref #10	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441) (TRANSVERSE), (250 SY)**		
	Awd	$50.00	$12,500.00	
Ref #11	**253E01000**	**PAVEMENT REPAIR, (275 SY)**		
	Awd	$90.00	$24,750.00	
Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE. , (122257 SY)**		
	Awd	$4.65	$568,495.05	
Ref #13	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (46 CY)**		
	Awd	$60.00	$2,760.00	
Ref #14	**407E20000**	**NON-TRACKING TACK COAT @ 0.09 Gal/Sq.Yd., (11046 GAL)**		
	Awd	$3.00	$33,138.00	
Ref #15	**408E10001**	**PRIME COAT, AS PER PLAN, (7331 GAL)**		
	Awd	$5.00	$36,655.00	
Ref #16	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (5110 CY)**		
	Awd	$215.00	$1,098,650.00	
Ref #17	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (510 CY)**		
	Awd	$80.00	$40,800.00	
Ref #18	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (8 MILE)**		
	Awd	$1,500.00	$12,000.00	
Ref #19	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (8 MILE)**		
	Awd	$4,000.00	$32,000.00	

Section 3 - PAVEMENT - Totals

Awd	**$1,892,998.05**

Ref #20	**621E00100**	**RPM, (999 EACH)**	
	Awd	$36.50	$36,463.50
Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (808 EACH)**	
	Awd	$6.00	$4,848.00
Ref #22	**646E10010**	**EDGE LINE, 6", (15.62 MILE)**	
	Awd	$2,800.00	$43,736.00
Ref #23	**646E10200**	**CENTER LINE, (7.81 MILE)**	
	Awd	$4,000.00	$31,240.00
Ref #24	**646E10400**	**STOP LINE, (50 FT)**	
	Awd	$11.50	$575.00
Ref #25	**646E20000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$450.00	$900.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$117,762.50**

Ref #26	**614E12460**	**WORK ZONE MARKING SIGN, (18 EACH)**	
	Awd	$65.00	$1,170.00
Ref #27	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$200.00	$2,000.00
Ref #28	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$900.00	$1,800.00
Ref #29	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (7.81 MILE)**	
	Awd	$975.00	$7,614.75
Ref #30	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (7.81 MILE)**	
	Awd	$975.00	$7,614.75
Ref #31	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (15.62 MILE)**	
	Awd	$500.00	$7,810.00
Ref #32	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (50 FT)**	
	Awd	$3.50	$175.00
Ref #33	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (50 FT)**	
	Awd	$3.50	$175.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,359.50**

Ref #34	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00

Ref #37	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,100.00	$6,600.00
Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$430,600.00**