Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250263
PID 107822
UNI-US 42-03.91
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 5/22/2025
Completion Date: 11/1/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $7,959,354.26

Engineer's Estimate: $9,133,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $7,959,354.26

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $8,372,352.77

Bidder 3
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $8,383,722.01

Bidder 4
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $8,388,382.96

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $8,489,688.35

Bidder 6
DANBERT INCORPORATED
8077 MEMORIAL DR
Madison
PLAIN CITY, OH 43064
Bid $9,066,318.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$31,230.00	$31,230.00
	3	$35,800.00	$35,800.00
	4	$26,500.00	$26,500.00
	5	$48,000.00	$48,000.00
	6	$3,500.00	$3,500.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (42055.3 SY)**	
	Awd	$7.05	$296,489.87
	2	$5.00	$210,276.50
	3	$8.50	$357,470.05
	4	$9.25	$389,011.53
	5	$16.00	$672,884.80
	6	$9.31	$391,534.84
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (99 FT)**	
	Awd	$28.00	$2,772.00
	2	$13.00	$1,287.00
	3	$22.00	$2,178.00
	4	$13.00	$1,287.00
	5	$40.00	$3,960.00
	6	$30.05	$2,974.95
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (737 FT)**	
	Awd	$2.00	$1,474.00
	2	$2.00	$1,474.00
	3	$2.00	$1,474.00
	4	$2.00	$1,474.00
	5	$2.00	$1,474.00
	6	$3.00	$2,211.00
Ref #6	**202E52990**	**SPECIAL - PARKING BLOCK REMOVED, (8 EACH)**	
	Awd	$52.50	$420.00
	2	$32.00	$256.00
	3	$61.00	$488.00
	4	$100.00	$800.00
	5	$78.80	$630.40
	6	$144.23	$1,153.84
Ref #7	**202E75000**	**FENCE REMOVED, (1094 FT)**	
	Awd	$0.75	$820.50
	2	$4.80	$5,251.20
	3	$5.00	$5,470.00
	4	$4.25	$4,649.50
	5	$4.25	$4,649.50
	6	$10.91	$11,935.54
Ref #8	**202E98100**	**REMOVAL MISC.: BIRD BATH, (1 EACH)**	
	Awd	$105.00	$105.00
	2	$98.00	$98.00
	3	$114.00	$114.00
	4	$400.00	$400.00
	5	$400.00	$400.00
	6	$626.01	$626.01

Ref #9	**202E98100**	**REMOVAL MISC.: FLAG, (3 EACH)**	
	Awd	$35.00	$105.00
	2	$32.00	$96.00
	3	$38.00	$114.00
	4	$150.00	$450.00
	5	$62.00	$186.00
	6	$438.21	$1,314.63
Ref #10	**202E98400**	**REMOVAL MISC.: LANDSCAPING REMOVAL, (4041 SF)**	
	Awd	$0.45	$1,818.45
	2	$0.50	$2,020.50
	3	$2.80	$11,314.80
	4	$0.25	$1,010.25
	5	$2.50	$10,102.50
	6	$1.34	$5,414.94
Ref #11	**203E10000**	**EXCAVATION, (16829 CY)**	
	Awd	$42.25	$711,025.25
	2	$28.50	$479,626.50
	3	$31.00	$521,699.00
	4	$24.00	$403,896.00
	5	$20.00	$336,580.00
	6	$33.45	$562,930.05
Ref #12	**203E20000**	**EMBANKMENT, (4474 CY)**	
	Awd	$30.00	$134,220.00
	2	$11.50	$51,451.00
	3	$6.70	$29,975.80
	4	$8.50	$38,029.00
	5	$9.00	$40,266.00
	6	$22.62	$101,201.88
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (1141.9 SY)**	
	Awd	$3.65	$4,167.94
	2	$2.75	$3,140.23
	3	$4.20	$4,795.98
	4	$1.00	$1,141.90
	5	$4.00	$4,567.60
	6	$5.36	$6,120.58
Ref #14	**204E13000**	**EXCAVATION OF SUBGRADE, (380.6 CY)**	
	Awd	$43.00	$16,365.80
	2	$34.00	$12,940.40
	3	$24.00	$9,134.40
	4	$50.00	$19,030.00
	5	$40.00	$15,224.00
	6	$37.52	$14,280.11
Ref #15	**204E45000**	**PROOF ROLLING, (23 HOUR)**	
	Awd	$250.00	$5,750.00
	2	$555.00	$12,765.00
	3	$336.00	$7,728.00
	4	$100.00	$2,300.00
	5	$350.00	$8,050.00
	6	$200.00	$4,600.00

Ref #16	**206E10500**	**CEMENT, (1339 TON)**	
	Awd	$205.15	$274,695.85
	2	$205.00	$274,495.00
	3	$205.00	$274,495.00
	4	$205.15	$274,695.85
	5	$205.15	$274,695.85
	6	$214.44	$287,135.16
Ref #17	**206E11000**	**CURING COAT, (45098.2 SY)**	
	Awd	$1.20	$54,117.84
	2	$1.20	$54,117.84
	3	$1.20	$54,117.84
	4	$1.20	$54,117.84
	5	$1.20	$54,117.84
	6	$1.25	$56,372.75
Ref #18	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (45098.2 SY)**	
	Awd	$2.63	$118,608.27
	2	$2.63	$118,608.27
	3	$3.80	$171,373.16
	4	$2.63	$118,608.27
	5	$4.72	$212,863.50
	6	$2.75	$124,020.05
Ref #19	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$16,449.00	$16,449.00
	2	$16,449.00	$16,449.00
	3	$16,400.00	$16,400.00
	4	$16,449.00	$16,449.00
	5	$16,500.00	$16,500.00
	6	$17,193.67	$17,193.67
Ref #20	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (3.23 MILE)**	
	Awd	$1,725.00	$5,571.75
	2	$3,000.00	$9,690.00
	3	$1,660.00	$5,361.80
	4	$300.00	$969.00
	5	$6,200.00	$20,026.00
	6	$3,054.26	$9,865.26
Ref #21	**606E15050**	**GUARDRAIL, TYPE MGS, (287.5 FT)**	
	Awd	$21.20	$6,095.00
	2	$21.20	$6,095.00
	3	$21.00	$6,037.50
	4	$24.80	$7,130.00
	5	$21.20	$6,095.00
	6	$30.00	$8,625.00
Ref #22	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$24.80	$2,480.00
	2	$24.80	$2,480.00
	3	$25.00	$2,500.00
	4	$24.80	$2,480.00
	5	$24.80	$2,480.00
	6	$30.00	$3,000.00

Ref #23	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (4 EACH)**	
	Awd	$2,520.00	$10,080.00
	2	$2,520.00	$10,080.00
	3	$2,520.00	$10,080.00
	4	$2,520.00	$10,080.00
	5	$2,520.00	$10,080.00
	6	$2,700.00	$10,800.00
Ref #24	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,360.00	$2,720.00
	2	$1,360.00	$2,720.00
	3	$1,360.00	$2,720.00
	4	$1,360.00	$2,720.00
	5	$1,360.00	$2,720.00
	6	$1,250.00	$2,500.00
Ref #25	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (4 EACH)**	
	Awd	$219.00	$876.00
	2	$219.00	$876.00
	3	$219.00	$876.00
	4	$500.00	$2,000.00
	5	$216.00	$864.00
	6	$443.64	$1,774.56
Ref #26	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$36,000.00	$36,000.00
	3	$58,000.00	$58,000.00
	4	$12,500.00	$12,500.00
	5	$22,500.00	$22,500.00
	6	$65,860.00	$65,860.00

Section 1 - ROADWAY - Totals

Awd	**$1,772,227.52**
2	**$1,343,523.44**
3	**$1,589,717.33**
4	**$1,391,729.14**
5	**$1,769,916.99**
6	**$1,696,944.82**

Ref #27	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (39.6 SY)**	
	Awd	$435.00	$17,226.00
	2	$167.00	$6,613.20
	3	$165.00	$6,534.00
	4	$175.00	$6,930.00
	5	$75.00	$2,970.00
	6	$152.38	$6,034.25
Ref #28	**659E00300**	**TOPSOIL, (2336 CY)**	
	Awd	$64.50	$150,672.00
	2	$37.00	$86,432.00
	3	$16.00	$37,376.00
	4	$60.00	$140,160.00
	5	$24.00	$56,064.00
	6	$29.33	$68,514.88

Ref #29	**659E10000**	**SEEDING AND MULCHING, (21040 SY)**	
	Awd	$0.77	$16,200.80
	2	$0.80	$16,832.00
	3	$0.80	$16,832.00
	4	$0.80	$16,832.00
	5	$0.80	$16,832.00
	6	$0.80	$16,832.00
Ref #30	**659E14000**	**REPAIR SEEDING AND MULCHING, (1052 SY)**	
	Awd	$0.73	$767.96
	2	$0.80	$841.60
	3	$1.20	$1,262.40
	4	$0.80	$841.60
	5	$0.80	$841.60
	6	$0.80	$841.60
Ref #31	**659E15000**	**INTER-SEEDING, (1052 SY)**	
	Awd	$0.73	$767.96
	2	$0.80	$841.60
	3	$1.20	$1,262.40
	4	$0.80	$841.60
	5	$0.80	$841.60
	6	$0.80	$841.60
Ref #32	**659E20000**	**COMMERCIAL FERTILIZER, (2.84 TON)**	
	Awd	$898.11	$2,550.63
	2	$1,250.00	$3,550.00
	3	$1,430.00	$4,061.20
	4	$1,250.00	$3,550.00
	5	$1,250.00	$3,550.00
	6	$1,250.00	$3,550.00
Ref #33	**659E31000**	**LIME, (4.35 ACRE)**	
	Awd	$154.73	$673.08
	2	$150.00	$652.50
	3	$820.00	$3,567.00
	4	$150.00	$652.50
	5	$150.00	$652.50
	6	$150.00	$652.50
Ref #34	**659E35000**	**WATER, (57 MGAL)**	
	Awd	$1.00	$57.00
	2	$1.00	$57.00
	3	$140.00	$7,980.00
	4	$1.00	$57.00
	5	$1.00	$57.00
	6	$1.00	$57.00
Ref #35	**659E40000**	**MOWING, (47 MSF)**	
	Awd	$25.00	$1,175.00
	2	$50.00	$2,350.00
	3	$72.00	$3,384.00
	4	$50.00	$2,350.00
	5	$50.00	$2,350.00
	6	$50.00	$2,350.00

Ref #36	**660E25000**	**SODDING STAKED, (199 SY)**	
	Awd	$18.00	$3,582.00
	2	$15.00	$2,985.00
	3	$32.00	$6,368.00
	4	$15.00	$2,985.00
	5	$15.00	$2,985.00
	6	$15.00	$2,985.00
Ref #37	**670E00500**	**SLOPE EROSION PROTECTION, (3233 SY)**	
	Awd	$1.12	$3,620.96
	2	$2.00	$6,466.00
	3	$2.40	$7,759.20
	4	$2.00	$6,466.00
	5	$2.00	$6,466.00
	6	$2.00	$6,466.00
Ref #38	**670E00700**	**DITCH EROSION PROTECTION, (1172 SY)**	
	Awd	$1.15	$1,347.80
	2	$2.00	$2,344.00
	3	$2.40	$2,812.80
	4	$2.00	$2,344.00
	5	$2.00	$2,344.00
	6	$2.00	$2,344.00
Ref #39	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (598 SY)**	
	Awd	$1.15	$687.70
	2	$2.00	$1,196.00
	3	$2.40	$1,435.20
	4	$2.00	$1,196.00
	5	$2.00	$1,196.00
	6	$2.00	$1,196.00
Ref #40	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,135.00	$4,135.00
	2	$4,500.00	$4,500.00
	3	$4,140.00	$4,140.00
	4	$6,000.00	$6,000.00
	5	$6,000.00	$6,000.00
	6	$6,000.00	$6,000.00
Ref #41	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,080.00	$7,080.00
	2	$19,000.00	$19,000.00
	3	$17,300.00	$17,300.00
	4	$31,500.00	$31,500.00
	5	$31,500.00	$31,500.00
	6	$31,500.00	$31,500.00
Ref #42	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,045.00	$15,045.00
	2	$15,000.00	$15,000.00
	3	$21,000.00	$21,000.00
	4	$15,043.92	$15,043.92
	5	$15,043.00	$15,043.00
	6	$5,000.00	$5,000.00

Ref #43	**832E30000**	**EROSION CONTROL, (147000 EACH)**	
	Awd	$1.00	$147,000.00
	2	$1.00	$147,000.00
	3	$1.00	$147,000.00
	4	$1.00	$147,000.00
	5	$1.00	$147,000.00
	6	$1.00	$147,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$372,588.89**
2	**$316,660.90**
3	**$290,074.20**
4	**$384,749.62**
5	**$296,692.70**
6	**$302,164.83**

Ref #44	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (24 CY)**	
	Awd	$170.00	$4,080.00
	2	$131.00	$3,144.00
	3	$178.00	$4,272.00
	4	$275.00	$6,600.00
	5	$260.00	$6,240.00
	6	$205.37	$4,928.88
Ref #45	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (45 CY)**	
	Awd	$102.00	$4,590.00
	2	$135.00	$6,075.00
	3	$194.00	$8,730.00
	4	$102.00	$4,590.00
	5	$175.00	$7,875.00
	6	$194.05	$8,732.25
Ref #46	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (34 CY)**	
	Awd	$138.75	$4,717.50
	2	$147.00	$4,998.00
	3	$193.00	$6,562.00
	4	$360.00	$12,240.00
	5	$190.00	$6,460.00
	6	$195.17	$6,635.78
Ref #47	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (185 CY)**	
	Awd	$118.50	$21,922.50
	2	$126.00	$23,310.00
	3	$193.00	$35,705.00
	4	$230.00	$42,550.00
	5	$177.00	$32,745.00
	6	$201.77	$37,327.45
Ref #49	**602E98300**	**MASONRY, MISC.:MASONRY COLLAR PER DM-1.1, (2 EACH)**	
	Awd	$1,385.00	$2,770.00
	2	$1,600.00	$3,200.00
	3	$3,520.00	$7,040.00
	4	$1,800.00	$3,600.00
	5	$740.00	$1,480.00
	6	$2,150.08	$4,300.16

Ref #50	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS, (11950 FT)**	
	Awd	$13.50	$161,325.00
	2	$14.00	$167,300.00
	3	$9.40	$112,330.00
	4	$9.00	$107,550.00
	5	$14.00	$167,300.00
	6	$19.26	$230,157.00
Ref #51	**605E06000**	**4" BASE PIPE UNDERDRAINS, (13139 FT)**	
	Awd	$13.50	$177,376.50
	2	$13.00	$170,807.00
	3	$7.90	$103,798.10
	4	$9.00	$118,251.00
	5	$13.00	$170,807.00
	6	$16.30	$214,165.70
Ref #52	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (4424 FT)**	
	Awd	$13.50	$59,724.00
	2	$18.00	$79,632.00
	3	$11.00	$48,664.00
	4	$10.00	$44,240.00
	5	$15.00	$66,360.00
	6	$21.28	$94,142.72
Ref #53	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$18.00	$900.00
	3	$13.00	$650.00
	4	$40.00	$2,000.00
	5	$35.00	$1,750.00
	6	$66.48	$3,324.00
Ref #54	**611E00406**	**4" CONDUIT, TYPE F, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$19.00	$950.00
	3	$14.00	$700.00
	4	$40.00	$2,000.00
	5	$35.00	$1,750.00
	6	$66.48	$3,324.00
Ref #55	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (163 FT)**	
	Awd	$75.50	$12,306.50
	2	$34.00	$5,542.00
	3	$15.00	$2,445.00
	4	$25.00	$4,075.00
	5	$31.00	$5,053.00
	6	$38.08	$6,207.04
Ref #56	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (50 FT)**	
	Awd	$74.50	$3,725.00
	2	$29.00	$1,450.00
	3	$18.00	$900.00
	4	$75.00	$3,750.00
	5	$46.00	$2,300.00
	6	$40.51	$2,025.50

Ref #57	**611E04400**	**12" CONDUIT, TYPE B, (1496 FT)**	
	Awd	$57.50	$86,020.00
	2	$98.00	$146,608.00
	3	$102.00	$152,592.00
	4	$120.00	$179,520.00
	5	$105.00	$157,080.00
	6	$106.80	$159,772.80
Ref #58	**611E04900**	**12" CONDUIT, TYPE D, (20 FT)**	
	Awd	$47.50	$950.00
	2	$74.00	$1,480.00
	3	$207.00	$4,140.00
	4	$130.00	$2,600.00
	5	$93.01	$1,860.20
	6	$121.82	$2,436.40
Ref #59	**611E05900**	**15" CONDUIT, TYPE B, (599 FT)**	
	Awd	$62.00	$37,138.00
	2	$111.00	$66,489.00
	3	$120.00	$71,880.00
	4	$125.00	$74,875.00
	5	$130.00	$77,870.00
	6	$126.07	$75,515.93
Ref #60	**611E06100**	**15" CONDUIT, TYPE C, (108 FT)**	
	Awd	$67.50	$7,290.00
	2	$104.00	$11,232.00
	3	$83.00	$8,964.00
	4	$130.00	$14,040.00
	5	$109.00	$11,772.00
	6	$96.22	$10,391.76
Ref #61	**611E08700**	**21" CONDUIT, TYPE A, (66 FT)**	
	Awd	$123.25	$8,134.50
	2	$195.00	$12,870.00
	3	$305.00	$20,130.00
	4	$230.00	$15,180.00
	5	$185.00	$12,210.00
	6	$244.39	$16,129.74
Ref #62	**611E09400**	**21" CONDUIT, TYPE D, (23 FT)**	
	Awd	$84.00	$1,932.00
	2	$192.00	$4,416.00
	3	$205.00	$4,715.00
	4	$200.00	$4,600.00
	5	$145.00	$3,335.00
	6	$175.08	$4,026.84
Ref #63	**611E10200**	**24" CONDUIT, TYPE A, (67 FT)**	
	Awd	$164.50	$11,021.50
	2	$185.00	$12,395.00
	3	$336.00	$22,512.00
	4	$240.00	$16,080.00
	5	$200.00	$13,400.00
	6	$255.11	$17,092.37

Ref #64	**611E10400**	**24" CONDUIT, TYPE B, (59 FT)**	
	Awd	$93.00	$5,487.00
	2	$170.00	$10,030.00
	3	$308.00	$18,172.00
	4	$150.00	$8,850.00
	5	$185.00	$10,915.00
	6	$221.41	$13,063.19
Ref #65	**611E10600**	**24" CONDUIT, TYPE C, (18 FT)**	
	Awd	$108.25	$1,948.50
	2	$173.00	$3,114.00
	3	$131.00	$2,358.00
	4	$250.00	$4,500.00
	5	$135.00	$2,430.00
	6	$206.57	$3,718.26
Ref #66	**611E22200**	**54" CONDUIT, TYPE A, (70 FT)**	
	Awd	$465.00	$32,550.00
	2	$740.00	$51,800.00
	3	$600.00	$42,000.00
	4	$500.00	$35,000.00
	5	$477.00	$33,390.00
	6	$819.00	$57,330.00
Ref #67	**611E94801**	**8' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (90 FT)**	
	Awd	$2,010.00	$180,900.00
	2	$1,622.00	$145,980.00
	3	$1,600.00	$144,000.00
	4	$1,800.00	$162,000.00
	5	$1,250.00	$112,500.00
	6	$1,672.36	$150,512.40
Ref #68	**611E96500**	**CONDUIT RECONSTRUCTED, 12" CMP, (5 FT)**	
	Awd	$315.00	$1,575.00
	2	$319.00	$1,595.00
	3	$870.00	$4,350.00
	4	$315.00	$1,575.00
	5	$145.00	$725.00
	6	$1,533.79	$7,668.95
Ref #69	**611E98180**	**CATCH BASIN, NO. 3A, (18 EACH)**	
	Awd	$2,900.00	$52,200.00
	2	$3,900.00	$70,200.00
	3	$4,300.00	$77,400.00
	4	$3,600.00	$64,800.00
	5	$4,400.00	$79,200.00
	6	$4,610.43	$82,987.74
Ref #70	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$3,600.00	$3,600.00
	3	$3,820.00	$3,820.00
	4	$3,500.00	$3,500.00
	5	$4,500.00	$4,500.00
	6	$7,153.18	$7,153.18

Ref #71	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,675.00	$2,675.00
	2	$3,580.00	$3,580.00
	3	$8,100.00	$8,100.00
	4	$3,400.00	$3,400.00
	5	$3,800.00	$3,800.00
	6	$3,587.85	$3,587.85
Ref #72	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$2,975.00	$2,975.00
	2	$3,900.00	$3,900.00
	3	$4,770.00	$4,770.00
	4	$3,500.00	$3,500.00
	5	$5,000.00	$5,000.00
	6	$6,403.11	$6,403.11
Ref #73	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (10 EACH)**	
	Awd	$1,300.00	$13,000.00
	2	$1,790.00	$17,900.00
	3	$3,610.00	$36,100.00
	4	$2,500.00	$25,000.00
	5	$2,400.00	$24,000.00
	6	$2,545.72	$25,457.20
Ref #74	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (22 EACH)**	
	Awd	$330.00	$7,260.00
	2	$575.00	$12,650.00
	3	$411.00	$9,042.00
	4	$700.00	$15,400.00
	5	$511.00	$11,242.00
	6	$478.11	$10,518.42

Section 3 - DRAINAGE - Totals

Awd	**$910,843.50**
2	**$1,047,147.00**
3	**$966,841.10**
4	**$985,866.00**
5	**$1,035,349.20**
6	**$1,269,036.62**

Ref #75	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(1.5" MAX), (11038.9 SY)**	
	Awd	$2.90	$32,012.81
	2	$4.50	$49,675.05
	3	$3.10	$34,220.59
	4	$3.00	$33,116.70
	5	$3.05	$33,668.65
	6	$3.05	$33,668.65
Ref #76	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (9779.5 CY)**	
	Awd	$137.00	$1,339,791.50
	2	$169.00	$1,652,735.50
	3	$137.00	$1,339,791.50
	4	$165.00	$1,613,617.50
	5	$137.00	$1,339,791.50
	6	$147.00	$1,437,586.50

Ref #77	**304E20000**	**AGGREGATE BASE, (7708.9 CY)**	
	Awd	$45.75	$352,682.18
	2	$70.00	$539,623.00
	3	$75.00	$578,167.50
	4	$59.00	$454,825.10
	5	$60.00	$462,534.00
	6	$75.17	$579,478.01
Ref #78	**407E20000**	**NON-TRACKING TACK COAT, (11302 GAL)**	
	Awd	$4.05	$45,773.10
	2	$3.25	$36,731.50
	3	$4.10	$46,338.20
	4	$3.00	$33,906.00
	5	$4.05	$45,773.10
	6	$4.05	$45,773.10
Ref #79	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (2439.6 CY)**	
	Awd	$165.00	$402,534.00
	2	$190.00	$463,524.00
	3	$165.00	$402,534.00
	4	$195.00	$475,722.00
	5	$165.00	$402,534.00
	6	$175.00	$426,930.00
Ref #80	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2314.8 CY)**	
	Awd	$210.00	$486,108.00
	2	$236.00	$546,292.80
	3	$210.00	$486,108.00
	4	$260.00	$601,848.00
	5	$210.00	$486,108.00
	6	$220.00	$509,256.00
Ref #81	**609E24510**	**CURB, TYPE 4-C, (3447 FT)**	
	Awd	$19.50	$67,216.50
	2	$21.00	$72,387.00
	3	$27.00	$93,069.00
	4	$22.00	$75,834.00
	5	$22.00	$75,834.00
	6	$34.41	$118,611.27

Section 4 - PAVEMENT - Totals

Awd	**$2,726,118.09**
2	**$3,360,968.85**
3	**$2,980,228.79**
4	**$3,288,869.30**
5	**$2,846,243.25**
6	**$3,151,303.53**

Ref #82	**625E75400**	**LIGHT POLE REMOVED, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$300.00	$1,200.00
	3	$210.00	$840.00
	4	$210.00	$840.00
	5	$300.00	$1,200.00
	6	$210.00	$840.00

Ref #207	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$5,723.00	$5,723.00
	3	$5,400.00	$5,400.00
	4	$5,350.00	$5,350.00
	5	$18,000.00	$18,000.00
	6	$5,350.00	$5,350.00

Section 5 - LIGHTING - Totals

Awd	**$16,200.00**
2	**$6,923.00**
3	**$6,240.00**
4	**$6,190.00**
5	**$19,200.00**
6	**$6,190.00**

Ref #83	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (527.5 FT)**	
	Awd	$14.00	$7,385.00
	2	$14.00	$7,385.00
	3	$14.00	$7,385.00
	4	$13.55	$7,147.63
	5	$14.00	$7,385.00
	6	$14.00	$7,385.00
Ref #84	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (438 FT)**	
	Awd	$15.00	$6,570.00
	2	$15.00	$6,570.00
	3	$15.00	$6,570.00
	4	$15.46	$6,771.48
	5	$15.00	$6,570.00
	6	$15.50	$6,789.00
Ref #85	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (54 FT)**	
	Awd	$17.60	$950.40
	2	$17.60	$950.40
	3	$18.00	$972.00
	4	$23.10	$1,247.40
	5	$17.60	$950.40
	6	$20.00	$1,080.00
Ref #86	**630E80100**	**SIGN, FLAT SHEET, (478.1 SF)**	
	Awd	$16.00	$7,649.60
	2	$16.00	$7,649.60
	3	$16.00	$7,649.60
	4	$19.09	$9,126.93
	5	$16.00	$7,649.60
	6	$24.00	$11,474.40
Ref #87	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (38 EACH)**	
	Awd	$10.00	$380.00
	2	$10.00	$380.00
	3	$10.00	$380.00
	4	$16.56	$629.28
	5	$10.00	$380.00
	6	$25.00	$950.00

Ref #88	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$65.00	$130.00
	2	$65.00	$130.00
	3	$65.00	$130.00
	4	$61.15	$122.30
	5	$65.00	$130.00
	6	$150.00	$300.00
Ref #89	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (40 EACH)**	
	Awd	$15.00	$600.00
	2	$15.00	$600.00
	3	$15.00	$600.00
	4	$22.08	$883.20
	5	$15.00	$600.00
	6	$25.00	$1,000.00
Ref #90	**644E00104**	**EDGE LINE, 6", (2.94 MILE)**	
	Awd	$4,725.00	$13,891.50
	2	$4,725.00	$13,891.50
	3	$4,730.00	$13,906.20
	4	$4,170.00	$12,259.80
	5	$4,725.00	$13,891.50
	6	$4,170.00	$12,259.80
Ref #91	**644E00204**	**LANE LINE, 6", (1.12 MILE)**	
	Awd	$2,250.00	$2,520.00
	2	$2,250.00	$2,520.00
	3	$2,250.00	$2,520.00
	4	$1,970.00	$2,206.40
	5	$2,250.00	$2,520.00
	6	$1,970.00	$2,206.40
Ref #92	**644E00300**	**CENTER LINE, (2.19 MILE)**	
	Awd	$5,519.00	$12,086.61
	2	$5,519.00	$12,086.61
	3	$5,500.00	$12,045.00
	4	$4,795.00	$10,501.05
	5	$5,519.00	$12,086.61
	6	$4,795.00	$10,501.05
Ref #93	**644E00400**	**CHANNELIZING LINE, 8", (4642 FT)**	
	Awd	$1.70	$7,891.40
	2	$1.70	$7,891.40
	3	$1.70	$7,891.40
	4	$1.35	$6,266.70
	5	$1.70	$7,891.40
	6	$1.35	$6,266.70
Ref #94	**644E00500**	**STOP LINE, (396 FT)**	
	Awd	$8.80	$3,484.80
	2	$8.80	$3,484.80
	3	$8.80	$3,484.80
	4	$5.05	$1,999.80
	5	$8.80	$3,484.80
	6	$5.05	$1,999.80

Ref #95	**644E01300**	**LANE ARROW, (72 EACH)**	
	Awd	$105.00	$7,560.00
	2	$105.00	$7,560.00
	3	$105.00	$7,560.00
	4	$125.00	$9,000.00
	5	$105.00	$7,560.00
	6	$125.00	$9,000.00
Ref #96	**644E01510**	**DOTTED LINE, 6", (1256 FT)**	
	Awd	$0.90	$1,130.40
	2	$0.90	$1,130.40
	3	$0.90	$1,130.40
	4	$1.20	$1,507.20
	5	$0.90	$1,130.40
	6	$1.20	$1,507.20

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$72,229.71**
2	**$72,229.71**
3	**$72,224.40**
4	**$69,669.17**
5	**$72,229.71**
6	**$72,719.35**

Ref #97	**625E18510**	**BRACKET ARM, 30', (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,674.00	$5,348.00
	3	$2,670.00	$5,340.00
	4	$2,675.50	$5,351.00
	5	$2,750.00	$5,500.00
	6	$2,674.50	$5,349.00
Ref #98	**625E25400**	**CONDUIT, 2", 725.04, (13 FT)**	
	Awd	$32.00	$416.00
	2	$46.50	$604.50
	3	$46.00	$598.00
	4	$46.35	$602.55
	5	$32.00	$416.00
	6	$46.35	$602.55
Ref #99	**625E25500**	**CONDUIT, 3", 725.04, (72 FT)**	
	Awd	$39.50	$2,844.00
	2	$40.75	$2,934.00
	3	$41.00	$2,952.00
	4	$40.76	$2,934.72
	5	$39.50	$2,844.00
	6	$40.76	$2,934.72
Ref #100	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$666.00	$1,332.00
	3	$670.00	$1,340.00
	4	$666.00	$1,332.00
	5	$600.00	$1,200.00
	6	$666.00	$1,332.00

Ref #101	**625E29000**	**TRENCH, (24 FT)**	
	Awd	$10.00	$240.00
	2	$11.00	$264.00
	3	$11.00	$264.00
	4	$10.94	$262.56
	5	$10.00	$240.00
	6	$10.94	$262.56
Ref #102	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,196.00	$1,196.00
	3	$1,200.00	$1,200.00
	4	$1,196.00	$1,196.00
	5	$1,600.00	$1,600.00
	6	$1,196.00	$1,196.00
Ref #103	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$355.50	$1,422.00
	3	$356.00	$1,424.00
	4	$355.50	$1,422.00
	5	$325.00	$1,300.00
	6	$355.50	$1,422.00
Ref #104	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (24 FT)**	
	Awd	$1.00	$24.00
	2	$0.25	$6.00
	3	$0.20	$4.80
	4	$0.22	$5.28
	5	$1.00	$24.00
	6	$0.22	$5.28
Ref #105	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (6 EACH)**	
	Awd	$900.00	$5,400.00
	2	$1,224.00	$7,344.00
	3	$1,220.00	$7,320.00
	4	$1,224.00	$7,344.00
	5	$900.00	$5,400.00
	6	$1,224.00	$7,344.00
Ref #106	**632E05087**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (6 EACH)**	
	Awd	$1,600.00	$9,600.00
	2	$1,884.00	$11,304.00
	3	$1,880.00	$11,280.00
	4	$1,884.00	$11,304.00
	5	$1,600.00	$9,600.00
	6	$1,884.00	$11,304.00
Ref #107	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (12 EACH)**	
	Awd	$40.00	$480.00
	2	$69.00	$828.00
	3	$69.00	$828.00
	4	$69.00	$828.00
	5	$40.00	$480.00
	6	$69.00	$828.00

Ref #108	**632E30200**	**MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER WITH ACCES, (415 FT)**	
	Awd	$20.00	$8,300.00
	2	$16.66	$6,913.90
	3	$17.00	$7,055.00
	4	$16.66	$6,913.90
	5	$20.00	$8,300.00
	6	$16.66	$6,913.90
Ref #109	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (415 FT)**	
	Awd	$22.50	$9,337.50
	2	$17.90	$7,428.50
	3	$18.00	$7,470.00
	4	$17.83	$7,399.45
	5	$22.50	$9,337.50
	6	$17.83	$7,399.45
Ref #110	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (1565 FT)**	
	Awd	$3.00	$4,695.00
	2	$3.67	$5,743.55
	3	$3.70	$5,790.50
	4	$3.67	$5,743.55
	5	$3.00	$4,695.00
	6	$3.67	$5,743.55
Ref #111	**632E42300**	**SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG, (690 FT)**	
	Awd	$2.50	$1,725.00
	2	$3.10	$2,139.00
	3	$3.10	$2,139.00
	4	$3.10	$2,139.00
	5	$2.50	$1,725.00
	6	$3.10	$2,139.00
Ref #112	**632E64000**	**STRAIN POLE FOUNDATION, (4 EACH)**	
	Awd	$9,200.00	$36,800.00
	2	$7,412.00	$29,648.00
	3	$7,400.00	$29,600.00
	4	$7,412.50	$29,650.00
	5	$9,100.00	$36,400.00
	6	$7,412.50	$29,650.00
Ref #113	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (103 FT)**	
	Awd	$6.00	$618.00
	2	$5.56	$572.68
	3	$5.60	$576.80
	4	$5.56	$572.68
	5	$6.00	$618.00
	6	$5.56	$572.68
Ref #114	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (134 FT)**	
	Awd	$6.00	$804.00
	2	$4.79	$641.86
	3	$4.80	$643.20
	4	$4.79	$641.86
	5	$6.00	$804.00
	6	$4.79	$641.86

Ref #115	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,501.00	$3,501.00
	3	$3,500.00	$3,500.00
	4	$3,501.50	$3,501.50
	5	$2,500.00	$2,500.00
	6	$3,501.50	$3,501.50
Ref #116	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$982.00	$1,964.00
	3	$980.00	$1,960.00
	4	$982.00	$1,964.00
	5	$1,000.00	$2,000.00
	6	$982.00	$1,964.00
Ref #117	**632E86150**	**STRAIN POLE, TYPE TC-81.11, DESIGN 13, (2 EACH)**	
	Awd	$15,100.00	$30,200.00
	2	$15,909.00	$31,818.00
	3	$15,900.00	$31,800.00
	4	$15,909.00	$31,818.00
	5	$15,100.00	$30,200.00
	6	$15,909.00	$31,818.00
Ref #118	**632E87150**	**COMBINATION STRAIN POLE, TYPE TC-81.11, DESIGN 13, (2 EACH)**	
	Awd	$16,500.00	$33,000.00
	2	$17,759.00	$35,518.00
	3	$17,800.00	$35,600.00
	4	$17,759.00	$35,518.00
	5	$16,500.00	$33,000.00
	6	$17,759.00	$35,518.00
Ref #119	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$1,575.00	$1,575.00
	3	$1,580.00	$1,580.00
	4	$1,575.00	$1,575.00
	5	$3,000.00	$3,000.00
	6	$1,575.00	$1,575.00
Ref #120	**632E90400**	**SIGNALIZATION, MISC.: CDMA MODEM, FURNISH ONLY, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,020.00	$3,020.00
	3	$3,020.00	$3,020.00
	4	$3,020.00	$3,020.00
	5	$3,000.00	$3,000.00
	6	$3,020.00	$3,020.00
Ref #121	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (1 EACH)**	
	Awd	$17,600.00	$17,600.00
	2	$17,234.00	$17,234.00
	3	$17,200.00	$17,200.00
	4	$17,234.00	$17,234.00
	5	$17,600.00	$17,600.00
	6	$17,234.00	$17,234.00

Ref #122	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$4,400.00	$4,400.00
	2	$3,302.00	$3,302.00
	3	$3,300.00	$3,300.00
	4	$3,302.00	$3,302.00
	5	$4,400.00	$4,400.00
	6	$3,302.00	$3,302.00
Ref #123	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$2,200.00	$2,200.00
	2	$535.00	$535.00
	3	$540.00	$540.00
	4	$535.00	$535.00
	5	$2,200.00	$2,200.00
	6	$535.00	$535.00
Ref #124	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$7,200.00	$7,200.00
	2	$7,671.00	$7,671.00
	3	$7,700.00	$7,700.00
	4	$7,671.00	$7,671.00
	5	$7,200.00	$7,200.00
	6	$7,671.00	$7,671.00
Ref #125	**633E99000**	**CONTROLLER ITEM, MISC.: ETHERNET RADIO (UBIQUITY), (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,522.00	$1,522.00
	3	$1,520.00	$1,520.00
	4	$1,522.00	$1,522.00
	5	$1,400.00	$1,400.00
	6	$1,522.00	$1,522.00
Ref #126	**633E99000**	**CONTROLLER ITEM, MISC.: UNMANAGED ETHERNET SWITCH, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,600.00	$1,600.00
	3	$1,510.00	$1,510.00
	4	$1,513.00	$1,513.00
	5	$1,600.00	$1,600.00
	6	$1,513.00	$1,513.00
Ref #127	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (30 FT)**	
	Awd	$3.00	$90.00
	2	$11.60	$348.00
	3	$12.00	$360.00
	4	$11.60	$348.00
	5	$3.00	$90.00
	6	$11.60	$348.00
Ref #128	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$8,300.00	$33,200.00
	2	$8,935.00	$35,740.00
	3	$8,900.00	$35,600.00
	4	$8,935.00	$35,740.00
	5	$8,750.00	$35,000.00
	6	$8,935.00	$35,740.00

Ref #129	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$8,200.00	$32,800.00
	2	$8,605.00	$34,420.00
	3	$8,600.00	$34,400.00
	4	$8,605.00	$34,420.00
	5	$8,500.00	$34,000.00
	6	$8,605.00	$34,420.00
Ref #130	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,015.00	$1,015.00
	3	$1,020.00	$1,020.00
	4	$1,015.00	$1,015.00
	5	$1,000.00	$1,000.00
	6	$1,015.00	$1,015.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$266,073.50**
2	**$266,452.99**
3	**$266,435.30**
4	**$266,339.05**
5	**$268,673.50**
6	**$266,337.05**

Ref #131	**410E10001**	**TRAFFIC COMPACTED SURFACE, TYPE A, AS PER PLAN, (100 CY)**	
	Awd	$110.00	$11,000.00
	2	$72.60	$7,260.00
	3	$117.00	$11,700.00
	4	$75.00	$7,500.00
	5	$160.00	$16,000.00
	6	$152.81	$15,281.00
Ref #132	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$80.00	$8,000.00
	2	$104.00	$10,400.00
	3	$135.00	$13,500.00
	4	$75.00	$7,500.00
	5	$96.00	$9,600.00
	6	$150.00	$15,000.00
Ref #133	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (15 EACH)**	
	Awd	$2,300.00	$34,500.00
	2	$2,150.00	$32,250.00
	3	$2,200.00	$33,000.00
	4	$1,941.85	$29,127.75
	5	$2,320.00	$34,800.00
	6	$1,941.85	$29,127.75
Ref #134	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$12,000.00	$12,000.00
	3	$17,200.00	$17,200.00
	4	$9,716.42	$9,716.42
	5	$83,000.00	$83,000.00
	6	$9,716.42	$9,716.42

Ref #135	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$225.00	$1,125.00
	3	$269.00	$1,345.00
	4	$149.99	$749.95
	5	$400.00	$2,000.00
	6	$149.99	$749.95
Ref #136	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$55.00	$2,750.00
	2	$48.50	$2,425.00
	3	$59.00	$2,950.00
	4	$54.99	$2,749.50
	5	$80.00	$4,000.00
	6	$54.99	$2,749.50
Ref #137	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (80 EACH)**	
	Awd	$17.99	$1,439.20
	2	$10.00	$800.00
	3	$16.00	$1,280.00
	4	$11.64	$931.20
	5	$12.00	$960.00
	6	$11.64	$931.20
Ref #138	**614E13360**	**OBJECT MARKER, TWO WAY, (80 EACH)**	
	Awd	$17.99	$1,439.20
	2	$14.00	$1,120.00
	3	$27.00	$2,160.00
	4	$19.88	$1,590.40
	5	$20.00	$1,600.00
	6	$19.88	$1,590.40
Ref #139	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (0.48 MILE)**	
	Awd	$785.00	$376.80
	2	$575.00	$276.00
	3	$790.00	$379.20
	4	$375.00	$180.00
	5	$785.00	$376.80
	6	$375.00	$180.00
Ref #140	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (3.35 MILE)**	
	Awd	$1,450.00	$4,857.50
	2	$1,575.00	$5,276.25
	3	$1,450.00	$4,857.50
	4	$2,660.00	$8,911.00
	5	$1,450.00	$4,857.50
	6	$2,660.00	$8,911.00
Ref #141	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (12.81 MILE)**	
	Awd	$785.00	$10,055.85
	2	$900.00	$11,529.00
	3	$790.00	$10,119.90
	4	$1,500.00	$19,215.00
	5	$785.00	$10,055.85
	6	$1,500.00	$19,215.00

Ref #142	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (971 FT)**	
	Awd	$0.95	$922.45
	2	$0.55	$534.05
	3	$1.00	$971.00
	4	$0.75	$728.25
	5	$0.95	$922.45
	6	$0.75	$728.25
Ref #143	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (1734 FT)**	
	Awd	$0.80	$1,387.20
	2	$0.50	$867.00
	3	$0.80	$1,387.20
	4	$0.65	$1,127.10
	5	$0.80	$1,387.20
	6	$0.65	$1,127.10
Ref #144	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (423 FT)**	
	Awd	$3.50	$1,480.50
	2	$3.50	$1,480.50
	3	$3.50	$1,480.50
	4	$4.00	$1,692.00
	5	$3.50	$1,480.50
	6	$4.00	$1,692.00
Ref #145	**614E30000**	**WORK ZONE ARROW, CLASS I, (8 EACH)**	
	Awd	$80.00	$640.00
	2	$60.00	$480.00
	3	$80.00	$640.00
	4	$75.00	$600.00
	5	$80.00	$640.00
	6	$75.00	$600.00
Ref #146	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$230,000.00	$230,000.00
	2	$140,000.00	$140,000.00
	3	$215,000.00	$215,000.00
	4	$280,000.00	$280,000.00
	5	$275,000.00	$275,000.00
	6	$526,510.03	$526,510.03
Ref #147	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (12286.9 SY)**	
	Awd	$51.00	$626,631.90
	2	$65.00	$798,648.50
	3	$83.97	$1,031,730.99
	4	$55.00	$675,779.50
	5	$45.00	$552,910.50
	6	$46.75	$574,412.58
Ref #148	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3837 FT)**	
	Awd	$14.25	$54,677.25
	2	$15.00	$57,555.00
	3	$19.00	$72,903.00
	4	$32.53	$124,817.61
	5	$26.00	$99,762.00
	6	$32.53	$124,817.61

Ref #202	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.19 MILE)**	
	Awd	$980.00	$2,146.20
	2	$1,275.00	$2,792.25
	3	$980.00	$2,146.20
	4	$1,050.00	$2,299.50
	5	$980.00	$2,146.20
	6	$1,050.00	$2,299.50
Ref #203	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.94 MILE)**	
	Awd	$690.00	$2,028.60
	2	$750.00	$2,205.00
	3	$690.00	$2,028.60
	4	$935.00	$2,748.90
	5	$690.00	$2,028.60
	6	$935.00	$2,748.90
Ref #204	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (4642 FT)**	
	Awd	$0.80	$3,713.60
	2	$0.55	$2,553.10
	3	$0.80	$3,713.60
	4	$0.70	$3,249.40
	5	$0.80	$3,713.60
	6	$0.70	$3,249.40
Ref #205	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (1256 FT)**	
	Awd	$0.80	$1,004.80
	2	$0.45	$565.20
	3	$0.80	$1,004.80
	4	$0.60	$753.60
	5	$0.80	$1,004.80
	6	$0.60	$753.60
Ref #206	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (396 FT)**	
	Awd	$3.75	$1,485.00
	2	$4.00	$1,584.00
	3	$3.80	$1,504.80
	4	$3.95	$1,564.20
	5	$3.75	$1,485.00
	6	$3.95	$1,564.20
Ref #208	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$26,600.00	$26,600.00
	4	$26,600.00	$26,600.00
	5	$25,000.00	$25,000.00
	6	$26,600.00	$26,600.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,037,786.05**
2	**$1,113,725.85**
3	**$1,459,602.29**
4	**$1,210,131.28**
5	**$1,134,731.00**
6	**$1,370,555.39**

Ref #149	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
	3	$17,400.00	$17,400.00
	4	$25,000.00	$25,000.00
	5	$50,000.00	$50,000.00
	6	$22,712.76	$22,712.76
Ref #150	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$38,000.00	$38,000.00
	3	$40,300.00	$40,300.00
	4	$12,000.00	$12,000.00
	5	$10,000.00	$10,000.00
	6	$23,123.17	$23,123.17
Ref #151	**503E21300**	**UNCLASSIFIED EXCAVATION (WINGWALL FOOTING), (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$20,000.00	$20,000.00
	3	$17,400.00	$17,400.00
	4	$17,500.00	$17,500.00
	5	$8,200.00	$8,200.00
	6	$6,683.86	$6,683.86
Ref #152	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5700 LB)**	
	Awd	$2.85	$16,245.00
	2	$4.25	$24,225.00
	3	$1.80	$10,260.00
	4	$2.05	$11,685.00
	5	$2.51	$14,307.00
	6	$7.60	$43,320.00
Ref #153	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (17.4 CY)**	
	Awd	$1,730.00	$30,102.00
	2	$4,000.00	$69,600.00
	3	$2,650.00	$46,110.00
	4	$1,800.00	$31,320.00
	5	$2,400.00	$41,760.00
	6	$3,420.43	$59,515.48
Ref #154	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (43 CY)**	
	Awd	$1,025.00	$44,075.00
	2	$986.00	$42,398.00
	3	$1,040.00	$44,720.00
	4	$985.00	$42,355.00
	5	$650.00	$27,950.00
	6	$741.29	$31,875.47
Ref #155	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3.6 CY)**	
	Awd	$2,850.00	$10,260.00
	2	$3,077.00	$11,077.20
	3	$3,270.00	$11,772.00
	4	$2,200.00	$7,920.00
	5	$4,500.00	$16,200.00
	6	$2,915.18	$10,494.65

Ref #156	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (61 SY)**	
	Awd	$31.00	$1,891.00
	2	$65.00	$3,965.00
	3	$65.00	$3,965.00
	4	$29.00	$1,769.00
	5	$40.00	$2,440.00
	6	$65.00	$3,965.00
Ref #157	**512E33000**	**TYPE 2 WATERPROOFING, (163 SY)**	
	Awd	$20.00	$3,260.00
	2	$26.00	$4,238.00
	3	$26.00	$4,238.00
	4	$20.00	$3,260.00
	5	$25.00	$4,075.00
	6	$32.55	$5,305.65
Ref #158	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$18.00	$504.00
	2	$1.50	$42.00
	3	$6.00	$168.00
	4	$18.00	$504.00
	5	$15.00	$420.00
	6	$22.86	$640.08
Ref #159	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$3,000.00	$3,000.00
	3	$8,800.00	$8,800.00
	4	$11,000.00	$11,000.00
	5	$5,800.00	$5,800.00
	6	$7,098.22	$7,098.22
Ref #200	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$5,500.00	$5,500.00
	3	$8,500.00	$8,500.00
	4	$3,500.00	$3,500.00
	5	$4,800.00	$4,800.00
	6	$6,635.66	$6,635.66
Ref #201	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.12 MILE)**	
	Awd	$625.00	$700.00
	2	$665.00	$744.80
	3	$630.00	$705.60
	4	$470.00	$526.40
	5	$625.00	$700.00
	6	$470.00	$526.40

Section 9 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$176,287.00**
2	**$242,790.00**
3	**$214,338.60**
4	**$168,339.40**
5	**$186,652.00**
6	**$221,896.40**

Ref #160	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
	3	$42,000.00	$42,000.00
	4	$45,500.00	$45,500.00
	5	$45,000.00	$45,000.00
	6	$99,057.23	$99,057.23
Ref #161	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$292,000.00	$292,000.00
	2	$175,000.00	$175,000.00
	3	$203,000.00	$203,000.00
	4	$300,000.00	$300,000.00
	5	$250,000.00	$250,000.00
	6	$306,253.71	$306,253.71
Ref #162	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$4,500.00	$27,000.00
	2	$5,700.00	$34,200.00
	3	$4,170.00	$25,020.00
	4	$3,500.00	$21,000.00
	5	$2,500.00	$15,000.00
	6	$3,000.00	$18,000.00
Ref #163	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$82,731.03	$82,731.03
	3	$68,000.00	$68,000.00
	4	$50,000.00	$50,000.00
	5	$126,000.00	$126,000.00
	6	$53,200.00	$53,200.00
Ref #164	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$275,000.00	$275,000.00
	3	$200,000.00	$200,000.00
	4	$200,000.00	$200,000.00
	5	$424,000.00	$424,000.00
	6	$232,659.92	$232,659.92

Section 10 - INCIDENTALS - Totals

Awd	**$609,000.00**
2	**$601,931.03**
3	**$538,020.00**
4	**$616,500.00**
5	**$860,000.00**
6	**$709,170.86**