# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250272
PID 109569
COL-US 30/VAR-25.09/VAR,TUS-IR 77-13.00
Federal
Type: SIGNING
Letting Date: 5/22/2025
Completion Date: 6/30/2026

Contract Awarded To: M P DORY CO
Award Amount: $1,722,285.00

Engineer's Estimate: $2,033,000.00

**Bidder 1**
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
**Bid $1,722,285.00**

**Bidder 2**
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
**Bid $1,735,325.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $4,650.00 | $4,650.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$2,500.00** |
| **2** | **$4,650.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (4677.3 FT)** | |
| | Awd | $10.00 | $46,773.00 |
| | 2 | $11.00 | $51,450.30 |
| **Ref #4** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (6194.2 FT)** | |
| | Awd | $11.00 | $68,136.20 |
| | 2 | $12.00 | $74,330.40 |
| **Ref #5** | **630E04100** | **GROUND MOUNTED SUPPORT, NO. 4 POST, (1063.5 FT)** | |
| | Awd | $20.00 | $21,270.00 |
| | 2 | $14.00 | $14,889.00 |
| **Ref #6** | **630E06400** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (398.4 FT)** | |
| | Awd | $20.00 | $7,968.00 |
| | 2 | $32.00 | $12,748.80 |
| **Ref #7** | **630E06500** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (1312.5 FT)** | |
| | Awd | $17.50 | $22,968.75 |
| | 2 | $36.00 | $47,250.00 |
| **Ref #8** | **630E07000** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (371.1 FT)** | |
| | Awd | $30.50 | $11,318.55 |
| | 2 | $46.00 | $17,070.60 |
| **Ref #9** | **630E07500** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (519.9 FT)** | |
| | Awd | $36.00 | $18,716.40 |
| | 2 | $53.00 | $27,554.70 |
| **Ref #10** | **630E07600** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (1498.1 FT)** | |
| | Awd | $22.00 | $32,958.20 |
| | 2 | $42.00 | $62,920.20 |
| **Ref #11** | **630E08000** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (2802 FT)** | |
| | Awd | $50.00 | $140,100.00 |
| | 2 | $68.00 | $190,536.00 |
| **Ref #12** | **630E08600** | **SIGN POST REFLECTOR, (508 EACH)** | |
| | Awd | $35.00 | $17,780.00 |
| | 2 | $40.00 | $20,320.00 |
| **Ref #13** | **630E09001** | **BREAKAWAY STRUCTURAL BEAM CONNECTION, AS PER PLAN, (186 EACH)** | |
| | Awd | $525.00 | $97,650.00 |
| | 2 | $1,050.00 | $195,300.00 |

| | | | |
|---|---|---|---|
| **Ref #14** | **630E72540** | **OVERHEAD SIGN SUPPORT, TYPE TC-16.22, DESIGN 12, (1 EACH)** | |
| | Awd | $16,000.00 | $16,000.00 |
| | 2 | $19,650.00 | $19,650.00 |
| **Ref #15** | **630E75000** | **SIGN ATTACHMENT ASSEMBLY, (54 EACH)** | |
| | Awd | $700.00 | $37,800.00 |
| | 2 | $675.00 | $36,450.00 |
| **Ref #16** | **630E79100** | **SIGN HANGER ASSEMBLY, MAST ARM, (2 EACH)** | |
| | Awd | $450.00 | $900.00 |
| | 2 | $360.00 | $720.00 |
| **Ref #17** | **630E80100** | **SIGN, FLAT SHEET, (5816.4 SF)** | |
| | Awd | $16.00 | $93,062.40 |
| | 2 | $15.00 | $87,246.00 |
| **Ref #18** | **630E80200** | **SIGN, GROUND MOUNTED EXTRUSHEET, (15363 SF)** | |
| | Awd | $20.50 | $314,941.50 |
| | 2 | $22.00 | $337,986.00 |
| **Ref #19** | **630E80224** | **SIGN, OVERHEAD EXTRUSHEET, (2742 SF)** | |
| | Awd | $21.00 | $57,582.00 |
| | 2 | $22.00 | $60,324.00 |
| **Ref #20** | **630E82000** | **SIGN BACKING ASSEMBLY, (2 EACH)** | |
| | Awd | $275.00 | $550.00 |
| | 2 | $275.00 | $550.00 |
| **Ref #21** | **630E84500** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (318 EACH)** | |
| | Awd | $1,250.00 | $397,500.00 |
| | 2 | $850.00 | $270,300.00 |
| **Ref #22** | **630E84510** | **RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $7,820.00 | $7,820.00 |
| **Ref #23** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1064 EACH)** | |
| | Awd | $10.00 | $10,640.00 |
| | 2 | $6.00 | $6,384.00 |
| **Ref #24** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (33 EACH)** | |
| | Awd | $50.00 | $1,650.00 |
| | 2 | $50.00 | $1,650.00 |
| **Ref #25** | **630E85400** | **REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (127 EACH)** | |
| | Awd | $175.00 | $22,225.00 |
| | 2 | $185.00 | $23,495.00 |
| **Ref #26** | **630E85600** | **REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)** | |
| | Awd | $620.00 | $620.00 |
| | 2 | $625.00 | $625.00 |
| **Ref #27** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (790 EACH)** | |
| | Awd | $12.00 | $9,480.00 |
| | 2 | $15.00 | $11,850.00 |
| **Ref #28** | **630E86102** | **REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (324 EACH)** | |
| | Awd | $250.00 | $81,000.00 |
| | 2 | $245.00 | $79,380.00 |
| **Ref #29** | **630E87400** | **REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (27 EACH)** | |
| | Awd | $285.00 | $7,695.00 |
| | 2 | $45.00 | $1,215.00 |

| | | | |
|---|---|---|---|
| **Ref #30** | **630E89704** | **REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $1,850.00 | $1,850.00 |

**Section 3 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,544,285.00** |
| **2** | **$1,661,865.00** |

| | | | |
|---|---|---|---|
| **Ref #31** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)** | |
| | Awd | $65.00 | $19,500.00 |
| | 2 | $55.00 | $16,500.00 |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$19,500.00** |
| **2** | **$16,500.00** |

| | | | |
|---|---|---|---|
| **Ref #32** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $8,560.00 | $8,560.00 |
| **Ref #33** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $19,750.00 | $19,750.00 |
| **Ref #34** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $4,500.00 | $4,500.00 |
| **Ref #35** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $125,000.00 | $125,000.00 |
| | 2 | $18,500.00 | $18,500.00 |

**Section 5 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$155,000.00** |
| **2** | **$51,310.00** |