Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250277
PID 25349
HAM-SR 264-10.42
Federal
Type: RELOCATION
Letting Date: 5/22/2025
Completion Date: 11/1/2026

Contract Awarded To: KT HOLDEN CONSTRUCTION LLC
Award Amount: $2,212,186.18

Engineer's Estimate: $2,577,000.00

Bidder 1
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $2,212,186.18

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,294,650.79

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,305,950.70

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,591,780.48

Bidder 5
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,845,184.69

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$12,500.00	$12,500.00
	4	$6,730.05	$6,730.05
	5	$7,368.75	$7,368.75
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$235.00	$470.00
	3	$1,000.00	$2,000.00
	4	$302.31	$604.62
	5	$1,425.15	$2,850.30
Ref #3	**202E23000**	**PAVEMENT REMOVED, (53 SY)**	
	Awd	$73.50	$3,895.50
	2	$55.00	$2,915.00
	3	$85.00	$4,505.00
	4	$63.20	$3,349.60
	5	$78.86	$4,179.58
Ref #4	**202E30000**	**WALK REMOVED, (377 SF)**	
	Awd	$4.75	$1,790.75
	2	$3.25	$1,225.25
	3	$4.00	$1,508.00
	4	$4.52	$1,704.04
	5	$8.68	$3,272.36
Ref #5	**202E32000**	**CURB REMOVED, (158 FT)**	
	Awd	$11.00	$1,738.00
	2	$3.75	$592.50
	3	$10.00	$1,580.00
	4	$9.29	$1,467.82
	5	$16.02	$2,531.16
Ref #6	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (56 FT)**	
	Awd	$38.00	$2,128.00
	2	$23.50	$1,316.00
	3	$20.00	$1,120.00
	4	$28.75	$1,610.00
	5	$49.63	$2,779.28
Ref #7	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (58 FT)**	
	Awd	$39.00	$2,262.00
	2	$40.50	$2,349.00
	3	$30.00	$1,740.00
	4	$37.01	$2,146.58
	5	$52.57	$3,049.06
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (301 FT)**	
	Awd	$2.00	$602.00
	2	$2.00	$602.00
	3	$2.00	$602.00
	4	$7.50	$2,257.50
	5	$7.50	$2,257.50

Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$160.00	$320.00
	2	$160.00	$320.00
	3	$160.00	$320.00
	4	$150.00	$300.00
	5	$150.00	$300.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$140.00	$560.00
	2	$140.00	$560.00
	3	$140.00	$560.00
	4	$200.00	$800.00
	5	$200.00	$800.00
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$660.00	$2,640.00
	2	$300.00	$1,200.00
	3	$325.00	$1,300.00
	4	$604.63	$2,418.52
	5	$1,147.22	$4,588.88
Ref #12	**202E75000**	**FENCE REMOVED, (136 FT)**	
	Awd	$4.50	$612.00
	2	$4.50	$612.00
	3	$10.00	$1,360.00
	4	$10.00	$1,360.00
	5	$10.00	$1,360.00
Ref #13	**202E98000**	**REMOVAL MISC.: ROCK CHANNEL PROTECTION, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,700.00	$1,700.00
	3	$1,500.00	$1,500.00
	4	$3,060.00	$3,060.00
	5	$2,779.38	$2,779.38
Ref #14	**203E10000**	**EXCAVATION, (271 CY)**	
	Awd	$29.00	$7,859.00
	2	$27.00	$7,317.00
	3	$23.00	$6,233.00
	4	$21.90	$5,934.90
	5	$35.13	$9,520.23
Ref #15	**203E20000**	**EMBANKMENT, (3885 CY)**	
	Awd	$30.00	$116,550.00
	2	$24.00	$93,240.00
	3	$35.00	$135,975.00
	4	$41.13	$159,790.05
	5	$45.07	$175,096.95
Ref #16	**203E20001**	**EMBANKMENT, AS PER PLAN, (6524 CY)**	
	Awd	$48.70	$317,718.80
	2	$80.00	$521,920.00
	3	$67.00	$437,108.00
	4	$122.80	$801,147.20
	5	$53.52	$349,164.48

Ref #17	**204E10000**	**SUBGRADE COMPACTION, (1435 SY)**	
	Awd	$2.50	$3,587.50
	2	$4.25	$6,098.75
	3	$5.00	$7,175.00
	4	$4.02	$5,768.70
	5	$3.18	$4,563.30
Ref #18	**204E13000**	**EXCAVATION OF SUBGRADE, (180 CY)**	
	Awd	$50.00	$9,000.00
	2	$55.00	$9,900.00
	3	$16.00	$2,880.00
	4	$39.42	$7,095.60
	5	$62.07	$11,172.60
Ref #19	**204E30020**	**GRANULAR MATERIAL, TYPE C, (558 CY)**	
	Awd	$75.00	$41,850.00
	2	$80.00	$44,640.00
	3	$90.00	$50,220.00
	4	$85.27	$47,580.66
	5	$95.76	$53,434.08
Ref #20	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$320.00	$320.00
	2	$300.00	$300.00
	3	$150.00	$150.00
	4	$395.98	$395.98
	5	$248.26	$248.26
Ref #21	**204E50000**	**GEOTEXTILE FABRIC, (1435 SY)**	
	Awd	$1.10	$1,578.50
	2	$1.90	$2,726.50
	3	$2.00	$2,870.00
	4	$2.96	$4,247.60
	5	$2.38	$3,415.30
Ref #22	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (288 FT)**	
	Awd	$33.40	$9,619.20
	2	$33.40	$9,619.20
	3	$33.40	$9,619.20
	4	$33.00	$9,504.00
	5	$33.00	$9,504.00
Ref #23	**608E12000**	**5" CONCRETE WALK, (2166 SF)**	
	Awd	$11.00	$23,826.00
	2	$12.50	$27,075.00
	3	$12.00	$25,992.00
	4	$15.20	$32,923.20
	5	$13.75	$29,782.50
Ref #24	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (5 EACH)**	
	Awd	$2,000.00	$10,000.00
	2	$1,900.00	$9,500.00
	3	$1,750.00	$8,750.00
	4	$1,294.05	$6,470.25
	5	$1,492.57	$7,462.85

Ref #25	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$6,480.00	$6,480.00
	2	$6,500.00	$6,500.00
	3	$7,500.00	$7,500.00
	4	$740.00	$740.00
	5	$10,582.00	$10,582.00
Ref #26	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$21,811.00	$21,811.00
	2	$46,500.00	$46,500.00
	3	$70,000.00	$70,000.00
	4	$46,157.50	$46,157.50
	5	$52,453.50	$52,453.50

Section 1 - ROADWAY - Totals

Awd	**$604,848.25**
2	**$809,198.20**
3	**$795,067.20**
4	**$1,155,564.37**
5	**$754,516.30**

Ref #27	**616E10000**	**WATER, (41 MGAL)**	
	Awd	$22.50	$922.50
	2	$50.00	$2,050.00
	3	$20.00	$820.00
	4	$4.07	$166.87
	5	$47.54	$1,949.14
Ref #28	**659E00300**	**TOPSOIL, (109 CY)**	
	Awd	$62.50	$6,812.50
	2	$75.00	$8,175.00
	3	$65.00	$7,085.00
	4	$68.41	$7,456.69
	5	$40.66	$4,431.94
Ref #29	**659E10000**	**SEEDING AND MULCHING, (980 SY)**	
	Awd	$5.00	$4,900.00
	2	$5.00	$4,900.00
	3	$5.00	$4,900.00
	4	$3.64	$3,567.20
	5	$3.65	$3,577.00
Ref #30	**659E14000**	**REPAIR SEEDING AND MULCHING, (49 SY)**	
	Awd	$1.00	$49.00
	2	$1.00	$49.00
	3	$3.00	$147.00
	4	$0.28	$13.72
	5	$3.65	$178.85
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$1,500.00	$195.00
	2	$1,500.00	$195.00
	3	$1,750.00	$227.50
	4	$1,400.00	$182.00
	5	$1,000.00	$130.00

Ref #32	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$200.00	$40.00
	2	$200.00	$40.00
	3	$10.00	$2.00
	4	$200.00	$40.00
	5	$100.00	$20.00
Ref #33	**659E35000**	**WATER, (5.4 MGAL)**	
	Awd	$1.00	$5.40
	2	$1.00	$5.40
	3	$15.00	$81.00
	4	$1.39	$7.51
	5	$10.00	$54.00
Ref #34	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$22,924.40**
2	**$25,414.40**
3	**$23,262.50**
4	**$21,433.99**
5	**$20,340.93**

Ref #35	**601E37500**	**PAVED GUTTER, TYPE 1-2, (113 FT)**	
	Awd	$100.00	$11,300.00
	2	$72.00	$8,136.00
	3	$100.00	$11,300.00
	4	$65.00	$7,345.00
	5	$74.87	$8,460.31
Ref #36	**601E37501**	**PAVED GUTTER, TYPE 1-2, AS PER PLAN, (35 FT)**	
	Awd	$97.00	$3,395.00
	2	$88.00	$3,080.00
	3	$100.00	$3,500.00
	4	$75.00	$2,625.00
	5	$88.34	$3,091.90
Ref #37	**605E06000**	**4" BASE PIPE UNDERDRAINS, (285 FT)**	
	Awd	$12.00	$3,420.00
	2	$15.00	$4,275.00
	3	$25.00	$7,125.00
	4	$18.93	$5,395.05
	5	$30.27	$8,626.95
Ref #38	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (40 FT)**	
	Awd	$37.00	$1,480.00
	2	$18.00	$720.00
	3	$20.00	$800.00
	4	$29.36	$1,174.40
	5	$30.23	$1,209.20

Ref #39	**611E04400**	**12" CONDUIT, TYPE B, (108 FT)**	
	Awd	$175.00	$18,900.00
	2	$160.00	$17,280.00
	3	$115.00	$12,420.00
	4	$111.01	$11,989.08
	5	$113.71	$12,280.68
Ref #43	**611E98180**	**CATCH BASIN, NO. 3A, (5 EACH)**	
	Awd	$3,700.00	$18,500.00
	2	$5,400.00	$27,000.00
	3	$3,750.00	$18,750.00
	4	$2,840.25	$14,201.25
	5	$2,429.10	$12,145.50
Ref #44	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$1,890.00	$3,780.00
	2	$3,550.00	$7,100.00
	3	$2,150.00	$4,300.00
	4	$1,765.40	$3,530.80
	5	$1,829.21	$3,658.42
Ref #45	**611E98540**	**CATCH BASIN, NO. 2-4, (1 EACH)**	
	Awd	$18,500.00	$18,500.00
	2	$15,000.00	$15,000.00
	3	$17,500.00	$17,500.00
	4	$15,853.10	$15,853.10
	5	$8,747.65	$8,747.65
Ref #46	**611E98644**	**CATCH BASIN GRATE, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$525.00	$525.00
	3	$400.00	$400.00
	4	$821.74	$821.74
	5	$471.02	$471.02
Ref #47	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$9,425.00	$18,850.00
	2	$11,250.00	$22,500.00
	3	$8,750.00	$17,500.00
	4	$6,656.55	$13,313.10
	5	$11,090.73	$22,181.46
Ref #200	**611E04400**	**12" CONDUIT, TYPE B, 706.02 WITH PREMIUM JOINTS, (105 FT)**	
	Awd	$128.00	$13,440.00
	2	$160.00	$16,800.00
	3	$140.00	$14,700.00
	4	$111.29	$11,685.45
	5	$129.26	$13,572.30
Ref #201	**611E16400**	**36" CONDUIT, TYPE B, 706.02, (4 FT)**	
	Awd	$2,700.00	$10,800.00
	2	$1,300.00	$5,200.00
	3	$1,000.00	$4,000.00
	4	$2,451.44	$9,805.76
	5	$1,676.58	$6,706.32

Ref #202	**611E16400**	**36" CONDUIT, TYPE B, 707.33, (6 FT)**	
	Awd	$1,230.00	$7,380.00
	2	$1,000.00	$6,000.00
	3	$850.00	$5,100.00
	4	$770.08	$4,620.48
	5	$923.51	$5,541.06
Ref #203	**611E16400**	**36" CONDUIT, TYPE B, 706.02 WITH PREMIUM JOINTS, (65 FT)**	
	Awd	$332.00	$21,580.00
	2	$340.00	$22,100.00
	3	$350.00	$22,750.00
	4	$648.57	$42,157.05
	5	$407.24	$26,470.60

Section 3 - DRAINAGE - Totals

Awd	**$151,725.00**
2	**$155,716.00**
3	**$140,145.00**
4	**$144,517.26**
5	**$133,163.37**

Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (320 CY)**	
	Awd	$261.84	$83,788.80
	2	$298.00	$95,360.00
	3	$298.00	$95,360.00
	4	$255.00	$81,600.00
	5	$320.00	$102,400.00
Ref #49	**304E20000**	**AGGREGATE BASE, (234 CY)**	
	Awd	$103.00	$24,102.00
	2	$110.00	$25,740.00
	3	$110.00	$25,740.00
	4	$123.94	$29,001.96
	5	$122.09	$28,569.06
Ref #50	**407E20000**	**NON-TRACKING TACK COAT, (254 GAL)**	
	Awd	$10.27	$2,608.58
	2	$3.00	$762.00
	3	$3.00	$762.00
	4	$10.00	$2,540.00
	5	$5.50	$1,397.00
Ref #51	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (61 CY)**	
	Awd	$492.87	$30,065.07
	2	$410.00	$25,010.00
	3	$410.00	$25,010.00
	4	$480.00	$29,280.00
	5	$545.00	$33,245.00
Ref #52	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (67 CY)**	
	Awd	$462.07	$30,958.69
	2	$370.00	$24,790.00
	3	$370.00	$24,790.00
	4	$450.00	$30,150.00
	5	$560.00	$37,520.00

Ref #53	**609E26000**	**CURB, TYPE 6, (591 FT)**	
	Awd	$34.00	$20,094.00
	2	$48.00	$28,368.00
	3	$37.00	$21,867.00
	4	$33.02	$19,514.82
	5	$33.86	$20,011.26

Section 4 - PAVEMENT - Totals

Awd	**$191,617.14**
2	**$200,030.00**
3	**$193,529.00**
4	**$192,086.78**
5	**$223,142.32**

Ref #54	**621E00100**	**RPM, (47 EACH)**	
	Awd	$88.80	$4,173.60
	2	$88.80	$4,173.60
	3	$88.80	$4,173.60
	4	$81.96	$3,852.12
	5	$88.80	$4,173.60
Ref #55	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (47 EACH)**	
	Awd	$18.00	$846.00
	2	$12.50	$587.50
	3	$15.00	$705.00
	4	$81.96	$3,852.12
	5	$27.06	$1,271.82
Ref #56	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$11,000.00	$11,000.00
	2	$8,750.00	$8,750.00
	3	$8,750.00	$8,750.00
	4	$34,571.08	$34,571.08
	5	$8,750.00	$8,750.00
Ref #57	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (ONE-WAY), (3 EACH)**	
	Awd	$15.60	$46.80
	2	$15.60	$46.80
	3	$15.60	$46.80
	4	$15.00	$45.00
	5	$15.00	$45.00
Ref #58	**644E00200**	**LANE LINE, 4", (0.27 MILE)**	
	Awd	$2,145.00	$579.15
	2	$2,145.00	$579.15
	3	$2,145.00	$579.15
	4	$4,166.00	$1,124.82
	5	$2,145.00	$579.15
Ref #59	**644E00300**	**CENTER LINE, (0.17 MILE)**	
	Awd	$10,420.00	$1,771.40
	2	$10,420.00	$1,771.40
	3	$10,420.00	$1,771.40
	4	$16,000.00	$2,720.00
	5	$10,420.00	$1,771.40

Ref #60	**644E00400**	**CHANNELIZING LINE, 8", (227 FT)**	
	Awd	$2.40	$544.80
	2	$2.40	$544.80
	3	$2.40	$544.80
	4	$2.50	$567.50
	5	$2.40	$544.80
Ref #61	**644E00500**	**STOP LINE, (110 FT)**	
	Awd	$15.40	$1,694.00
	2	$15.40	$1,694.00
	3	$15.40	$1,694.00
	4	$7.00	$770.00
	5	$15.40	$1,694.00
Ref #62	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$200.00	$400.00
	5	$150.00	$300.00
Ref #63	**644E01500**	**DOTTED LINE, 4", (228 FT)**	
	Awd	$1.30	$296.40
	2	$1.30	$296.40
	3	$1.30	$296.40
	4	$2.00	$456.00
	5	$1.30	$296.40
Ref #64	**644E01501**	**DOTTED LINE, 4", AS PER PLAN, (91 FT)**	
	Awd	$1.55	$141.05
	2	$1.55	$141.05
	3	$1.55	$141.05
	4	$4.00	$364.00
	5	$1.55	$141.05

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$21,393.20**
2	**$18,884.70**
3	**$19,002.20**
4	**$48,722.64**
5	**$19,567.22**

Ref #65	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (160 HOUR)**	
	Awd	$80.00	$12,800.00
	2	$104.70	$16,752.00
	3	$135.00	$21,600.00
	4	$110.00	$17,600.00
	5	$120.90	$19,344.00
Ref #66	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$1,897.96	$15,183.68
	2	$1,897.96	$15,183.68
	3	$1,898.00	$15,184.00
	4	$1,897.96	$15,183.68
	5	$1,897.96	$15,183.68

Ref #67	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BI-DIRECTIONAL), (23 EACH)**	
	Awd	$11.64	$267.72
	2	$11.64	$267.72
	3	$12.00	$276.00
	4	$11.64	$267.72
	5	$11.64	$267.72
Ref #68	**614E13350**	**OBJECT MARKER, ONE WAY, (23 EACH)**	
	Awd	$20.23	$465.29
	2	$20.23	$465.29
	3	$20.00	$460.00
	4	$20.23	$465.29
	5	$20.23	$465.29
Ref #69	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (0.27 MILE)**	
	Awd	$2,175.00	$587.25
	2	$2,175.00	$587.25
	3	$2,175.00	$587.25
	4	$2,500.00	$675.00
	5	$2,175.00	$587.25
Ref #70	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.29 MILE)**	
	Awd	$12,377.10	$3,589.36
	2	$12,377.10	$3,589.36
	3	$12,377.10	$3,589.36
	4	$34,145.00	$9,902.05
	5	$12,377.10	$3,589.36
Ref #71	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.17 MILE)**	
	Awd	$3,780.00	$642.60
	2	$3,780.00	$642.60
	3	$3,780.00	$642.60
	4	$7,500.00	$1,275.00
	5	$3,780.00	$642.60
Ref #72	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.69 MILE)**	
	Awd	$8,697.58	$6,001.33
	2	$8,697.58	$6,001.33
	3	$8,697.58	$6,001.33
	4	$17,060.00	$11,771.40
	5	$8,697.58	$6,001.33
Ref #73	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (377 FT)**	
	Awd	$2.87	$1,081.99
	2	$2.87	$1,081.99
	3	$2.87	$1,081.99
	4	$1.00	$377.00
	5	$2.87	$1,081.99
Ref #74	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (120 FT)**	
	Awd	$0.95	$114.00
	2	$0.95	$114.00
	3	$0.95	$114.00
	4	$2.00	$240.00
	5	$0.95	$114.00

Ref #75	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (980 FT)**	
	Awd	$1.23	$1,205.40
	2	$1.23	$1,205.40
	3	$1.23	$1,205.40
	4	$1.10	$1,078.00
	5	$1.23	$1,205.40
Ref #76	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (319 FT)**	
	Awd	$0.85	$271.15
	2	$0.85	$271.15
	3	$0.85	$271.15
	4	$1.00	$319.00
	5	$0.85	$271.15
Ref #77	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (44 FT)**	
	Awd	$6.38	$280.72
	2	$6.38	$280.72
	3	$6.38	$280.72
	4	$10.30	$453.20
	5	$6.38	$280.72
Ref #78	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (110 FT)**	
	Awd	$4.50	$495.00
	2	$4.50	$495.00
	3	$4.50	$495.00
	4	$3.00	$330.00
	5	$4.50	$495.00
Ref #79	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (255 SY)**	
	Awd	$190.00	$48,450.00
	2	$110.00	$28,050.00
	3	$120.00	$30,600.00
	4	$176.82	$45,089.10
	5	$120.00	$30,600.00
Ref #80	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (413 FT)**	
	Awd	$27.00	$11,151.00
	2	$22.50	$9,292.50
	3	$34.00	$14,042.00
	4	$27.05	$11,171.65
	5	$27.15	$11,212.95
Ref #204	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,400.00	$8,400.00
	2	$2,000.00	$2,000.00
	3	$15,000.00	$15,000.00
	4	$4,068.63	$4,068.63
	5	$6,058.78	$6,058.78
Ref #206	**622E41110**	**PORTABLE BARRIER, ANCHORED, (798 FT)**	
	Awd	$30.00	$23,940.00
	2	$35.00	$27,930.00
	3	$35.00	$27,930.00
	4	$30.42	$24,275.16
	5	$29.25	$23,341.50

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$134,926.49**
2	**$114,209.99**
3	**$139,360.80**
4	**$144,541.88**
5	**$120,742.72**

Ref #82	**690E98400**	**SPECIAL - MISC.: WORK INVLOVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$420.00	$420.00
	2	$250.00	$250.00
	3	$150.00	$150.00
	4	$500.00	$500.00
	5	$4,800.00	$4,800.00

Section 7 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$420.00**
2	**$250.00**
3	**$150.00**
4	**$500.00**
5	**$4,800.00**

Ref #81	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$15,000.00	$15,000.00
	3	$1.00	$1.00
	4	$341.02	$341.02
	5	$12,993.77	$12,993.77
Ref #84	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (444 SY)**	
	Awd	$25.00	$11,100.00
	2	$25.00	$11,100.00
	3	$25.00	$11,100.00
	4	$28.00	$12,432.00
	5	$28.00	$12,432.00
Ref #85	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (159 FT)**	
	Awd	$132.00	$20,988.00
	2	$136.00	$21,624.00
	3	$132.00	$20,988.00
	4	$193.00	$30,687.00
	5	$193.00	$30,687.00
Ref #86	**840E20001**	**MECHANICALLY STABILIZED EARTH WALL, AS PER PLAN, (3988 SF)**	
	Awd	$71.00	$283,148.00
	2	$50.00	$199,400.00
	3	$60.00	$239,280.00
	4	$69.02	$275,251.76
	5	$71.99	$287,096.12
Ref #87	**840E21000**	**WALL EXCAVATION, (652 CY)**	
	Awd	$26.00	$16,952.00
	2	$32.00	$20,864.00
	3	$20.00	$13,040.00
	4	$26.54	$17,304.08
	5	$49.52	$32,287.04

Ref #88	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (336 SY)**	
	Awd	$54.00	$18,144.00
	2	$60.00	$20,160.00
	3	$65.00	$21,840.00
	4	$81.76	$27,471.36
	5	$66.71	$22,414.56
Ref #89	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (323 FT)**	
	Awd	$9.60	$3,100.80
	2	$9.00	$2,907.00
	3	$12.00	$3,876.00
	4	$6.48	$2,093.04
	5	$41.85	$13,517.55
Ref #90	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (2.5 FT)**	
	Awd	$142.00	$355.00
	2	$100.00	$250.00
	3	$25.00	$62.50
	4	$115.36	$288.40
	5	$255.51	$638.78
Ref #91	**840E26000**	**CONCRETE COPING, (159 FT)**	
	Awd	$240.00	$38,160.00
	2	$275.00	$43,725.00
	3	$230.00	$36,570.00
	4	$239.73	$38,117.07
	5	$561.79	$89,324.61
Ref #92	**840E26050**	**AESTHETIC SURFACE TREATMENT, (3988 SF)**	
	Awd	$1.00	$3,988.00
	2	$10.25	$40,877.00
	3	$3.00	$11,964.00
	4	$0.02	$79.76
	5	$1.34	$5,343.92
Ref #93	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$1,000.00	$5,000.00
	2	$250.00	$1,250.00
	3	$750.00	$3,750.00
	4	$1,226.53	$6,132.65
	5	$537.34	$2,686.70
Ref #94	**867E00101**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$102,515.00	$102,515.00
	2	$90,000.00	$90,000.00
	3	$80,000.00	$80,000.00
	4	$125,870.83	$125,870.83
	5	$95,383.64	$95,383.64
Ref #205	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (3 EACH)**	
	Awd	$2,970.00	$8,910.00
	2	$1,750.00	$5,250.00
	3	$2,000.00	$6,000.00
	4	$1,552.30	$4,656.90
	5	$3,185.98	$9,557.94

Ref #300	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (444 SY)**	
	Awd	$25.00	$11,100.00
	2	$25.00	$11,100.00
	3	$25.00	$11,100.00
	4	$20.00	$8,880.00
	5	$20.00	$8,880.00

Section 8 - RETAINING WALLS (RW1) - Totals

Awd	**$523,461.80**
2	**$483,507.00**
3	**$459,571.50**
4	**$549,605.87**
5	**$623,243.63**

Ref #95	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$182,250.00	$182,250.00
	2	$150,000.00	$150,000.00
	3	$210,000.00	$210,000.00
	4	$146,310.81	$146,310.81
	5	$375,000.00	$375,000.00
Ref #96	**202E22900**	**APPROACH SLAB REMOVED, (396 SY)**	
	Awd	$88.00	$34,848.00
	2	$70.00	$27,720.00
	3	$45.00	$17,820.00
	4	$43.40	$17,186.40
	5	$140.00	$55,440.00
Ref #97	**202E23500**	**WEARING COURSE REMOVED, (396 SY)**	
	Awd	$6.40	$2,534.40
	2	$12.00	$4,752.00
	3	$20.00	$7,920.00
	4	$6.23	$2,467.08
	5	$25.00	$9,900.00
Ref #98	**202E38501**	**BRIDGE RAILING REMOVED, AS PER PLAN, (286 FT)**	
	Awd	$39.00	$11,154.00
	2	$12.00	$3,432.00
	3	$25.00	$7,150.00
	4	$13.93	$3,983.98
	5	$25.00	$7,150.00
Ref #99	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$57,100.00	$57,100.00
	2	$11,000.00	$11,000.00
	3	$25,000.00	$25,000.00
	4	$13,785.30	$13,785.30
	5	$55,000.00	$55,000.00
Ref #100	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$46,100.00	$46,100.00
	2	$7,500.00	$7,500.00
	3	$30,000.00	$30,000.00
	4	$18,204.73	$18,204.73
	5	$15,000.00	$15,000.00

Ref #101	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (355 SY)**	
	Awd	$15.00	$5,325.00
	2	$15.00	$5,325.00
	3	$15.00	$5,325.00
	4	$12.00	$4,260.00
	5	$12.00	$4,260.00
Ref #102	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (71 SY)**	
	Awd	$36.50	$2,591.50
	2	$36.50	$2,591.50
	3	$36.50	$2,591.50
	4	$30.00	$2,130.00
	5	$30.00	$2,130.00
Ref #103	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (8 SF)**	
	Awd	$9.00	$72.00
	2	$15.00	$120.00
	3	$7.00	$56.00
	4	$7.30	$58.40
	5	$40.00	$320.00

Section 9 - STRUCTURE REPAIR (HAM-SR264-10.42) - Totals

Awd	**$341,974.90**
2	**$212,440.50**
3	**$305,862.50**
4	**$208,386.70**
5	**$524,200.00**

Ref #105	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,960.00	$30,960.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
	4	$14,076.50	$14,076.50
	5	$21,334.08	$21,334.08
Ref #106	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$69,250.00	$69,250.00
	2	$121,000.00	$121,000.00
	3	$75,000.00	$75,000.00
	4	$15,251.05	$15,251.05
	5	$249,801.66	$249,801.66
Ref #107	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,300.00	$10,300.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$10,800.00	$10,800.00
	5	$10,332.46	$10,332.46
Ref #108	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$108,385.00	$108,385.00
	2	$114,000.00	$114,000.00
	3	$110,000.00	$110,000.00
	4	$86,293.44	$86,293.44
	5	$140,000.00	$140,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$218,895.00**
2	**$275,000.00**
3	**$230,000.00**
4	**$126,420.99**
5	**$421,468.20**