Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 258014
PID 110602
CUY-/LAK LG FY2025
Non-Federal
Type: LIGHTING
Letting Date: 5/29/2025
Completion Date: 5/31/2026

Contract Awarded To: MILLER CABLE COMPANY
Award Amount: $1,696,000.00

Engineer's Estimate: $1,619,000.00

Bidder 1
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $1,696,000.00

Bidder 2
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $2,229,560.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$600.00	$600.00
	2	$36,400.00	$36,400.00
Ref #2	**202E75704**	**REMOVAL OF EXISTING CONTROL CENTER AND FOUNDATION, (21 EACH)**	
	Awd	$300.00	$6,300.00
	2	$1,224.00	$25,704.00
Ref #3	**202E98100**	**REMOVAL MISC.: CONTROL CENTER AND DISCONNECT, (22 EACH)**	
	Awd	$200.00	$4,400.00
	2	$600.00	$13,200.00
Ref #4	**607E61201**	**GATE, TYPE CLT, AS PER PLAN, (1 EACH)**	
	Awd	$6,100.00	$6,100.00
	2	$4,800.00	$4,800.00

Section 1 - ROADWAY - Totals

Awd	**$17,400.00**
2	**$80,104.00**

Ref #5	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #6	**625E00451**	**CONNECTION, FUSED PULL APART, AS PER PLAN, (449 EACH)**	
	Awd	$110.00	$49,390.00
	2	$132.15	$59,335.35
Ref #7	**625E00461**	**CONNECTION, UNFUSED PULL APART, AS PER PLAN, (199 EACH)**	
	Awd	$110.00	$21,890.00
	2	$120.30	$23,939.70
Ref #8	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (89 EACH)**	
	Awd	$110.00	$9,790.00
	2	$171.00	$15,219.00
Ref #9	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B41, (3 EACH)**	
	Awd	$3,900.00	$11,700.00
	2	$3,550.00	$10,650.00
Ref #10	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT30B40, (3 EACH)**	
	Awd	$7,900.00	$23,700.00
	2	$8,815.00	$26,445.00
Ref #11	**625E10495**	**LIGHT POLE, LOW MAST, AS PER PLAN, ALM45, (29 EACH)**	
	Awd	$4,650.00	$134,850.00
	2	$8,546.00	$247,834.00
Ref #12	**625E10495**	**LIGHT POLE, LOW MAST, AS PER PLAN, ALM50, (2 EACH)**	
	Awd	$4,800.00	$9,600.00
	2	$3,685.00	$7,370.00
Ref #13	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, ALM50, (6 EACH)**	
	Awd	$2,600.00	$15,600.00
	2	$2,700.00	$16,200.00

Ref #14	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (45681 FT)**	
	Awd	$4.30	$196,428.30
	2	$4.75	$216,984.75
Ref #15	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (32907 FT)**	
	Awd	$4.45	$146,436.15
	2	$5.45	$179,343.15
Ref #16	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (14976 FT)**	
	Awd	$3.85	$57,657.60
	2	$3.85	$57,657.60
Ref #17	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (10356 FT)**	
	Awd	$2.00	$20,712.00
	2	$1.40	$14,498.40
Ref #18	**625E24100**	**1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 2400 VOLT CAB, (1130 FT)**	
	Awd	$13.00	$14,690.00
	2	$14.90	$16,837.00
Ref #19	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2370 FT)**	
	Awd	$15.50	$36,735.00
	2	$18.78	$44,508.60
Ref #20	**625E24324**	**1-1/2" DUCT CABLE WITH THREE NO. 6 AWG 2400 VOLT C, (250 FT)**	
	Awd	$12.80	$3,200.00
	2	$16.05	$4,012.50
Ref #21	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (250 FT)**	
	Awd	$15.80	$3,950.00
	2	$16.60	$4,150.00
Ref #22	**625E25900**	**CONDUIT, JACKED OR DRILLED, 725.051 3", (106 FT)**	
	Awd	$40.00	$4,240.00
	2	$57.75	$6,121.50
Ref #23	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (31188 FT)**	
	Awd	$1.00	$31,188.00
	2	$2.01	$62,687.88
Ref #24	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (7 EACH)**	
	Awd	$425.00	$2,975.00
	2	$430.00	$3,010.00
Ref #25	**625E26273**	**LUMINAIRE, LOW MAST, SOLID STATE (LED), AS PER PLA, (30 EACH)**	
	Awd	$1,225.00	$36,750.00
	2	$1,090.00	$32,700.00
Ref #26	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (154 EACH)**	
	Awd	$600.00	$92,400.00
	2	$584.00	$89,936.00
Ref #27	**625E29002**	**TRENCH, 24" DEEP, (3170 FT)**	
	Awd	$5.00	$15,850.00
	2	$11.10	$35,187.00
Ref #28	**625E29900**	**JUNCTION BOX, (154 EACH)**	
	Awd	$675.00	$103,950.00
	2	$700.00	$107,800.00
Ref #29	**625E30700**	**PULL BOX, 725.08, 18", (23 EACH)**	
	Awd	$1,025.00	$23,575.00
	2	$1,610.00	$37,030.00

Ref #30	**625E32000**	**GROUND ROD, (28 EACH)**	
	Awd	$300.00	$8,400.00
	2	$325.00	$9,100.00
Ref #31	**625E34001**	**POWER SERVICE, AS PER PLAN, (21 EACH)**	
	Awd	$15,750.00	$330,750.00
	2	$20,547.00	$431,487.00
Ref #32	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (3170 FT)**	
	Awd	$3.00	$9,510.00
	2	$1.50	$4,755.00
Ref #33	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$2,600.00	$2,600.00
	2	$9,000.00	$9,000.00
Ref #34	**625E75401**	**LIGHT POLE REMOVED, AS PER PLAN, (33 EACH)**	
	Awd	$350.00	$11,550.00
	2	$503.00	$16,599.00
Ref #35	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (7 EACH)**	
	Awd	$300.00	$2,100.00
	2	$800.00	$5,600.00
Ref #36	**625E75506**	**LUMINAIRE REMOVED, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$100.00	$400.00
Ref #37	**625E75511**	**POWER SERVICE REMOVED, AS PER PLAN, (21 EACH)**	
	Awd	$650.00	$13,650.00
	2	$800.00	$16,800.00
Ref #38	**625E98000**	**LIGHTING, MISC.:REMOVAL OF UNDERPASS LIGHTING COMP, (154 EACH)**	
	Awd	$500.00	$77,000.00
	2	$200.00	$30,800.00
Ref #39	**625E98200**	**LIGHTING, MISC.:TEST CIRCUITS, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$8,000.00	$8,000.00

Section 3 - LIGHTING - Totals

Awd	**$1,536,517.05**
2	**$1,851,998.43**

Ref #40	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$535.00	$1,605.00
Ref #41	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$310.00	$930.00
	2	$365.00	$1,095.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$1,830.00**
2	**$2,700.00**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$75.00	$11,250.00
	2	$100.00	$15,000.00

Ref #43	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (100 SF)**	
	Awd	$19.00	$1,900.00
	2	$28.00	$2,800.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,150.00**
2	**$17,800.00**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,102.95	$14,102.95
	2	$36,257.57	$36,257.57
Ref #45	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$72,000.00	$72,000.00
	2	$139,700.00	$139,700.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$126,102.95**
2	**$275,957.57**