Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250153
PID 77555
FAI-US 33-02.64
Federal
Type: INTERCHANGE
Letting Date: 5/15/2025
Completion Date: 7/1/2028

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $51,269,955.00

Engineer's Estimate: $57,356,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $51,269,955.00

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $52,464,741.93

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $54,358,588.88

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $54,771,818.33

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$305,000.00	$305,000.00
	2	$398,950.25	$398,950.25
	3	$200,000.00	$200,000.00
	4	$173,500.00	$173,500.00
Ref #6	**202E20010**	**HEADWALL REMOVED, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$907.77	$3,631.08
	3	$600.00	$2,400.00
	4	$300.00	$1,200.00
Ref #7	**202E23000**	**PAVEMENT REMOVED, (31953 SY)**	
	Awd	$7.50	$239,647.50
	2	$9.17	$293,009.01
	3	$7.00	$223,671.00
	4	$13.00	$415,389.00
Ref #8	**202E30000**	**WALK REMOVED, (5246 SF)**	
	Awd	$0.60	$3,147.60
	2	$0.61	$3,200.06
	3	$2.50	$13,115.00
	4	$3.00	$15,738.00
Ref #9	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (2330 FT)**	
	Awd	$30.00	$69,900.00
	2	$24.19	$56,362.70
	3	$19.00	$44,270.00
	4	$26.00	$60,580.00
Ref #10	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (92 FT)**	
	Awd	$120.00	$11,040.00
	2	$108.83	$10,012.36
	3	$120.00	$11,040.00
	4	$110.00	$10,120.00
Ref #11	**202E38000**	**GUARDRAIL REMOVED, (1477 FT)**	
	Awd	$2.50	$3,692.50
	2	$2.50	$3,692.50
	3	$2.50	$3,692.50
	4	$2.40	$3,544.80
Ref #12	**202E53100**	**MAILBOX REMOVED, (28 EACH)**	
	Awd	$100.00	$2,800.00
	2	$100.00	$2,800.00
	3	$50.00	$1,400.00
	4	$100.00	$2,800.00
Ref #13	**202E58000**	**MANHOLE REMOVED, (3 EACH)**	
	Awd	$725.00	$2,175.00
	2	$1,623.97	$4,871.91
	3	$2,000.00	$6,000.00
	4	$1,000.00	$3,000.00
Ref #14	**202E58100**	**CATCH BASIN REMOVED, (7 EACH)**	
	Awd	$225.00	$1,575.00
	2	$1,695.72	$11,870.04
	3	$1,200.00	$8,400.00
	4	$500.00	$3,500.00

Ref #15	**202E62700**	**SEPTIC TANK REMOVED, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,836.73	$1,836.73
	3	$2,800.00	$2,800.00
	4	$2,550.00	$2,550.00
Ref #16	**202E75000**	**FENCE REMOVED, (8014 FT)**	
	Awd	$2.50	$20,035.00
	2	$2.55	$20,435.70
	3	$4.00	$32,056.00
	4	$3.00	$24,042.00
Ref #17	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$816.33	$816.33
	3	$500.00	$500.00
	4	$320.00	$320.00
Ref #18	**202E98100**	**REMOVAL MISC.: CONCRETE BLOCK HEADWALL, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$935.96	$1,871.92
	3	$1,400.00	$2,800.00
	4	$900.00	$1,800.00
Ref #19	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$3,206.65	$3,206.65
	3	$350.00	$350.00
	4	$800.00	$800.00
Ref #20	**202E98100**	**REMOVAL MISC.: LARGE ROCK, (5 EACH)**	
	Awd	$25.00	$125.00
	2	$76.53	$382.65
	3	$175.00	$875.00
	4	$100.00	$500.00
Ref #21	**202E98100**	**REMOVAL MISC.: PRIVATE BRIDGE, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,571.43	$3,571.43
	3	$3,200.00	$3,200.00
	4	$4,000.00	$4,000.00
Ref #22	**202E98100**	**REMOVAL MISC.: STONE MAILBOX, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$102.04	$102.04
	3	$550.00	$550.00
	4	$300.00	$300.00
Ref #23	**202E98200**	**REMOVAL MISC.: CONDUIT, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$73.57	$7,357.00
	3	$65.00	$6,500.00
	4	$16.00	$1,600.00
Ref #24	**202E98200**	**REMOVAL MISC.: DECORATIVE FENCE WITH CONCRETE PILL, (1898 FT)**	
	Awd	$4.00	$7,592.00
	2	$4.08	$7,743.84
	3	$15.00	$28,470.00
	4	$8.00	$15,184.00

Ref #25	**202E98200**	**REMOVAL MISC.:Slotted Drain, (860 FT)**	
	Awd	$18.00	$15,480.00
	2	$7.99	$6,871.40
	3	$25.00	$21,500.00
	4	$27.00	$23,220.00
Ref #26	**203E10000**	**EXCAVATION, (96357 CY)**	
	Awd	$10.00	$963,570.00
	2	$10.29	$991,513.53
	3	$12.00	$1,156,284.00
	4	$8.00	$770,856.00
Ref #27	**203E20000**	**EMBANKMENT, (257753 CY)**	
	Awd	$10.50	$2,706,406.50
	2	$15.33	$3,951,353.49
	3	$13.50	$3,479,665.50
	4	$17.00	$4,381,801.00
Ref #28	**203E20001**	**EMBANKMENT, AS PER PLAN, (100 CY)**	
	Awd	$40.00	$4,000.00
	2	$27.17	$2,717.00
	3	$50.00	$5,000.00
	4	$40.00	$4,000.00
Ref #29	**204E10000**	**SUBGRADE COMPACTION, (47138 SY)**	
	Awd	$2.50	$117,845.00
	2	$2.58	$121,616.04
	3	$2.50	$117,845.00
	4	$3.00	$141,414.00
Ref #30	**204E45000**	**PROOF ROLLING, (44 HOUR)**	
	Awd	$525.00	$23,100.00
	2	$417.28	$18,360.32
	3	$225.00	$9,900.00
	4	$360.00	$15,840.00
Ref #31	**206E10500**	**CEMENT, (1432 TON)**	
	Awd	$222.00	$317,904.00
	2	$223.65	$320,266.80
	3	$223.65	$320,266.80
	4	$223.65	$320,266.80
Ref #32	**206E11000**	**CURING COAT, (54522 SY)**	
	Awd	$1.27	$69,242.94
	2	$1.27	$69,242.94
	3	$1.27	$69,242.94
	4	$1.27	$69,242.94
Ref #33	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (29888 SY)**	
	Awd	$2.64	$78,904.32
	2	$5.83	$174,247.04
	3	$3.50	$104,608.00
	4	$2.65	$79,203.20
Ref #34	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (24634 SY)**	
	Awd	$2.64	$65,033.76
	2	$3.27	$80,553.18
	3	$3.50	$86,219.00
	4	$2.65	$65,280.10

Ref #35	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$24,675.00	$24,675.00
	2	$24,675.00	$24,675.00
	3	$25,000.00	$25,000.00
	4	$24,675.00	$24,675.00
Ref #36	**606E15050**	**GUARDRAIL, TYPE MGS, (7348 FT)**	
	Awd	$21.00	$154,308.00
	2	$21.00	$154,308.00
	3	$21.00	$154,308.00
	4	$23.00	$169,004.00
Ref #37	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (4 EACH)**	
	Awd	$2,450.00	$9,800.00
	2	$2,450.00	$9,800.00
	3	$2,450.00	$9,800.00
	4	$2,680.00	$10,720.00
Ref #38	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (6 EACH)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
	3	$2,500.00	$15,000.00
	4	$2,740.00	$16,440.00
Ref #39	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (7 EACH)**	
	Awd	$1,200.00	$8,400.00
	2	$1,200.00	$8,400.00
	3	$1,200.00	$8,400.00
	4	$1,420.00	$9,940.00
Ref #40	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (10 EACH)**	
	Awd	$2,550.00	$25,500.00
	2	$2,550.00	$25,500.00
	3	$2,550.00	$25,500.00
	4	$2,950.00	$29,500.00
Ref #41	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$500.00	$2,000.00
	3	$500.00	$2,000.00
	4	$650.00	$2,600.00
Ref #42	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$8,000.00	$8,000.00
	3	$8,000.00	$8,000.00
	4	$9,160.00	$9,160.00
Ref #43	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL) 70 MPH, , (2 EACH)**	
	Awd	$28,500.00	$57,000.00
	2	$28,500.00	$57,000.00
	3	$28,500.00	$57,000.00
	4	$36,500.00	$73,000.00
Ref #44	**607E15000**	**FENCE, TYPE 47, (621 FT)**	
	Awd	$22.50	$13,972.50
	2	$22.50	$13,972.50
	3	$22.50	$13,972.50
	4	$18.00	$11,178.00

Ref #45	**607E23000**	**FENCE, TYPE CLT, (4897 FT)**	
	Awd	$22.50	$110,182.50
	2	$22.50	$110,182.50
	3	$22.50	$110,182.50
	4	$26.00	$127,322.00
Ref #46	**607E70000**	**FENCELINE SEEDING AND MULCHING, (5518 FT)**	
	Awd	$0.53	$2,924.54
	2	$1.25	$6,897.50
	3	$1.25	$6,897.50
	4	$1.50	$8,277.00
Ref #47	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (156 FT)**	
	Awd	$480.00	$74,880.00
	2	$463.78	$72,349.68
	3	$450.00	$70,200.00
	4	$650.00	$101,400.00
Ref #48	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (2040 FT)**	
	Awd	$90.00	$183,600.00
	2	$79.77	$162,730.80
	3	$100.00	$204,000.00
	4	$83.00	$169,320.00
Ref #49	**622E10180**	**CONCRETE BARRIER, SINGLE SLOPE, 81", (1159 FT)**	
	Awd	$270.00	$312,930.00
	2	$213.59	$247,550.81
	3	$300.00	$347,700.00
	4	$220.00	$254,980.00
Ref #50	**622E24834**	**CONCRETE BARRIER END SECTION, 81" TO 57", (1 EACH)**	
	Awd	$16,100.00	$16,100.00
	2	$11,254.25	$11,254.25
	3	$10,700.00	$10,700.00
	4	$14,500.00	$14,500.00
Ref #51	**622E24850**	**CONCRETE BARRIER END SECTION, TYPE B1, (3 EACH)**	
	Awd	$8,800.00	$26,400.00
	2	$6,366.75	$19,100.25
	3	$8,900.00	$26,700.00
	4	$10,000.00	$30,000.00
Ref #52	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$6,750.00	$6,750.00
	2	$5,916.51	$5,916.51
	3	$3,900.00	$3,900.00
	4	$5,200.00	$5,200.00
Ref #53	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (5 EACH)**	
	Awd	$5,450.00	$27,250.00
	2	$4,773.28	$23,866.40
	3	$4,500.00	$22,500.00
	4	$4,500.00	$22,500.00
Ref #54	**622E25080**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, 81", (3 EACH)**	
	Awd	$9,700.00	$29,100.00
	2	$9,451.77	$28,355.31
	3	$6,300.00	$18,900.00
	4	$7,950.00	$23,850.00

Ref #55	**623E40500**	**REFERENCE MONUMENT, TYPE A, (14 EACH)**	
	Awd	$950.00	$13,300.00
	2	$676.71	$9,473.94
	3	$750.00	$10,500.00
	4	$590.00	$8,260.00
Ref #56	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (12 EACH)**	
	Awd	$250.00	$3,000.00
	2	$676.71	$8,120.52
	3	$440.00	$5,280.00
	4	$330.00	$3,960.00
Ref #57	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (15 EACH)**	
	Awd	$125.00	$1,875.00
	2	$175.00	$2,625.00
	3	$250.00	$3,750.00
	4	$250.00	$3,750.00
Ref #612	**203E22000**	**EMBANKMENT, USING NATURAL SOILS, 703.16.A, (890 CY)**	
	Awd	$28.00	$24,920.00
	2	$55.82	$49,679.80
	3	$40.00	$35,600.00
	4	$30.00	$26,700.00
Ref #613	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$116,277.43	$116,277.43
	3	$50,000.00	$50,000.00
	4	$120,000.00	$120,000.00
Ref #619	**900E19000**	**SPECIAL -' RAIL ITEM, MISC.: BALLAST, (40 CY)**	
	Awd	$250.00	$10,000.00
	2	$265.25	$10,610.00
	3	$400.00	$16,000.00
	4	$160.00	$6,400.00

Section 1 - ROADWAY - Totals

Awd	**$6,246,383.66**
2	**$7,776,112.14**
3	**$7,224,411.24**
4	**$7,894,227.84**

Ref #58	**601E11000**	**RIPRAP, TYPE D, (50 SY)**	
	Awd	$285.00	$14,250.00
	2	$116.73	$5,836.50
	3	$240.00	$12,000.00
	4	$445.00	$22,250.00
Ref #59	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (448 SY)**	
	Awd	$40.00	$17,920.00
	2	$16.18	$7,248.64
	3	$55.00	$24,640.00
	4	$56.00	$25,088.00
Ref #60	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (35 SY)**	
	Awd	$165.00	$5,775.00
	2	$256.07	$8,962.45
	3	$200.00	$7,000.00
	4	$150.00	$5,250.00

Ref #61	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (103 SY)**	
	Awd	$82.00	$8,446.00
	2	$161.88	$16,673.64
	3	$100.00	$10,300.00
	4	$105.00	$10,815.00
Ref #62	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (28 CY)**	
	Awd	$165.00	$4,620.00
	2	$139.10	$3,894.80
	3	$190.00	$5,320.00
	4	$165.00	$4,620.00
Ref #63	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (74 CY)**	
	Awd	$160.00	$11,840.00
	2	$127.59	$9,441.66
	3	$230.00	$17,020.00
	4	$145.00	$10,730.00
Ref #64	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (26 CY)**	
	Awd	$255.00	$6,630.00
	2	$370.85	$9,642.10
	3	$200.00	$5,200.00
	4	$300.00	$7,800.00
Ref #65	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (64 CY)**	
	Awd	$135.00	$8,640.00
	2	$181.02	$11,585.28
	3	$175.00	$11,200.00
	4	$135.00	$8,640.00
Ref #66	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$2.00	$4.00
	3	$25.00	$50.00
	4	$75.00	$150.00
Ref #67	**659E00300**	**TOPSOIL, (34736 CY)**	
	Awd	$16.00	$555,776.00
	2	$6.48	$225,089.28
	3	$13.00	$451,568.00
	4	$30.00	$1,042,080.00
Ref #68	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (250538 SY)**	
	Awd	$0.53	$132,785.14
	2	$0.60	$150,322.80
	3	$0.60	$150,322.80
	4	$0.60	$150,322.80
Ref #69	**659E14000**	**REPAIR SEEDING AND MULCHING, (12487 SY)**	
	Awd	$0.53	$6,618.11
	2	$0.60	$7,492.20
	3	$0.60	$7,492.20
	4	$0.60	$7,492.20
Ref #70	**659E15000**	**INTER-SEEDING, (12487 SY)**	
	Awd	$0.20	$2,497.40
	2	$0.01	$124.87
	3	$0.01	$124.87
	4	$0.20	$2,497.40

Ref #71	**659E20000**	**COMMERCIAL FERTILIZER, (34.79 TON)**	
	Awd	$400.00	$13,916.00
	2	$250.00	$8,697.50
	3	$250.00	$8,697.50
	4	$500.00	$17,395.00
Ref #72	**659E31000**	**LIME, (51.6 ACRE)**	
	Awd	$5.00	$258.00
	2	$25.00	$1,290.00
	3	$25.00	$1,290.00
	4	$5.00	$258.00
Ref #73	**659E35000**	**WATER, (1382 MGAL)**	
	Awd	$0.50	$691.00
	2	$0.01	$13.82
	3	$0.01	$13.82
	4	$0.50	$691.00
Ref #74	**659E40000**	**MOWING, (562 MSF)**	
	Awd	$4.50	$2,529.00
	2	$1.00	$562.00
	3	$1.00	$562.00
	4	$7.50	$4,215.00
Ref #75	**660E20000**	**SODDING REINFORCED, (1689 SY)**	
	Awd	$10.50	$17,734.50
	2	$18.75	$31,668.75
	3	$18.75	$31,668.75
	4	$15.00	$25,335.00
Ref #76	**670E00500**	**SLOPE EROSION PROTECTION, (61188 SY)**	
	Awd	$1.65	$100,960.20
	2	$1.15	$70,366.20
	3	$1.15	$70,366.20
	4	$1.85	$113,197.80
Ref #77	**670E00700**	**DITCH EROSION PROTECTION, (2798 SY)**	
	Awd	$2.00	$5,596.00
	2	$1.15	$3,217.70
	3	$1.15	$3,217.70
	4	$2.25	$6,295.50
Ref #78	**670E00750**	**DITCH EROSION PROTECTION MAT, TYPE E, (80 SY)**	
	Awd	$2.95	$236.00
	2	$2.25	$180.00
	3	$2.25	$180.00
	4	$2.95	$236.00
Ref #79	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$8,462.94	$8,462.94
	3	$10,000.00	$10,000.00
	4	$7,500.00	$7,500.00
Ref #80	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$41,834.70	$41,834.70
	3	$50,000.00	$50,000.00
	4	$45,000.00	$45,000.00

Ref #81	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$25,826.82	$25,826.82
	3	$30,000.00	$30,000.00
	4	$26,000.00	$26,000.00
Ref #82	**832E30000**	**EROSION CONTROL, (1000000 EACH)**	
	Awd	$1.00	$1,000,000.00
	2	$1.00	$1,000,000.00
	3	$1.00	$1,000,000.00
	4	$1.00	$1,000,000.00
Ref #600	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (463 SY)**	
	Awd	$7.50	$3,472.50
	2	$5.00	$2,315.00
	3	$5.00	$2,315.00
	4	$7.50	$3,472.50

Section 2 - EROSION CONTROL - Totals

Awd	**$2,001,840.85**
2	**$1,650,753.65**
3	**$1,910,548.84**
4	**$2,547,331.20**

Ref #83	**602E20000**	**CONCRETE MASONRY, (28.2 CY)**	
	Awd	$2,750.00	$77,550.00
	2	$3,657.73	$103,147.99
	3	$2,500.00	$70,500.00
	4	$3,000.00	$84,600.00
Ref #84	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (21510 FT)**	
	Awd	$11.50	$247,365.00
	2	$15.36	$330,393.60
	3	$14.00	$301,140.00
	4	$13.00	$279,630.00
Ref #85	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (597 FT)**	
	Awd	$19.00	$11,343.00
	2	$29.90	$17,850.30
	3	$22.00	$13,134.00
	4	$38.00	$22,686.00
Ref #86	**605E14000**	**6" BASE PIPE UNDERDRAINS, (13272 FT)**	
	Awd	$10.25	$136,038.00
	2	$15.13	$200,805.36
	3	$10.00	$132,720.00
	4	$11.00	$145,992.00
Ref #87	**605E31100**	**AGGREGATE DRAINS, (5188 FT)**	
	Awd	$14.25	$73,929.00
	2	$13.93	$72,268.84
	3	$7.00	$36,316.00
	4	$16.00	$83,008.00
Ref #88	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (1010 FT)**	
	Awd	$19.00	$19,190.00
	2	$29.22	$29,512.20
	3	$28.00	$28,280.00
	4	$19.00	$19,190.00

Ref #89	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$58.29	$5,829.00
	3	$38.00	$3,800.00
	4	$25.00	$2,500.00
Ref #90	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$18.00	$1,800.00
	2	$44.48	$4,448.00
	3	$38.00	$3,800.00
	4	$16.00	$1,600.00
Ref #91	**611E01500**	**6" CONDUIT, TYPE F, (150 FT)**	
	Awd	$19.00	$2,850.00
	2	$44.01	$6,601.50
	3	$38.00	$5,700.00
	4	$16.00	$2,400.00
Ref #92	**611E01800**	**8" CONDUIT, TYPE B, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$60.08	$6,008.00
	3	$39.00	$3,900.00
	4	$90.00	$9,000.00
Ref #93	**611E02500**	**8" CONDUIT, TYPE E, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$46.27	$4,627.00
	3	$39.00	$3,900.00
	4	$66.00	$6,600.00
Ref #94	**611E02600**	**8" CONDUIT, TYPE F, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$46.27	$4,627.00
	3	$39.00	$3,900.00
	4	$61.00	$6,100.00
Ref #95	**611E04600**	**12" CONDUIT, TYPE C, (6 FT)**	
	Awd	$210.00	$1,260.00
	2	$253.36	$1,520.16
	3	$250.00	$1,500.00
	4	$207.00	$1,242.00
Ref #96	**611E04600**	**12" CONDUIT, TYPE C, 707.33, (285 FT)**	
	Awd	$55.00	$15,675.00
	2	$54.97	$15,666.45
	3	$92.00	$26,220.00
	4	$92.00	$26,220.00
Ref #97	**611E04900**	**12" CONDUIT, TYPE D, 706.02, (84 FT)**	
	Awd	$77.00	$6,468.00
	2	$110.70	$9,298.80
	3	$110.00	$9,240.00
	4	$96.00	$8,064.00
Ref #98	**611E04900**	**12" CONDUIT, TYPE D, 707.33, (504 FT)**	
	Awd	$74.00	$37,296.00
	2	$67.81	$34,176.24
	3	$90.00	$45,360.00
	4	$68.00	$34,272.00

Ref #99	**611E05700**	**15" CONDUIT, TYPE A, 706.02, (146 FT)**	
	Awd	$113.00	$16,498.00
	2	$170.43	$24,882.78
	3	$130.00	$18,980.00
	4	$136.00	$19,856.00
Ref #100	**611E05700**	**15" CONDUIT, TYPE A, 707.33, (545 FT)**	
	Awd	$92.00	$50,140.00
	2	$147.57	$80,425.65
	3	$125.00	$68,125.00
	4	$127.00	$69,215.00
Ref #101	**611E05900**	**15" CONDUIT, TYPE B, (353 FT)**	
	Awd	$108.00	$38,124.00
	2	$127.48	$45,000.44
	3	$115.00	$40,595.00
	4	$147.00	$51,891.00
Ref #102	**611E05900**	**15" CONDUIT, TYPE B, 707.33, (96 FT)**	
	Awd	$88.00	$8,448.00
	2	$105.05	$10,084.80
	3	$145.00	$13,920.00
	4	$119.00	$11,424.00
Ref #103	**611E06100**	**15" CONDUIT, TYPE C, (566 FT)**	
	Awd	$81.00	$45,846.00
	2	$102.72	$58,139.52
	3	$115.00	$65,090.00
	4	$103.00	$58,298.00
Ref #104	**611E06100**	**15" CONDUIT, TYPE C, 707.33, (176 FT)**	
	Awd	$90.00	$15,840.00
	2	$112.38	$19,778.88
	3	$120.00	$21,120.00
	4	$89.00	$15,664.00
Ref #105	**611E06400**	**15" CONDUIT, TYPE D, 706.02, (61 FT)**	
	Awd	$90.00	$5,490.00
	2	$144.62	$8,821.82
	3	$115.00	$7,015.00
	4	$111.00	$6,771.00
Ref #106	**611E06400**	**15" CONDUIT, TYPE D, 707.33, (69 FT)**	
	Awd	$85.00	$5,865.00
	2	$76.73	$5,294.37
	3	$110.00	$7,590.00
	4	$77.00	$5,313.00
Ref #107	**611E06700**	**15" CONDUIT, TYPE F, 707.33, (52 FT)**	
	Awd	$81.00	$4,212.00
	2	$60.49	$3,145.48
	3	$230.00	$11,960.00
	4	$141.00	$7,332.00
Ref #108	**611E07200**	**18" CONDUIT, TYPE A, 707.33, (174 FT)**	
	Awd	$80.00	$13,920.00
	2	$135.76	$23,622.24
	3	$115.00	$20,010.00
	4	$106.00	$18,444.00

Ref #109	**611E07400**	**18" CONDUIT, TYPE B, 707.33, (81 FT)**	
	Awd	$255.00	$20,655.00
	2	$133.60	$10,821.60
	3	$190.00	$15,390.00
	4	$133.00	$10,773.00
Ref #110	**611E07600**	**18" CONDUIT, TYPE C, (218 FT)**	
	Awd	$125.00	$27,250.00
	2	$145.35	$31,686.30
	3	$170.00	$37,060.00
	4	$126.00	$27,468.00
Ref #111	**611E07900**	**18" CONDUIT, TYPE D, 707.33, (166 FT)**	
	Awd	$130.00	$21,580.00
	2	$111.06	$18,435.96
	3	$130.00	$21,580.00
	4	$85.00	$14,110.00
Ref #112	**611E08700**	**21" CONDUIT, TYPE A, 706.02, 707.33, OR 24" CONDUI, (112 FT)**	
	Awd	$105.00	$11,760.00
	2	$166.14	$18,607.68
	3	$180.00	$20,160.00
	4	$124.00	$13,888.00
Ref #113	**611E08900**	**21" CONDUIT, TYPE B, (44 FT)**	
	Awd	$150.00	$6,600.00
	2	$167.03	$7,349.32
	3	$280.00	$12,320.00
	4	$221.00	$9,724.00
Ref #114	**611E09100**	**21" CONDUIT, TYPE C, (180 FT)**	
	Awd	$120.00	$21,600.00
	2	$115.86	$20,854.80
	3	$175.00	$31,500.00
	4	$142.00	$25,560.00
Ref #115	**611E10400**	**24" CONDUIT, TYPE B, 707.33, (98 FT)**	
	Awd	$135.00	$13,230.00
	2	$139.44	$13,665.12
	3	$235.00	$23,030.00
	4	$163.00	$15,974.00
Ref #116	**611E10600**	**24" CONDUIT, TYPE C, (200 FT)**	
	Awd	$112.00	$22,400.00
	2	$128.78	$25,756.00
	3	$170.00	$34,000.00
	4	$134.00	$26,800.00
Ref #117	**611E13400**	**30" CONDUIT, TYPE B, 707.33, (198 FT)**	
	Awd	$139.00	$27,522.00
	2	$140.69	$27,856.62
	3	$200.00	$39,600.00
	4	$200.00	$39,600.00
Ref #118	**611E13600**	**30" CONDUIT, TYPE C, 707.33, (100 FT)**	
	Awd	$128.00	$12,800.00
	2	$156.07	$15,607.00
	3	$170.00	$17,000.00
	4	$155.00	$15,500.00

Ref #119	**611E25200**	**66" CONDUIT, TYPE B, (38 FT)**	
	Awd	$740.00	$28,120.00
	2	$991.81	$37,688.78
	3	$780.00	$29,640.00
	4	$939.00	$35,682.00
Ref #120	**611E27000**	**78" CONDUIT, TYPE A, 706.02, 707.02 (ALUMINIZED) (, (140 FT)**	
	Awd	$645.00	$90,300.00
	2	$1,340.80	$187,712.00
	3	$1,100.00	$154,000.00
	4	$740.00	$103,600.00
Ref #121	**611E52304**	**19" X 30" CONDUIT, TYPE C, 706.04, (43 FT)**	
	Awd	$250.00	$10,750.00
	2	$287.44	$12,359.92
	3	$250.00	$10,750.00
	4	$220.00	$9,460.00
Ref #122	**611E53500**	**63" X 98" CONDUIT, TYPE A, 706.04, (248 FT)**	
	Awd	$1,150.00	$285,200.00
	2	$1,521.01	$377,210.48
	3	$1,200.00	$297,600.00
	4	$1,100.00	$272,800.00
Ref #123	**611E94700**	**6' X 4' CONDUIT, TYPE A, 706.05, (60 FT)**	
	Awd	$1,000.00	$60,000.00
	2	$1,466.27	$87,976.20
	3	$1,500.00	$90,000.00
	4	$1,500.00	$90,000.00
Ref #124	**611E97010**	**SLOTTED DRAIN, TYPE 2, 15", (171 FT)**	
	Awd	$175.00	$29,925.00
	2	$242.28	$41,429.88
	3	$250.00	$42,750.00
	4	$200.00	$34,200.00
Ref #125	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE CONTINUANCE, (100 FT)**	
	Awd	$40.00	$4,000.00
	2	$119.42	$11,942.00
	3	$60.00	$6,000.00
	4	$48.00	$4,800.00
Ref #126	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE CONTINUANCE, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$98.09	$9,809.00
	3	$60.00	$6,000.00
	4	$30.00	$3,000.00
Ref #127	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE CONTINUANCE, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$98.09	$9,809.00
	3	$60.00	$6,000.00
	4	$18.00	$1,800.00
Ref #128	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE CONTINUANCE, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$98.09	$9,809.00
	3	$60.00	$6,000.00
	4	$24.00	$2,400.00

Ref #129	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$4,800.00	$19,200.00
	2	$5,348.83	$21,395.32
	3	$5,400.00	$21,600.00
	4	$5,100.00	$20,400.00
Ref #130	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$5,106.12	$5,106.12
	3	$4,600.00	$4,600.00
	4	$4,400.00	$4,400.00
Ref #131	**611E98410**	**CATCH BASIN, NO. 8, (4 EACH)**	
	Awd	$6,600.00	$26,400.00
	2	$6,113.94	$24,455.76
	3	$6,900.00	$27,600.00
	4	$5,670.00	$22,680.00
Ref #132	**611E98470**	**CATCH BASIN, NO. 2-2B, (7 EACH)**	
	Awd	$3,900.00	$27,300.00
	2	$3,086.67	$21,606.69
	3	$3,400.00	$23,800.00
	4	$4,120.00	$28,840.00
Ref #133	**611E98510**	**CATCH BASIN, NO. 2-3, (6 EACH)**	
	Awd	$3,800.00	$22,800.00
	2	$3,930.22	$23,581.32
	3	$4,300.00	$25,800.00
	4	$4,355.00	$26,130.00
Ref #134	**611E98820**	**INLET, NO. 3D, (1 EACH)**	
	Awd	$13,500.00	$13,500.00
	2	$14,104.30	$14,104.30
	3	$16,000.00	$16,000.00
	4	$17,670.00	$17,670.00
Ref #135	**611E99574**	**MANHOLE, NO. 3, (7 EACH)**	
	Awd	$10,500.00	$73,500.00
	2	$15,384.93	$107,694.51
	3	$11,000.00	$77,000.00
	4	$9,360.00	$65,520.00
Ref #136	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (15 EACH)**	
	Awd	$440.00	$6,600.00
	2	$433.34	$6,500.10
	3	$650.00	$9,750.00
	4	$555.00	$8,325.00
Ref #137	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$2,271.76	$2,271.76
	3	$1,300.00	$1,300.00
	4	$3,000.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$1,742,639.00**
2	**$2,329,078.96**
3	**$2,071,645.00**
4	**$1,951,416.00**

Ref #138	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (DEPTH = 3 1/4", (113456 SY)**	
	Awd	$4.50	$510,552.00
	2	$3.30	$374,404.80
	3	$3.30	$374,404.80
	4	$3.30	$374,404.80
Ref #139	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (15100 CY)**	
	Awd	$150.00	$2,265,000.00
	2	$155.75	$2,351,825.00
	3	$195.00	$2,944,500.00
	4	$155.75	$2,351,825.00
Ref #140	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (157 CY)**	
	Awd	$290.00	$45,530.00
	2	$198.00	$31,086.00
	3	$470.00	$73,790.00
	4	$198.00	$31,086.00
Ref #141	**304E20000**	**AGGREGATE BASE, (15840 CY)**	
	Awd	$69.50	$1,100,880.00
	2	$79.53	$1,259,755.20
	3	$70.00	$1,108,800.00
	4	$76.00	$1,203,840.00
Ref #142	**407E20000**	**NON-TRACKING TACK COAT, (26355 GAL)**	
	Awd	$3.50	$92,242.50
	2	$4.50	$118,597.50
	3	$2.65	$69,840.75
	4	$4.50	$118,597.50
Ref #143	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (2306 CY)**	
	Awd	$80.00	$184,480.00
	2	$105.75	$243,859.50
	3	$82.00	$189,092.00
	4	$100.00	$230,600.00
Ref #144	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (1880 CY)**	
	Awd	$208.00	$391,040.00
	2	$227.75	$428,170.00
	3	$235.00	$441,800.00
	4	$227.75	$428,170.00
Ref #145	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (2630 CY)**	
	Awd	$165.00	$433,950.00
	2	$183.75	$483,262.50
	3	$190.00	$499,700.00
	4	$183.75	$483,262.50
Ref #146	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (89 CY)**	
	Awd	$400.00	$35,600.00
	2	$370.00	$32,930.00
	3	$650.00	$57,850.00
	4	$370.00	$32,930.00
Ref #147	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (62 CY)**	
	Awd	$220.00	$13,640.00
	2	$250.00	$15,500.00
	3	$390.00	$24,180.00
	4	$250.00	$15,500.00

Ref #148	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (5606 CY)**	
	Awd	$225.00	$1,261,350.00
	2	$230.75	$1,293,584.50
	3	$250.00	$1,401,500.00
	4	$230.75	$1,293,584.50
Ref #149	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (6544 CY)**	
	Awd	$207.00	$1,354,608.00
	2	$205.75	$1,346,428.00
	3	$215.00	$1,406,960.00
	4	$205.75	$1,346,428.00
Ref #150	**451E10010**	**6" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (81 SY)**	
	Awd	$105.00	$8,505.00
	2	$111.77	$9,053.37
	3	$110.00	$8,910.00
	4	$148.00	$11,988.00
Ref #151	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (95 SY)**	
	Awd	$155.00	$14,725.00
	2	$130.11	$12,360.45
	3	$105.00	$9,975.00
	4	$125.00	$11,875.00
Ref #152	**452E13020**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P W, (13515 SY)**	
	Awd	$101.00	$1,365,015.00
	2	$124.63	$1,684,374.45
	3	$100.00	$1,351,500.00
	4	$90.00	$1,216,350.00
Ref #153	**609E24510**	**CURB, TYPE 4-C, (488 FT)**	
	Awd	$45.00	$21,960.00
	2	$34.64	$16,904.32
	3	$48.00	$23,424.00
	4	$50.00	$24,400.00
Ref #154	**609E54000**	**6" CONCRETE TRAFFIC ISLAND, (112 SY)**	
	Awd	$125.00	$14,000.00
	2	$150.36	$16,840.32
	3	$180.00	$20,160.00
	4	$105.00	$11,760.00

Section 4 - PAVEMENT - Totals

Awd	**$9,113,077.50**
2	**$9,718,935.91**
3	**$10,006,386.55**
4	**$9,186,601.30**

Ref #155	**638E01140**	**6" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (299 FT)**	
	Awd	$110.00	$32,890.00
	2	$158.57	$47,412.43
	3	$400.00	$119,600.00
	4	$146.00	$43,654.00
Ref #156	**638E01710**	**8" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (178 FT)**	
	Awd	$105.00	$18,690.00
	2	$217.96	$38,796.88
	3	$405.00	$72,090.00
	4	$252.00	$44,856.00

Ref #157	**638E02750**	**12" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTING, (5203 FT)**	
	Awd	$130.00	$676,390.00
	2	$143.90	$748,711.70
	3	$225.00	$1,170,675.00
	4	$154.00	$801,262.00
Ref #158	**638E07314**	**30" STEEL PIPE ENCASEMENT, BORED OR JACKED, (350 FT)**	
	Awd	$1,200.00	$420,000.00
	2	$1,430.40	$500,640.00
	3	$1,400.00	$490,000.00
	4	$1,175.00	$411,250.00
Ref #159	**638E07800**	**6" GATE VALVE AND VALVE BOX, (10 EACH)**	
	Awd	$1,450.00	$14,500.00
	2	$2,511.49	$25,114.90
	3	$3,200.00	$32,000.00
	4	$2,600.00	$26,000.00
Ref #160	**638E07900**	**8" GATE VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$3,194.44	$3,194.44
	3	$4,000.00	$4,000.00
	4	$3,280.00	$3,280.00
Ref #161	**638E08100**	**12" GATE VALVE AND VALVE BOX, (3 EACH)**	
	Awd	$3,700.00	$11,100.00
	2	$5,383.53	$16,150.59
	3	$6,300.00	$18,900.00
	4	$3,200.00	$9,600.00
Ref #162	**638E09800**	**12" X 12" TAPPING SLEEVE, VALVE AND VALVE BOX, (2 EACH)**	
	Awd	$18,500.00	$37,000.00
	2	$14,222.90	$28,445.80
	3	$13,000.00	$26,000.00
	4	$17,650.00	$35,300.00
Ref #163	**638E10200**	**6" FIRE HYDRANT, (10 EACH)**	
	Awd	$7,400.00	$74,000.00
	2	$7,392.89	$73,928.90
	3	$8,100.00	$81,000.00
	4	$6,390.00	$63,900.00
Ref #164	**638E10700**	**FIRE HYDRANT REMOVED AND DISPOSED OF, (11 EACH)**	
	Awd	$1,200.00	$13,200.00
	2	$1,051.01	$11,561.11
	3	$870.00	$9,570.00
	4	$1,300.00	$14,300.00
Ref #165	**638E11102**	**METER AND VAULT REMOVED AND RESET, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$5,365.77	$5,365.77
	3	$3,800.00	$3,800.00
	4	$3,080.00	$3,080.00
Ref #166	**638E20768**	**SPECIAL - 3/4" POLYETHYLENE WATER SERVICE LINE (FA, (1035 FT)**	
	Awd	$50.00	$51,750.00
	2	$44.51	$46,067.85
	3	$70.00	$72,450.00
	4	$48.00	$49,680.00

Ref #167	**638E20884**	**SPECIAL - CUT AND PLUG EXISTING 12" WATER LINE (FA, (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$10,579.17	$21,158.34
	3	$2,100.00	$4,200.00
	4	$1,420.00	$2,840.00
Ref #168	**638E20904**	**SPECIAL - SERVICE BOX (FAIRFIELD COUNTY), (13 EACH)**	
	Awd	$250.00	$3,250.00
	2	$1,163.39	$15,124.07
	3	$850.00	$11,050.00
	4	$810.00	$10,530.00

Section 5 - WATER WORK - Totals

Awd	**$1,363,970.00**
2	**$1,581,672.78**
3	**$2,115,335.00**
4	**$1,519,532.00**

Ref #169	**611E05900**	**15" CONDUIT, TYPE B, 707.45, (88 FT)**	
	Awd	$300.00	$26,400.00
	2	$332.73	$29,280.24
	3	$500.00	$44,000.00
	4	$358.00	$31,504.00
Ref #170	**611E06100**	**15" CONDUIT, TYPE C, 707.45, (629 FT)**	
	Awd	$165.00	$103,785.00
	2	$146.00	$91,834.00
	3	$200.00	$125,800.00
	4	$584.00	$367,336.00
Ref #171	**611E99550**	**MANHOLE, NO. 1, (3 EACH)**	
	Awd	$7,200.00	$21,600.00
	2	$8,773.88	$26,321.64
	3	$8,500.00	$25,500.00
	4	$12,000.00	$36,000.00
Ref #172	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$1,300.00	$7,800.00
	2	$1,795.05	$10,770.30
	3	$1,000.00	$6,000.00
	4	$1,850.00	$11,100.00

Section 6 - SANITARY SEWER - Totals

Awd	**$159,585.00**
2	**$158,206.18**
3	**$201,300.00**
4	**$445,940.00**

Ref #173	**611E00400**	**4" CONDUIT, TYPE E, (180 FT)**	
	Awd	$4.50	$810.00
	2	$35.70	$6,426.00
	3	$25.00	$4,500.00
	4	$20.00	$3,600.00

Ref #174	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (27 EACH)**	
	Awd	$105.00	$2,835.00
	2	$196.29	$5,299.83
	3	$175.00	$4,725.00
	4	$130.00	$3,510.00
Ref #175	**625E10990**	**LIGHT TOWER, BB70, (2 EACH)**	
	Awd	$26,900.00	$53,800.00
	2	$25,447.06	$50,894.12
	3	$28,000.00	$56,000.00
	4	$25,500.00	$51,000.00
Ref #176	**625E11200**	**LIGHT TOWER, BB100, (5 EACH)**	
	Awd	$33,600.00	$168,000.00
	2	$30,586.76	$152,933.80
	3	$36,000.00	$180,000.00
	4	$28,500.00	$142,500.00
Ref #177	**625E12200**	**LIGHT TOWER, BBB100, (4 EACH)**	
	Awd	$33,700.00	$134,800.00
	2	$30,712.50	$122,850.00
	3	$36,000.00	$144,000.00
	4	$28,500.00	$114,000.00
Ref #178	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (2 EACH)**	
	Awd	$10,975.00	$21,950.00
	2	$10,939.56	$21,879.12
	3	$14,600.00	$29,200.00
	4	$15,000.00	$30,000.00
Ref #179	**625E15300**	**LIGHT TOWER FOUNDATION, 36" X 30' DEEP, (9 EACH)**	
	Awd	$12,300.00	$110,700.00
	2	$11,527.29	$103,745.61
	3	$17,800.00	$160,200.00
	4	$16,000.00	$144,000.00
Ref #180	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1347 FT)**	
	Awd	$3.75	$5,051.25
	2	$3.52	$4,741.44
	3	$3.50	$4,714.50
	4	$3.25	$4,377.75
Ref #181	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (6492 FT)**	
	Awd	$11.25	$73,035.00
	2	$13.32	$86,473.44
	3	$14.00	$90,888.00
	4	$12.00	$77,904.00
Ref #182	**625E25400**	**CONDUIT, 2", 725.04, (311 FT)**	
	Awd	$36.00	$11,196.00
	2	$24.26	$7,544.86
	3	$36.50	$11,351.50
	4	$32.00	$9,952.00
Ref #183	**625E25500**	**CONDUIT, 3", 725.04, (78 FT)**	
	Awd	$32.00	$2,496.00
	2	$41.47	$3,234.66
	3	$70.00	$5,460.00
	4	$38.00	$2,964.00

Ref #184	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (14 EACH)**	
	Awd	$1,025.00	$14,350.00
	2	$1,422.00	$19,908.00
	3	$1,750.00	$24,500.00
	4	$1,325.00	$18,550.00
Ref #185	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (12 EACH)**	
	Awd	$1,025.00	$12,300.00
	2	$1,422.00	$17,064.00
	3	$1,700.00	$20,400.00
	4	$1,275.00	$15,300.00
Ref #186	**625E29000**	**TRENCH, (6373 FT)**	
	Awd	$12.00	$76,476.00
	2	$6.11	$38,939.03
	3	$6.20	$39,512.60
	4	$7.00	$44,611.00
Ref #187	**625E29940**	**BARRIER JUNCTION BOX, (2 EACH)**	
	Awd	$2,625.00	$5,250.00
	2	$2,669.01	$5,338.02
	3	$2,800.00	$5,600.00
	4	$2,700.00	$5,400.00
Ref #188	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,267.93	$10,143.44
	3	$1,700.00	$13,600.00
	4	$1,025.00	$8,200.00
Ref #189	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,360.07	$1,360.07
	3	$2,150.00	$2,150.00
	4	$1,350.00	$1,350.00
Ref #190	**625E32000**	**GROUND ROD, (22 EACH)**	
	Awd	$275.00	$6,050.00
	2	$243.88	$5,365.36
	3	$330.00	$7,260.00
	4	$300.00	$6,600.00
Ref #191	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (3 EACH)**	
	Awd	$7,750.00	$23,250.00
	2	$5,335.33	$16,005.99
	3	$9,700.00	$29,100.00
	4	$15,000.00	$45,000.00
Ref #192	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,600.00	$9,600.00
	2	$12,290.16	$12,290.16
	3	$14,500.00	$14,500.00
	4	$12,000.00	$12,000.00
Ref #193	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (6373 FT)**	
	Awd	$3.00	$19,119.00
	2	$2.17	$13,829.41
	3	$1.50	$9,559.50
	4	$1.50	$9,559.50

Ref #194	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (PS-'1'), (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$1,496.82	$1,496.82
	3	$875.00	$875.00
	4	$4,000.00	$4,000.00

Section 7 - LIGHTING - Totals

Awd	**$763,818.25**
2	**$707,763.18**
3	**$858,096.10**
4	**$754,378.25**

Ref #195	**621E00100**	**RPM, (583 EACH)**	
	Awd	$36.75	$21,425.25
	2	$36.75	$21,425.25
	3	$36.75	$21,425.25
	4	$40.95	$23,873.85
Ref #196	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (100 EACH)**	
	Awd	$12.00	$1,200.00
	2	$36.50	$3,650.00
	3	$40.00	$4,000.00
	4	$19.15	$1,915.00
Ref #197	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$425.00	$1,275.00
	2	$243.88	$731.64
	3	$330.00	$990.00
	4	$300.00	$900.00
Ref #198	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIRECTIONAL, (10 EACH)**	
	Awd	$12.50	$125.00
	2	$12.50	$125.00
	3	$12.50	$125.00
	4	$13.80	$138.00
Ref #199	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (75 EACH)**	
	Awd	$12.50	$937.50
	2	$12.50	$937.50
	3	$12.50	$937.50
	4	$13.00	$975.00
Ref #200	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIRECTIONAL, (32 EACH)**	
	Awd	$12.00	$384.00
	2	$12.00	$384.00
	3	$12.00	$384.00
	4	$15.10	$483.20
Ref #201	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (75 EACH)**	
	Awd	$11.50	$862.50
	2	$11.50	$862.50
	3	$11.50	$862.50
	4	$15.00	$1,125.00
Ref #202	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1260 FT)**	
	Awd	$12.50	$15,750.00
	2	$12.50	$15,750.00
	3	$12.50	$15,750.00
	4	$15.40	$19,404.00

Ref #203	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (98 FT)**	
	Awd	$17.00	$1,666.00
	2	$17.00	$1,666.00
	3	$17.00	$1,666.00
	4	$35.50	$3,479.00
Ref #204	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (188 FT)**	
	Awd	$18.50	$3,478.00
	2	$18.50	$3,478.00
	3	$18.50	$3,478.00
	4	$38.00	$7,144.00
Ref #205	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (199 FT)**	
	Awd	$32.00	$6,368.00
	2	$32.00	$6,368.00
	3	$32.00	$6,368.00
	4	$50.00	$9,950.00
Ref #206	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (173 FT)**	
	Awd	$23.50	$4,065.50
	2	$23.50	$4,065.50
	3	$23.50	$4,065.50
	4	$42.00	$7,266.00
Ref #207	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (90 FT)**	
	Awd	$20.00	$1,800.00
	2	$20.00	$1,800.00
	3	$20.00	$1,800.00
	4	$16.20	$1,458.00
Ref #208	**630E08600**	**SIGN POST REFLECTOR, (25 EACH)**	
	Awd	$45.00	$1,125.00
	2	$45.00	$1,125.00
	3	$45.00	$1,125.00
	4	$45.00	$1,125.00
Ref #209	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (32 EACH)**	
	Awd	$500.00	$16,000.00
	2	$500.00	$16,000.00
	3	$500.00	$16,000.00
	4	$625.00	$20,000.00
Ref #210	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (2 EACH)**	
	Awd	$22,000.00	$44,000.00
	2	$22,000.00	$44,000.00
	3	$22,000.00	$44,000.00
	4	$28,600.00	$57,200.00
Ref #211	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$23,000.00	$23,000.00
	2	$32,000.00	$32,000.00
	3	$32,000.00	$32,000.00
	4	$48,300.00	$48,300.00
Ref #212	**630E79200**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, (4 EACH)**	
	Awd	$550.00	$2,200.00
	2	$550.00	$2,200.00
	3	$550.00	$2,200.00
	4	$1,020.00	$4,080.00

Ref #213	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (9 EACH)**	
	Awd	$225.00	$2,025.00
	2	$225.00	$2,025.00
	3	$225.00	$2,025.00
	4	$185.00	$1,665.00
Ref #214	**630E79604**	**SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, TYPE 2, (11 EACH)**	
	Awd	$1,800.00	$19,800.00
	2	$1,800.00	$19,800.00
	3	$1,800.00	$19,800.00
	4	$2,480.00	$27,280.00
Ref #215	**630E80100**	**SIGN, FLAT SHEET, (770.2 SF)**	
	Awd	$20.00	$15,404.00
	2	$20.00	$15,404.00
	3	$20.00	$15,404.00
	4	$16.00	$12,323.20
Ref #216	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (1054 SF)**	
	Awd	$23.00	$24,242.00
	2	$23.00	$24,242.00
	3	$23.00	$24,242.00
	4	$23.20	$24,452.80
Ref #217	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (252 SF)**	
	Awd	$25.00	$6,300.00
	2	$25.00	$6,300.00
	3	$25.00	$6,300.00
	4	$24.00	$6,048.00
Ref #218	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (17 EACH)**	
	Awd	$150.00	$2,550.00
	2	$150.00	$2,550.00
	3	$150.00	$2,550.00
	4	$195.00	$3,315.00
Ref #219	**630E80510**	**SIGN, STREET NAME, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$150.00	$150.00
	3	$150.00	$150.00
	4	$165.00	$165.00
Ref #220	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (32 EACH)**	
	Awd	$825.00	$26,400.00
	2	$825.00	$26,400.00
	3	$825.00	$26,400.00
	4	$950.00	$30,400.00
Ref #221	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$8,250.00	$24,750.00
	2	$8,250.00	$24,750.00
	3	$8,250.00	$24,750.00
	4	$8,450.00	$25,350.00
Ref #222	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (235 EACH)**	
	Awd	$15.00	$3,525.00
	2	$15.00	$3,525.00
	3	$15.00	$3,525.00
	4	$15.00	$3,525.00

Ref #223	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$130.00	$650.00
	2	$130.00	$650.00
	3	$130.00	$650.00
	4	$65.00	$325.00
Ref #224	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$150.00	$1,200.00
	3	$150.00	$1,200.00
	4	$185.00	$1,480.00
Ref #225	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (251 EACH)**	
	Awd	$15.00	$3,765.00
	2	$15.00	$3,765.00
	3	$15.00	$3,765.00
	4	$20.00	$5,020.00
Ref #226	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (12 EACH)**	
	Awd	$350.00	$4,200.00
	2	$350.00	$4,200.00
	3	$350.00	$4,200.00
	4	$240.00	$2,880.00
Ref #227	**644E00100**	**EDGE LINE, 4", (4.8 MILE)**	
	Awd	$3,965.00	$19,032.00
	2	$2,645.00	$12,696.00
	3	$2,645.00	$12,696.00
	4	$2,645.00	$12,696.00
Ref #228	**644E00104**	**EDGE LINE, 6", (8.78 MILE)**	
	Awd	$4,415.00	$38,763.70
	2	$3,870.00	$33,978.60
	3	$3,870.00	$33,978.60
	4	$3,870.00	$33,978.60
Ref #229	**644E00204**	**LANE LINE, 6", (4.32 MILE)**	
	Awd	$2,200.00	$9,504.00
	2	$1,670.00	$7,214.40
	3	$1,670.00	$7,214.40
	4	$1,670.00	$7,214.40
Ref #230	**644E00300**	**CENTER LINE, (2.78 MILE)**	
	Awd	$7,465.00	$20,752.70
	2	$4,940.00	$13,733.20
	3	$4,940.00	$13,733.20
	4	$4,940.00	$13,733.20
Ref #231	**644E00400**	**CHANNELIZING LINE, 8", (1152 FT)**	
	Awd	$2.15	$2,476.80
	2	$2.95	$3,398.40
	3	$2.95	$3,398.40
	4	$2.95	$3,398.40
Ref #232	**644E00404**	**CHANNELIZING LINE, 12", (4661 FT)**	
	Awd	$2.50	$11,652.50
	2	$3.25	$15,148.25
	3	$3.25	$15,148.25
	4	$3.25	$15,148.25

Ref #233	**644E00500**	**STOP LINE, (249 FT)**	
	Awd	$9.50	$2,365.50
	2	$7.05	$1,755.45
	3	$7.05	$1,755.45
	4	$7.05	$1,755.45
Ref #234	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1101 FT)**	
	Awd	$9.50	$10,459.50
	2	$6.65	$7,321.65
	3	$6.65	$7,321.65
	4	$6.65	$7,321.65
Ref #235	**644E01300**	**LANE ARROW, (14 EACH)**	
	Awd	$120.00	$1,680.00
	2	$175.00	$2,450.00
	3	$175.00	$2,450.00
	4	$175.00	$2,450.00
Ref #236	**644E01510**	**DOTTED LINE, 6", (3814 FT)**	
	Awd	$0.95	$3,623.30
	2	$2.75	$10,488.50
	3	$2.75	$10,488.50
	4	$2.75	$10,488.50
Ref #237	**646E10000**	**EDGE LINE, 4", (0.12 MILE)**	
	Awd	$12,500.00	$1,500.00
	2	$4,800.00	$576.00
	3	$4,800.00	$576.00
	4	$4,800.00	$576.00
Ref #238	**646E10010**	**EDGE LINE, 6", (2.08 MILE)**	
	Awd	$9,000.00	$18,720.00
	2	$6,265.00	$13,031.20
	3	$6,265.00	$13,031.20
	4	$6,265.00	$13,031.20
Ref #239	**646E10110**	**LANE LINE, 6", (0.07 MILE)**	
	Awd	$9,000.00	$630.00
	2	$2,810.00	$196.70
	3	$2,810.00	$196.70
	4	$2,810.00	$196.70
Ref #240	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$18,350.00	$1,835.00
	2	$8,900.00	$890.00
	3	$8,900.00	$890.00
	4	$8,900.00	$890.00
Ref #241	**646E10300**	**CHANNELIZING LINE, 8", (159 FT)**	
	Awd	$3.50	$556.50
	2	$3.25	$516.75
	3	$3.25	$516.75
	4	$3.25	$516.75
Ref #242	**646E10310**	**CHANNELIZING LINE, 12", (720 FT)**	
	Awd	$3.50	$2,520.00
	2	$3.50	$2,520.00
	3	$3.50	$2,520.00
	4	$3.50	$2,520.00

Ref #243	**646E10400**	**STOP LINE, (140 FT)**	
	Awd	$10.00	$1,400.00
	2	$14.50	$2,030.00
	3	$14.50	$2,030.00
	4	$14.50	$2,030.00
Ref #244	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (300 FT)**	
	Awd	$10.00	$3,000.00
	2	$12.25	$3,675.00
	3	$12.25	$3,675.00
	4	$12.25	$3,675.00
Ref #245	**646E20300**	**LANE ARROW, (17 EACH)**	
	Awd	$180.00	$3,060.00
	2	$250.00	$4,250.00
	3	$250.00	$4,250.00
	4	$250.00	$4,250.00
Ref #246	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$400.00	$800.00
	3	$400.00	$800.00
	4	$400.00	$800.00
Ref #247	**646E20410**	**WORD ON PAVEMENT, 96", (3 EACH)**	
	Awd	$200.00	$600.00
	2	$275.00	$825.00
	3	$275.00	$825.00
	4	$275.00	$825.00
Ref #248	**646E20504**	**DOTTED LINE, 6", (184 FT)**	
	Awd	$2.00	$368.00
	2	$3.00	$552.00
	3	$3.00	$552.00
	4	$3.00	$552.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$435,622.25**
2	**$429,576.49**
3	**$430,184.85**
4	**$491,092.15**

Ref #249	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (288 FT)**	
	Awd	$3.40	$979.20
	2	$3.58	$1,031.04
	3	$3.25	$936.00
	4	$3.00	$864.00
Ref #250	**625E25411**	**CONDUIT, 2", 725.052, AS PER PLAN, (314 FT)**	
	Awd	$14.00	$4,396.00
	2	$6.18	$1,940.52
	3	$7.10	$2,229.40
	4	$15.00	$4,710.00
Ref #251	**625E25504**	**CONDUIT, 3", 725.051, (10 FT)**	
	Awd	$16.50	$165.00
	2	$12.72	$127.20
	3	$18.00	$180.00
	4	$20.00	$200.00

Ref #252	**625E29010**	**TRENCH, 30" DEEP, (1235 FT)**	
	Awd	$12.50	$15,437.50
	2	$7.78	$9,608.30
	3	$8.75	$10,806.25
	4	$12.25	$15,128.75
Ref #253	**625E30701**	**PULL BOX, 725.08, 18", AS PER PLAN, (2 EACH)**	
	Awd	$1,025.00	$2,050.00
	2	$1,242.58	$2,485.16
	3	$1,700.00	$3,400.00
	4	$1,025.00	$2,050.00
Ref #254	**625E32001**	**GROUND ROD, AS PER PLAN, (5 EACH)**	
	Awd	$275.00	$1,375.00
	2	$243.88	$1,219.40
	3	$330.00	$1,650.00
	4	$300.00	$1,500.00
Ref #255	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (903 FT)**	
	Awd	$3.00	$2,709.00
	2	$2.18	$1,968.54
	3	$1.50	$1,354.50
	4	$1.50	$1,354.50
Ref #256	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (ITS), (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$1,496.82	$1,496.82
	3	$875.00	$875.00
	4	$4,000.00	$4,000.00
Ref #257	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$8,675.00	$8,675.00
	2	$8,685.49	$8,685.49
	3	$12,000.00	$12,000.00
	4	$5,000.00	$5,000.00
Ref #258	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$5,300.00	$5,300.00
	2	$1,333.94	$1,333.94
	3	$6,000.00	$6,000.00
	4	$4,500.00	$4,500.00
Ref #259	**804E15010**	**FIBER OPTIC CABLE, 24 FIBER, (1805 FT)**	
	Awd	$6.86	$12,382.30
	2	$4.79	$8,645.95
	3	$7.75	$13,988.75
	4	$15.00	$27,075.00
Ref #260	**809E02000**	**32" ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBL, (4 EACH)**	
	Awd	$3,900.00	$15,600.00
	2	$3,035.26	$12,141.04
	3	$5,800.00	$23,200.00
	4	$4,000.00	$16,000.00
Ref #261	**809E02002**	**32" ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY,, (3 EACH)**	
	Awd	$5,125.00	$15,375.00
	2	$4,471.35	$13,414.05
	3	$7,300.00	$21,900.00
	4	$5,200.00	$15,600.00

Ref #262	**809E24500**	**CONDUIT, 4", MULTICELL, HDPE WITH 4 - 1? INNERDUCT, (1154 FT)**	
	Awd	$34.00	$39,236.00
	2	$10.81	$12,474.74
	3	$38.00	$43,852.00
	4	$40.00	$46,160.00
Ref #263	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (1 EACH)**	
	Awd	$7,700.00	$7,700.00
	2	$7,268.37	$7,268.37
	3	$8,800.00	$8,800.00
	4	$8,000.00	$8,000.00
Ref #264	**809E61002**	**CCTV CONCRETE POLE, 70 FEET, (1 EACH)**	
	Awd	$67,500.00	$67,500.00
	2	$62,378.31	$62,378.31
	3	$76,000.00	$76,000.00
	4	$70,000.00	$70,000.00
Ref #265	**809E61090**	**CCTV LOWERING UNIT, (1 EACH)**	
	Awd	$12,250.00	$12,250.00
	2	$12,019.99	$12,019.99
	3	$16,000.00	$16,000.00
	4	$10,500.00	$10,500.00
Ref #266	**809E65000**	**ITS CABINET - GROUND MOUNTED, (1 EACH)**	
	Awd	$11,500.00	$11,500.00
	2	$14,521.77	$14,521.77
	3	$24,000.00	$24,000.00
	4	$9,000.00	$9,000.00

Section 9 - TRAFFIC SURVEILLANCE - Totals

Awd	**$226,130.00**
2	**$172,760.63**
3	**$267,171.90**
4	**$241,642.25**

Ref #267	**625E18400**	**BRACKET ARM, 20', (2 EACH)**	
	Awd	$1,750.00	$3,500.00
	2	$1,424.81	$2,849.62
	3	$1,300.00	$2,600.00
	4	$2,300.00	$4,600.00
Ref #268	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (1134 FT)**	
	Awd	$3.00	$3,402.00
	2	$2.63	$2,982.42
	3	$2.35	$2,664.90
	4	$2.00	$2,268.00
Ref #269	**625E25400**	**CONDUIT, 2", 725.04, (29 FT)**	
	Awd	$24.00	$696.00
	2	$24.73	$717.17
	3	$44.00	$1,276.00
	4	$35.00	$1,015.00
Ref #270	**625E25500**	**CONDUIT, 3", 725.04, (688 FT)**	
	Awd	$32.00	$22,016.00
	2	$31.90	$21,947.20
	3	$47.00	$32,336.00
	4	$50.00	$34,400.00

Ref #271	**625E25504**	**CONDUIT, 3", 725.051, (155 FT)**	
	Awd	$16.50	$2,557.50
	2	$8.58	$1,329.90
	3	$18.00	$2,790.00
	4	$15.00	$2,325.00
Ref #272	**625E25600**	**CONDUIT, 4", 725.04, (464 FT)**	
	Awd	$50.00	$23,200.00
	2	$44.29	$20,550.56
	3	$56.00	$25,984.00
	4	$50.00	$23,200.00
Ref #273	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$404.14	$808.28
	3	$580.00	$1,160.00
	4	$525.00	$1,050.00
Ref #274	**625E29000**	**TRENCH, (650 FT)**	
	Awd	$12.00	$7,800.00
	2	$7.78	$5,057.00
	3	$16.00	$10,400.00
	4	$17.25	$11,212.50
Ref #275	**625E30510**	**PULL BOX, 725.06, SIZE 4, (5 EACH)**	
	Awd	$1,000.00	$5,000.00
	2	$1,154.28	$5,771.40
	3	$1,800.00	$9,000.00
	4	$800.00	$4,000.00
Ref #276	**625E30520**	**PULL BOX, 725.06, SIZE 7, (3 EACH)**	
	Awd	$1,225.00	$3,675.00
	2	$1,263.72	$3,791.16
	3	$1,890.00	$5,670.00
	4	$1,225.00	$3,675.00
Ref #277	**625E30706**	**PULL BOX, 725.08, 24", (7 EACH)**	
	Awd	$1,200.00	$8,400.00
	2	$1,350.73	$9,455.11
	3	$2,150.00	$15,050.00
	4	$1,275.00	$8,925.00
Ref #278	**625E32000**	**GROUND ROD, (10 EACH)**	
	Awd	$275.00	$2,750.00
	2	$243.88	$2,438.80
	3	$330.00	$3,300.00
	4	$300.00	$3,000.00
Ref #279	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1197 FT)**	
	Awd	$3.00	$3,591.00
	2	$2.09	$2,501.73
	3	$1.50	$1,795.50
	4	$1.50	$1,795.50
Ref #280	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PICKERINGTON RD/, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$1,496.82	$1,496.82
	3	$875.00	$875.00
	4	$4,000.00	$4,000.00

Ref #281	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PICKERINGTON RD/, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$1,496.82	$1,496.82
	3	$875.00	$875.00
	4	$4,000.00	$4,000.00
Ref #282	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PICKERINGTON RD/, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$1,496.82	$1,496.82
	3	$875.00	$875.00
	4	$4,000.00	$4,000.00
Ref #283	**630E79000**	**SIGN HANGER ASSEMBLY, SPAN WIRE, (4 EACH)**	
	Awd	$625.00	$2,500.00
	2	$279.57	$1,118.28
	3	$625.00	$2,500.00
	4	$575.00	$2,300.00
Ref #284	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (20 EACH)**	
	Awd	$1,350.00	$27,000.00
	2	$1,175.33	$23,506.60
	3	$1,200.00	$24,000.00
	4	$1,050.00	$21,000.00
Ref #285	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$2,075.00	$4,150.00
	2	$1,754.56	$3,509.12
	3	$2,100.00	$4,200.00
	4	$1,700.00	$3,400.00
Ref #286	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (22 EACH)**	
	Awd	$40.00	$880.00
	2	$68.43	$1,505.46
	3	$160.00	$3,520.00
	4	$35.00	$770.00
Ref #287	**632E30400**	**MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER WITH ACCES, (465 FT)**	
	Awd	$20.00	$9,300.00
	2	$10.76	$5,003.40
	3	$35.00	$16,275.00
	4	$23.00	$10,695.00
Ref #288	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (465 FT)**	
	Awd	$20.00	$9,300.00
	2	$7.65	$3,557.25
	3	$35.00	$16,275.00
	4	$25.00	$11,625.00
Ref #289	**632E40400**	**SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG, (2037 FT)**	
	Awd	$2.60	$5,296.20
	2	$3.07	$6,253.59
	3	$4.00	$8,148.00
	4	$3.00	$6,111.00
Ref #290	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (2495 FT)**	
	Awd	$3.15	$7,859.25
	2	$3.60	$8,982.00
	3	$3.30	$8,233.50
	4	$3.50	$8,732.50

Ref #291	**632E64000**	**STRAIN POLE FOUNDATION, (4 EACH)**	
	Awd	$9,400.00	$37,600.00
	2	$6,845.35	$27,381.40
	3	$11,000.00	$44,000.00
	4	$12,000.00	$48,000.00
Ref #292	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$8,200.00	$16,400.00
	2	$7,797.15	$15,594.30
	3	$12,000.00	$24,000.00
	4	$10,000.00	$20,000.00
Ref #293	**632E69200**	**POWER CABLE, 2 CONDUCTOR, NO. 4 AWG, (40 FT)**	
	Awd	$7.10	$284.00
	2	$5.90	$236.00
	3	$18.00	$720.00
	4	$6.00	$240.00
Ref #294	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (1116 FT)**	
	Awd	$12.80	$14,284.80
	2	$12.24	$13,659.84
	3	$21.00	$23,436.00
	4	$10.00	$11,160.00
Ref #295	**632E70000**	**POWER SERVICE, (2 EACH)**	
	Awd	$1,725.00	$3,450.00
	2	$7,266.08	$14,532.16
	3	$10,000.00	$20,000.00
	4	$2,000.00	$4,000.00
Ref #296	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$10,967.44	$10,967.44
	3	$13,000.00	$13,000.00
	4	$5,000.00	$5,000.00
Ref #297	**632E71369**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10 POLE, WITH, (1 EACH)**	
	Awd	$33,100.00	$33,100.00
	2	$35,069.25	$35,069.25
	3	$36,000.00	$36,000.00
	4	$36,000.00	$36,000.00
Ref #298	**632E72141**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER P, (1 EACH)**	
	Awd	$19,600.00	$19,600.00
	2	$20,452.63	$20,452.63
	3	$22,000.00	$22,000.00
	4	$20,500.00	$20,500.00
Ref #299	**632E78385**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (1 EACH)**	
	Awd	$34,200.00	$34,200.00
	2	$34,745.44	$34,745.44
	3	$37,500.00	$37,500.00
	4	$35,500.00	$35,500.00
Ref #300	**632E79141**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$20,400.00	$20,400.00
	2	$20,452.63	$20,452.63
	3	$23,000.00	$23,000.00
	4	$22,000.00	$22,000.00

Ref #301	**632E80700**	**SIGNAL SUPPORT, MISC.: ANCHOR BOLTS, (10 EACH)**	
	Awd	$350.00	$3,500.00
	2	$401.59	$4,015.90
	3	$1,600.00	$16,000.00
	4	$600.00	$6,000.00
Ref #302	**632E86150**	**STRAIN POLE, TYPE TC-81.11, DESIGN 13, (4 EACH)**	
	Awd	$17,300.00	$69,200.00
	2	$17,701.15	$70,804.60
	3	$20,000.00	$80,000.00
	4	$18,000.00	$72,000.00
Ref #303	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$4,250.00	$4,250.00
	2	$3,237.93	$3,237.93
	3	$36,000.00	$36,000.00
	4	$5,000.00	$5,000.00
Ref #304	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (1 EACH)**	
	Awd	$21,000.00	$21,000.00
	2	$22,316.99	$22,316.99
	3	$20,000.00	$20,000.00
	4	$22,000.00	$22,000.00
Ref #305	**633E65521**	**CABINET, TYPE 332, AS PER PLAN, (2 EACH)**	
	Awd	$18,500.00	$37,000.00
	2	$22,316.98	$44,633.96
	3	$28,000.00	$56,000.00
	4	$19,000.00	$38,000.00
Ref #306	**633E67100**	**CABINET FOUNDATION, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$1,912.53	$3,825.06
	3	$3,900.00	$7,800.00
	4	$4,000.00	$8,000.00
Ref #307	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$2,850.00	$2,850.00
	2	$2,579.50	$2,579.50
	3	$5,200.00	$5,200.00
	4	$4,400.00	$4,400.00
Ref #308	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$888.52	$888.52
	3	$6,800.00	$6,800.00
	4	$3,000.00	$3,000.00
Ref #309	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$1,700.00	$1,700.00
	2	$6,113.50	$6,113.50
	3	$6,200.00	$6,200.00
	4	$3,000.00	$3,000.00
Ref #310	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (3 EACH)**	
	Awd	$8,775.00	$26,325.00
	2	$7,628.81	$22,886.43
	3	$7,900.00	$23,700.00
	4	$8,000.00	$24,000.00

Ref #311	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER UNIT, SIEMENS M, (1 EACH)**	
	Awd	$6,100.00	$6,100.00
	2	$7,705.49	$7,705.49
	3	$9,500.00	$9,500.00
	4	$5,000.00	$5,000.00
Ref #312	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (10 EACH)**	
	Awd	$10,300.00	$103,000.00
	2	$9,745.19	$97,451.90
	3	$10,000.00	$100,000.00
	4	$8,050.00	$80,500.00
Ref #313	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (10 EACH)**	
	Awd	$9,900.00	$99,000.00
	2	$9,611.06	$96,110.60
	3	$9,700.00	$97,000.00
	4	$8,400.00	$84,000.00
Ref #314	**809E69123**	**ATC CONTROLLER, AS PER PLAN (PROGRAM AND INSTALL O, (2 EACH)**	
	Awd	$1,674.00	$3,348.00
	2	$771.30	$1,542.60
	3	$3,200.00	$6,400.00
	4	$500.00	$1,000.00
Ref #315	**809E69201**	**EMERGENCY VEHICLE PREEMPTION, AS PER PLAN, (3 EACH)**	
	Awd	$1,850.00	$5,550.00
	2	$5,384.16	$16,152.48
	3	$1,300.00	$3,900.00
	4	$1,000.00	$3,000.00
Ref #316	**809E69211**	**PREEMPT RECEIVING UNIT, AS PER PLAN, (3 EACH)**	
	Awd	$4,350.00	$13,050.00
	2	$3,034.05	$9,102.15
	3	$1,200.00	$3,600.00
	4	$1,200.00	$3,600.00
Ref #317	**809E69220**	**PREEMPT DETECTOR CABLE, (204 FT)**	
	Awd	$4.00	$816.00
	2	$2.07	$422.28
	3	$3.50	$714.00
	4	$4.00	$816.00
Ref #318	**809E69230**	**PREEMPT PHASE SELECTOR, (3 EACH)**	
	Awd	$5,300.00	$15,900.00
	2	$1,095.21	$3,285.63
	3	$4,300.00	$12,900.00
	4	$4,500.00	$13,500.00
Ref #319	**809E69240**	**PREEMPT CONFIRMATION LIGHT, (10 EACH)**	
	Awd	$600.00	$6,000.00
	2	$453.39	$4,533.90
	3	$660.00	$6,600.00
	4	$500.00	$5,000.00
Ref #320	**815E30001**	**SPREAD SPECTRUM RADIO, AS PER PLAN, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$3,156.02	$6,312.04
	3	$4,400.00	$8,800.00
	4	$3,500.00	$7,000.00

Section 10 - TRAFFIC SIGNALS - Totals

Awd	**$779,630.75**
2	**$755,139.06**
3	**$950,572.90**
4	**$769,315.50**

Ref #323	**202E56000**	**BUILDING DEMOLISHED, PARCEL 36-WL, 1 1/2 STORY FRA, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$26,071.43	$26,071.43
	3	$9,750.00	$9,750.00
	4	$28,000.00	$28,000.00
Ref #324	**202E56000**	**BUILDING DEMOLISHED, PARCEL 37-WL, 1 1/2 STORY FRA, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$29,438.78	$29,438.78
	3	$8,900.00	$8,900.00
	4	$32,000.00	$32,000.00
Ref #325	**202E56000**	**BUILDING DEMOLISHED, PARCEL 38-WL, 1 1/2 STORY FRA, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$56,224.49	$56,224.49
	3	$10,900.00	$10,900.00
	4	$60,000.00	$60,000.00
Ref #326	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6-WDV, COMMERCIAL BUIL, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$26,326.53	$26,326.53
	3	$24,900.00	$24,900.00
	4	$28,500.00	$28,500.00
Ref #327	**202E56000**	**BUILDING DEMOLISHED, PARCEL 8-WL, 2 STORY FRAMED H, (LUMP SUM)**	
	Awd	$62,000.00	$62,000.00
	2	$62,602.04	$62,602.04
	3	$39,900.00	$39,900.00
	4	$67,600.00	$67,600.00
Ref #328	**202E56000**	**BUILDING DEMOLISHED, PARCEL 9-WL, 1 STORY FRAMED H, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$25,000.00	$25,000.00
	3	$10,000.00	$10,000.00
	4	$27,000.00	$27,000.00

Section 12 - BUILDING DEMOLITION - Totals

Awd	**$200,000.00**
2	**$225,663.27**
3	**$104,350.00**
4	**$243,100.00**

Ref #329	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (585 FT)**	
	Awd	$16.00	$9,360.00
	2	$32.72	$19,141.20
	3	$19.00	$11,115.00
	4	$24.00	$14,040.00

Ref #330	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (DEPTH = 1.5"), (1922 SY)**	
	Awd	$6.50	$12,493.00
	2	$4.75	$9,129.50
	3	$20.00	$38,440.00
	4	$4.75	$9,129.50
Ref #331	**407E20000**	**NON-TRACKING TACK COAT, (116 GAL)**	
	Awd	$3.50	$406.00
	2	$4.50	$522.00
	3	$2.65	$307.40
	4	$4.50	$522.00
Ref #332	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (100 CY)**	
	Awd	$110.00	$11,000.00
	2	$181.56	$18,156.00
	3	$135.00	$13,500.00
	4	$107.00	$10,700.00
Ref #333	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (100 CY)**	
	Awd	$88.00	$8,800.00
	2	$181.56	$18,156.00
	3	$145.61	$14,561.00
	4	$107.00	$10,700.00
Ref #334	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (50 CY)**	
	Awd	$435.00	$21,750.00
	2	$345.00	$17,250.00
	3	$500.00	$25,000.00
	4	$345.00	$17,250.00
Ref #335	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (80 CY)**	
	Awd	$325.00	$26,000.00
	2	$270.00	$21,600.00
	3	$650.00	$52,000.00
	4	$270.00	$21,600.00
Ref #336	**611E04200**	**12" CONDUIT, TYPE A, 706.02, (154 FT)**	
	Awd	$73.00	$11,242.00
	2	$162.60	$25,040.40
	3	$115.00	$17,710.00
	4	$97.00	$14,938.00
Ref #337	**611E04900**	**12" CONDUIT, TYPE D, (318 FT)**	
	Awd	$61.00	$19,398.00
	2	$71.91	$22,867.38
	3	$83.00	$26,394.00
	4	$71.00	$22,578.00
Ref #338	**611E05900**	**15" CONDUIT, TYPE B, (35 FT)**	
	Awd	$82.00	$2,870.00
	2	$110.69	$3,874.15
	3	$100.00	$3,500.00
	4	$115.00	$4,025.00
Ref #339	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$104.00	$104,000.00
	2	$90.00	$90,000.00
	3	$125.00	$125,000.00
	4	$115.00	$115,000.00

Ref #340	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (1 EACH)**	
	Awd	$122,000.00	$122,000.00
	2	$107,581.78	$107,581.78
	3	$125,000.00	$125,000.00
	4	$188,000.00	$188,000.00
Ref #341	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (18 EACH)**	
	Awd	$2,150.00	$38,700.00
	2	$2,000.00	$36,000.00
	3	$2,000.00	$36,000.00
	4	$2,420.00	$43,560.00
Ref #342	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (17 EACH)**	
	Awd	$2,150.00	$36,550.00
	2	$2,000.00	$34,000.00
	3	$2,000.00	$34,000.00
	4	$2,420.00	$41,140.00
Ref #343	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$14,269.57	$14,269.57
	3	$40,000.00	$40,000.00
	4	$20,000.00	$20,000.00
Ref #344	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$375.00	$1,875.00
	2	$236.57	$1,182.85
	3	$500.00	$2,500.00
	4	$380.00	$1,900.00
Ref #345	**614E12600**	**REPLACEMENT DRUM, (25 EACH)**	
	Awd	$55.00	$1,375.00
	2	$55.26	$1,381.50
	3	$77.00	$1,925.00
	4	$80.00	$2,000.00
Ref #346	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (2116 EACH)**	
	Awd	$37.00	$78,292.00
	2	$7.65	$16,187.40
	3	$60.00	$126,960.00
	4	$10.00	$21,160.00
Ref #347	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$345.00	$34,500.00
	2	$676.13	$67,613.00
	3	$400.00	$40,000.00
	4	$500.00	$50,000.00
Ref #348	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (76 EACH)**	
	Awd	$7.00	$532.00
	2	$12.87	$978.12
	3	$7.25	$551.00
	4	$11.00	$836.00
Ref #349	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (387 EACH)**	
	Awd	$8.00	$3,096.00
	2	$12.87	$4,980.69
	3	$7.50	$2,902.50
	4	$7.00	$2,709.00

Ref #350	**614E13350**	**OBJECT MARKER, ONE WAY, (387 EACH)**	
	Awd	$14.00	$5,418.00
	2	$20.37	$7,883.19
	3	$25.00	$9,675.00
	4	$18.00	$6,966.00
Ref #351	**614E13360**	**OBJECT MARKER, TWO WAY, (76 EACH)**	
	Awd	$13.00	$988.00
	2	$21.46	$1,630.96
	3	$30.00	$2,280.00
	4	$21.00	$1,596.00
Ref #352	**614E18000**	**MAINTAINING TRAFFIC, MISC.: SAFETY REPAIRS, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
	3	$1.00	$100,000.00
	4	$1.00	$100,000.00
Ref #353	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**	
	Awd	$550.00	$19,800.00
	2	$880.69	$31,704.84
	3	$630.00	$22,680.00
	4	$1,200.00	$43,200.00
Ref #354	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (2.38 MILE)**	
	Awd	$1,250.00	$2,975.00
	2	$1,580.00	$3,760.40
	3	$1,580.00	$3,760.40
	4	$1,580.00	$3,760.40
Ref #355	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (4.3 MILE)**	
	Awd	$1,450.00	$6,235.00
	2	$1,030.00	$4,429.00
	3	$1,030.00	$4,429.00
	4	$1,030.00	$4,429.00
Ref #356	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (9.75 MILE)**	
	Awd	$2,180.00	$21,255.00
	2	$2,365.00	$23,058.75
	3	$2,365.00	$23,058.75
	4	$2,365.00	$23,058.75
Ref #357	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (8.18 MILE)**	
	Awd	$1,050.00	$8,589.00
	2	$785.00	$6,421.30
	3	$785.00	$6,421.30
	4	$785.00	$6,421.30
Ref #358	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (17555 FT)**	
	Awd	$1.15	$20,188.25
	2	$1.10	$19,310.50
	3	$1.10	$19,310.50
	4	$1.10	$19,310.50
Ref #359	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (925 FT)**	
	Awd	$1.00	$925.00
	2	$0.75	$693.75
	3	$0.75	$693.75
	4	$0.75	$693.75

Ref #360	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (1936 FT)**	
	Awd	$1.00	$1,936.00
	2	$1.00	$1,936.00
	3	$1.00	$1,936.00
	4	$1.00	$1,936.00
Ref #361	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (3471 FT)**	
	Awd	$2.50	$8,677.50
	2	$3.25	$11,280.75
	3	$3.25	$11,280.75
	4	$3.25	$11,280.75
Ref #362	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (454 FT)**	
	Awd	$3.00	$1,362.00
	2	$3.50	$1,589.00
	3	$3.50	$1,589.00
	4	$3.50	$1,589.00
Ref #363	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (34 EACH)**	
	Awd	$80.00	$2,720.00
	2	$75.00	$2,550.00
	3	$75.00	$2,550.00
	4	$75.00	$2,550.00
Ref #364	**614E32200**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS I, 642 PA, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
	3	$350.00	$700.00
	4	$350.00	$700.00
Ref #365	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$775,000.00	$775,000.00
	2	$375,246.35	$375,246.35
	3	$200,000.00	$200,000.00
	4	$800,000.00	$800,000.00
Ref #366	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (12502 SY)**	
	Awd	$47.00	$587,594.00
	2	$60.75	$759,496.50
	3	$53.00	$662,606.00
	4	$54.00	$675,108.00
Ref #367	**616E10000**	**WATER, (1100 MGAL)**	
	Awd	$105.00	$115,500.00
	2	$36.99	$40,689.00
	3	$80.00	$88,000.00
	4	$95.00	$104,500.00
Ref #368	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$270.00	$13,500.00
	2	$205.00	$10,250.00
	3	$250.00	$12,500.00
	4	$205.00	$10,250.00
Ref #369	**617E25000**	**WATER, (10 MGAL)**	
	Awd	$55.00	$550.00
	2	$1.00	$10.00
	3	$80.00	$800.00
	4	$1.00	$10.00

Ref #370	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (8650 FT)**	
	Awd	$0.75	$6,487.50
	2	$0.75	$6,487.50
	3	$0.75	$6,487.50
	4	$1.50	$12,975.00
Ref #371	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (21810 FT)**	
	Awd	$19.00	$414,390.00
	2	$19.95	$435,109.50
	3	$13.00	$283,530.00
	4	$18.00	$392,580.00
Ref #372	**642E00300**	**CENTER LINE, TYPE 1, (1 MILE)**	
	Awd	$7,465.00	$7,465.00
	2	$4,345.00	$4,345.00
	3	$4,345.00	$4,345.00
	4	$4,345.00	$4,345.00
Ref #373	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (144 SNMT)**	
	Awd	$500.00	$72,000.00
	2	$587.69	$84,627.36
	3	$470.00	$67,680.00
	4	$950.00	$136,800.00
Ref #601	**611E07200**	**18" CONDUIT, TYPE A, (78 FT)**	
	Awd	$84.00	$6,552.00
	2	$286.94	$22,381.32
	3	$110.00	$8,580.00
	4	$118.00	$9,204.00
Ref #604	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (4.39 MILE)**	
	Awd	$700.00	$3,073.00
	2	$310.00	$1,360.90
	3	$310.00	$1,360.90
	4	$310.00	$1,360.90
Ref #605	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.88 MILE)**	
	Awd	$1,290.00	$3,715.20
	2	$965.00	$2,779.20
	3	$965.00	$2,779.20
	4	$965.00	$2,779.20
Ref #606	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (4.92 MILE)**	
	Awd	$965.00	$4,747.80
	2	$560.00	$2,755.20
	3	$560.00	$2,755.20
	4	$560.00	$2,755.20
Ref #607	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (10.86 MILE)**	
	Awd	$965.00	$10,479.90
	2	$760.00	$8,253.60
	3	$760.00	$8,253.60
	4	$760.00	$8,253.60
Ref #608	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1311 FT)**	
	Awd	$0.95	$1,245.45
	2	$0.70	$917.70
	3	$0.70	$917.70
	4	$0.70	$917.70

Ref #609	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (5381 FT)**	
	Awd	$0.95	$5,111.95
	2	$0.85	$4,573.85
	3	$0.85	$4,573.85
	4	$0.85	$4,573.85
Ref #610	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (389 FT)**	
	Awd	$3.50	$1,361.50
	2	$3.45	$1,342.05
	3	$3.45	$1,342.05
	4	$3.45	$1,342.05
Ref #611	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (31 EACH)**	
	Awd	$75.00	$2,325.00
	2	$75.00	$2,325.00
	3	$75.00	$2,325.00
	4	$75.00	$2,325.00

Section 13 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,793,106.05**
2	**$2,509,810.01**
3	**$2,306,566.35**
4	**$3,009,358.45**

Ref #374	**203E20000**	**EMBANKMENT, (1573 CY)**	
	Awd	$31.00	$48,763.00
	2	$35.86	$56,407.78
	3	$13.00	$20,449.00
	4	$52.00	$81,796.00
Ref #375	**203E98000**	**ROADWAY, MISC.: LOW DENSITY CELLULAR CONCRETE FILL, (30597 CY)**	
	Awd	$78.00	$2,386,566.00
	2	$73.92	$2,261,730.24
	3	$75.00	$2,294,775.00
	4	$78.00	$2,386,566.00
Ref #376	**203E98000**	**ROADWAY, MISC.: LOW DENSITY CELLULAR CONCRETE FILL, (3275 CY)**	
	Awd	$92.00	$301,300.00
	2	$78.72	$257,808.00
	3	$80.00	$262,000.00
	4	$84.00	$275,100.00
Ref #377	**503E21100**	**UNCLASSIFIED EXCAVATION, (8874 CY)**	
	Awd	$12.00	$106,488.00
	2	$27.03	$239,864.22
	3	$28.00	$248,472.00
	4	$24.00	$212,976.00
Ref #378	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$19,145.25	$19,145.25
	3	$20,000.00	$20,000.00
	4	$18,000.00	$18,000.00
Ref #379	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (240 FT)**	
	Awd	$100.00	$24,000.00
	2	$30.31	$7,274.40
	3	$36.00	$8,640.00
	4	$10.00	$2,400.00

Ref #380	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (300 FT)**	
	Awd	$32.00	$9,600.00
	2	$48.05	$14,415.00
	3	$40.00	$12,000.00
	4	$90.00	$27,000.00
Ref #381	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (536316 LB)**	
	Awd	$2.01	$1,077,995.16
	2	$2.00	$1,072,632.00
	3	$2.25	$1,206,711.00
	4	$2.33	$1,249,616.28
Ref #382	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (38122 FT)**	
	Awd	$1.37	$52,227.14
	2	$1.22	$46,508.84
	3	$2.00	$76,244.00
	4	$1.58	$60,232.76
Ref #383	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (401 CY)**	
	Awd	$515.00	$206,515.00
	2	$402.31	$161,326.31
	3	$620.00	$248,620.00
	4	$650.00	$260,650.00
Ref #384	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (4365 CY)**	
	Awd	$370.00	$1,615,050.00
	2	$477.42	$2,083,938.30
	3	$425.00	$1,855,125.00
	4	$475.00	$2,073,375.00
Ref #385	**511E71100**	**CONCRETE, MISC.: WALL SLAB, (33 CY)**	
	Awd	$700.00	$23,100.00
	2	$855.27	$28,223.91
	3	$625.00	$20,625.00
	4	$845.00	$27,885.00
Ref #386	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (7229 SY)**	
	Awd	$11.50	$83,133.50
	2	$12.50	$90,362.50
	3	$12.50	$90,362.50
	4	$10.75	$77,711.75
Ref #387	**512E33000**	**TYPE 2 WATERPROOFING, (3096 SY)**	
	Awd	$27.00	$83,592.00
	2	$27.63	$85,542.48
	3	$15.00	$46,440.00
	4	$25.50	$78,948.00
Ref #388	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (10363 SF)**	
	Awd	$12.00	$124,356.00
	2	$15.87	$164,460.81
	3	$12.00	$124,356.00
	4	$19.00	$196,897.00
Ref #389	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (83 SF)**	
	Awd	$25.00	$2,075.00
	2	$38.57	$3,201.31
	3	$25.00	$2,075.00
	4	$25.00	$2,075.00

Ref #390	**516E31010**	**2" DEEP JOINT SEALER, (2641 FT)**	
	Awd	$11.00	$29,051.00
	2	$4.32	$11,409.12
	3	$10.00	$26,410.00
	4	$23.00	$60,743.00
Ref #391	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (168 CY)**	
	Awd	$100.00	$16,800.00
	2	$115.67	$19,432.56
	3	$100.00	$16,800.00
	4	$115.00	$19,320.00
Ref #392	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (315 FT)**	
	Awd	$8.00	$2,520.00
	2	$25.63	$8,073.45
	3	$7.00	$2,205.00
	4	$15.00	$4,725.00
Ref #393	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (83 FT)**	
	Awd	$28.00	$2,324.00
	2	$25.33	$2,102.39
	3	$25.00	$2,075.00
	4	$23.00	$1,909.00
Ref #394	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$3,900.00	$3,900.00
	2	$4,294.82	$4,294.82
	3	$4,000.00	$4,000.00
	4	$5,500.00	$5,500.00
Ref #395	**530E00600**	**SPECIAL - STRUCTURES: AESTHETIC TREATMENT (CONCRET, (44210 SF)**	
	Awd	$0.10	$4,421.00
	2	$3.48	$153,850.80
	3	$4.00	$176,840.00
	4	$3.00	$132,630.00
Ref #396	**530E00600**	**SPECIAL - STRUCTURES: PRECAST WALL PANELS, (55713 SF)**	
	Awd	$65.00	$3,621,345.00
	2	$56.44	$3,144,441.72
	3	$55.00	$3,064,215.00
	4	$53.00	$2,952,789.00
Ref #397	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (33 FT)**	
	Awd	$150.00	$4,950.00
	2	$161.09	$5,315.97
	3	$140.00	$4,620.00
	4	$297.00	$9,801.00
Ref #398	**840E26000**	**CONCRETE COPING, (2641 FT)**	
	Awd	$175.00	$462,175.00
	2	$158.09	$417,515.69
	3	$200.00	$528,200.00
	4	$288.00	$760,608.00

Section 14 - RETAINING WALLS (001-004) - Totals

Awd	**$10,317,246.80**
2	**$10,359,277.87**
3	**$10,362,259.50**
4	**$10,979,253.79**

Ref #399	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$70,134.63	$70,134.63
	3	$200,000.00	$200,000.00
	4	$125,000.00	$125,000.00
Ref #400	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (30 SY)**	
	Awd	$1,450.00	$43,500.00
	2	$1,233.04	$36,991.20
	3	$400.00	$12,000.00
	4	$500.00	$15,000.00
Ref #401	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$83,000.00	$83,000.00
	2	$126,960.44	$126,960.44
	3	$150,000.00	$150,000.00
	4	$120,000.00	$120,000.00
Ref #402	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$4,515.00	$4,515.00
	2	$17,887.65	$17,887.65
	3	$40,000.00	$40,000.00
	4	$25,000.00	$25,000.00
Ref #403	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$19,145.25	$19,145.25
	3	$75,000.00	$75,000.00
	4	$18,000.00	$18,000.00
Ref #404	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (590 FT)**	
	Awd	$55.00	$32,450.00
	2	$32.63	$19,251.70
	3	$27.00	$15,930.00
	4	$10.00	$5,900.00
Ref #405	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (650 FT)**	
	Awd	$28.00	$18,200.00
	2	$45.59	$29,633.50
	3	$35.00	$22,750.00
	4	$65.00	$42,250.00
Ref #406	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (966 LB)**	
	Awd	$1.48	$1,429.68
	2	$2.05	$1,980.30
	3	$2.50	$2,415.00
	4	$2.46	$2,376.36
Ref #407	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (24151 LB)**	
	Awd	$2.18	$52,649.18
	2	$2.06	$49,751.06
	3	$2.25	$54,339.75
	4	$2.09	$50,475.59
Ref #408	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (1924 FT)**	
	Awd	$1.40	$2,693.60
	2	$1.22	$2,347.28
	3	$2.00	$3,848.00
	4	$1.58	$3,039.92

Ref #409	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (44 EACH)**	
	Awd	$50.00	$2,200.00
	2	$39.97	$1,758.68
	3	$50.00	$2,200.00
	4	$20.00	$880.00
Ref #410	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (54 CY)**	
	Awd	$2,500.00	$135,000.00
	2	$1,297.00	$70,038.00
	3	$1,800.00	$97,200.00
	4	$1,700.00	$91,800.00
Ref #411	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (20 CY)**	
	Awd	$1,350.00	$27,000.00
	2	$1,049.42	$20,988.40
	3	$1,000.00	$20,000.00
	4	$1,500.00	$30,000.00
Ref #412	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (13 CY)**	
	Awd	$4,800.00	$62,400.00
	2	$3,535.95	$45,967.35
	3	$2,000.00	$26,000.00
	4	$2,000.00	$26,000.00
Ref #413	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (25 CY)**	
	Awd	$2,280.00	$57,000.00
	2	$950.78	$23,769.50
	3	$1,100.00	$27,500.00
	4	$800.00	$20,000.00
Ref #414	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (13 CY)**	
	Awd	$1,900.00	$24,700.00
	2	$1,093.10	$14,210.30
	3	$950.00	$12,350.00
	4	$700.00	$9,100.00
Ref #415	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (237 SY)**	
	Awd	$12.00	$2,844.00
	2	$14.00	$3,318.00
	3	$14.00	$3,318.00
	4	$11.75	$2,784.75
Ref #416	**512E33000**	**TYPE 2 WATERPROOFING, (3 SY)**	
	Awd	$188.00	$564.00
	2	$58.32	$174.96
	3	$50.00	$150.00
	4	$100.00	$300.00
Ref #417	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (19700 LB)**	
	Awd	$5.00	$98,500.00
	2	$3.40	$66,980.00
	3	$4.50	$88,650.00
	4	$7.79	$153,463.00
Ref #418	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1338 SF)**	
	Awd	$44.00	$58,872.00
	2	$40.00	$53,520.00
	3	$40.00	$53,520.00
	4	$40.00	$53,520.00

Ref #419	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1338 SF)**	
	Awd	$27.00	$36,126.00
	2	$24.50	$32,781.00
	3	$24.50	$32,781.00
	4	$24.50	$32,781.00
Ref #420	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
Ref #421	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (44 SF)**	
	Awd	$19.00	$836.00
	2	$13.34	$586.96
	3	$10.00	$440.00
	4	$13.00	$572.00
Ref #422	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (40 SF)**	
	Awd	$26.00	$1,040.00
	2	$37.02	$1,480.80
	3	$35.00	$1,400.00
	4	$20.00	$800.00
Ref #423	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (26 FT)**	
	Awd	$43.00	$1,118.00
	2	$20.04	$521.04
	3	$50.00	$1,300.00
	4	$46.50	$1,209.00
Ref #424	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,954.20	$3,908.40
	3	$1,800.00	$3,600.00
	4	$1,348.00	$2,696.00
Ref #425	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$1,060.00	$2,120.00
	2	$1,458.84	$2,917.68
	3	$1,200.00	$2,400.00
	4	$762.00	$1,524.00
Ref #426	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (5 CY)**	
	Awd	$125.00	$625.00
	2	$140.34	$701.70
	3	$200.00	$1,000.00
	4	$275.00	$1,375.00
Ref #427	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (23 FT)**	
	Awd	$6.00	$138.00
	2	$24.22	$557.06
	3	$20.00	$460.00
	4	$20.00	$460.00
Ref #428	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (8 FT)**	
	Awd	$13.00	$104.00
	2	$40.15	$321.20
	3	$90.00	$720.00
	4	$50.00	$400.00

Ref #429	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (7 SY)**	
	Awd	$1,000.00	$7,000.00
	2	$1,290.00	$9,030.00
	3	$600.00	$4,200.00
	4	$995.00	$6,965.00
Ref #430	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$3,900.00	$7,800.00
	2	$4,294.83	$8,589.66
	3	$4,500.00	$9,000.00
	4	$5,500.00	$11,000.00
Ref #431	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (63 SY)**	
	Awd	$450.00	$28,350.00
	2	$513.61	$32,357.43
	3	$425.00	$26,775.00
	4	$500.00	$31,500.00
Ref #602	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (20 SF)**	
	Awd	$230.00	$4,600.00
	2	$293.96	$5,879.20
	3	$325.00	$6,500.00
	4	$216.00	$4,320.00
Ref #603	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (14 SF)**	
	Awd	$277.00	$3,878.00
	2	$293.96	$4,115.44
	3	$100.00	$1,400.00
	4	$260.00	$3,640.00

Section 15 - STRUCTURE OVER 20 FOOT SPAN (FAI-00033-0 - Totals

Awd	**$898,654.46**
2	**$778,557.77**
3	**$999,148.75**
4	**$894,133.62**

Ref #433	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$264,848.86	$264,848.86
	3	$300,000.00	$300,000.00
	4	$200,000.00	$200,000.00
Ref #434	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$101,171.57	$101,171.57
	3	$150,000.00	$150,000.00
	4	$75,000.00	$75,000.00
Ref #435	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$26,157.49	$26,157.49
	3	$50,000.00	$50,000.00
	4	$18,000.00	$18,000.00
Ref #436	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (2070 FT)**	
	Awd	$50.00	$103,500.00
	2	$15.63	$32,354.10
	3	$27.00	$55,890.00
	4	$10.00	$20,700.00

Ref #437	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2250 FT)**	
	Awd	$41.00	$92,250.00
	2	$63.04	$141,840.00
	3	$50.00	$112,500.00
	4	$65.00	$146,250.00
Ref #438	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (93510 LB)**	
	Awd	$1.81	$169,253.10
	2	$1.93	$180,474.30
	3	$2.25	$210,397.50
	4	$2.18	$203,851.80
Ref #439	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4779 FT)**	
	Awd	$1.45	$6,929.55
	2	$1.22	$5,830.38
	3	$2.00	$9,558.00
	4	$1.58	$7,550.82
Ref #440	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (295 CY)**	
	Awd	$1,000.00	$295,000.00
	2	$991.25	$292,418.75
	3	$950.00	$280,250.00
	4	$1,400.00	$413,000.00
Ref #441	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$850.00	$43,350.00
	2	$882.61	$45,013.11
	3	$1,000.00	$51,000.00
	4	$1,100.00	$56,100.00
Ref #442	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (56 CY)**	
	Awd	$2,390.00	$133,840.00
	2	$1,694.77	$94,907.12
	3	$1,200.00	$67,200.00
	4	$1,000.00	$56,000.00
Ref #443	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (67 CY)**	
	Awd	$1,500.00	$100,500.00
	2	$1,315.10	$88,111.70
	3	$1,100.00	$73,700.00
	4	$950.00	$63,650.00
Ref #444	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (48 CY)**	
	Awd	$1,135.00	$54,480.00
	2	$1,008.06	$48,386.88
	3	$900.00	$43,200.00
	4	$645.00	$30,960.00
Ref #445	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (525 SY)**	
	Awd	$12.00	$6,300.00
	2	$13.00	$6,825.00
	3	$13.00	$6,825.00
	4	$11.00	$5,775.00
Ref #446	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (48 SF)**	
	Awd	$12.00	$576.00
	2	$14.74	$707.52
	3	$30.00	$1,440.00
	4	$15.00	$720.00

Ref #447	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (69 SF)**	
	Awd	$19.00	$1,311.00
	2	$23.35	$1,611.15
	3	$30.00	$2,070.00
	4	$16.00	$1,104.00
Ref #448	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (42 SF)**	
	Awd	$39.00	$1,638.00
	2	$37.07	$1,556.94
	3	$35.00	$1,470.00
	4	$22.00	$924.00
Ref #449	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (87 FT)**	
	Awd	$46.00	$4,002.00
	2	$47.88	$4,165.56
	3	$50.00	$4,350.00
	4	$46.50	$4,045.50
Ref #450	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (54 FT)**	
	Awd	$487.00	$26,298.00
	2	$346.44	$18,707.76
	3	$500.00	$27,000.00
	4	$480.00	$25,920.00
Ref #451	**516E31010**	**2" DEEP JOINT SEALER, (54 FT)**	
	Awd	$60.00	$3,240.00
	2	$9.21	$497.34
	3	$18.00	$972.00
	4	$20.55	$1,109.70
Ref #452	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (59 CY)**	
	Awd	$125.00	$7,375.00
	2	$112.55	$6,640.45
	3	$150.00	$8,850.00
	4	$135.00	$7,965.00
Ref #453	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (87 FT)**	
	Awd	$10.00	$870.00
	2	$25.47	$2,215.89
	3	$18.00	$1,566.00
	4	$14.00	$1,218.00
Ref #454	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (27 FT)**	
	Awd	$19.00	$513.00
	2	$22.78	$615.06
	3	$40.00	$1,080.00
	4	$34.00	$918.00
Ref #455	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$4,294.83	$8,589.66
	3	$4,500.00	$9,000.00
	4	$5,500.00	$11,000.00
Ref #456	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (130 SY)**	
	Awd	$430.00	$55,900.00
	2	$425.76	$55,348.80
	3	$400.00	$52,000.00
	4	$440.00	$57,200.00

Ref #614	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,078.71	$2,157.42
	3	$1,500.00	$3,000.00
	4	$2,500.00	$5,000.00

Section 16 - STRUCTURE OVER 20 FOOT SPAN (FAI-00033-0 - Totals

Awd	**$1,278,725.65**
2	**$1,431,152.81**
3	**$1,523,318.50**
4	**$1,413,961.82**

Ref #457	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$265,000.00	$265,000.00
	2	$52,734.51	$52,734.51
	3	$100,000.00	$100,000.00
	4	$50,000.00	$50,000.00
Ref #458	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$24,861.97	$24,861.97
	3	$15,000.00	$15,000.00
	4	$18,000.00	$18,000.00
Ref #459	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (8280 FT)**	
	Awd	$60.00	$496,800.00
	2	$17.85	$147,798.00
	3	$24.00	$198,720.00
	4	$15.00	$124,200.00
Ref #460	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8970 FT)**	
	Awd	$38.00	$340,860.00
	2	$54.73	$490,928.10
	3	$45.00	$403,650.00
	4	$85.00	$762,450.00
Ref #461	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (128276 LB)**	
	Awd	$1.82	$233,462.32
	2	$1.86	$238,593.36
	3	$2.25	$288,621.00
	4	$2.08	$266,814.08
Ref #462	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (2422 FT)**	
	Awd	$1.50	$3,633.00
	2	$1.22	$2,954.84
	3	$2.00	$4,844.00
	4	$1.58	$3,826.76
Ref #463	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (158 CY)**	
	Awd	$1,120.00	$176,960.00
	2	$930.46	$147,012.68
	3	$1,000.00	$158,000.00
	4	$1,000.00	$158,000.00
Ref #464	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (26 CY)**	
	Awd	$1,343.00	$34,918.00
	2	$1,221.66	$31,763.16
	3	$1,500.00	$39,000.00
	4	$1,700.00	$44,200.00

Ref #465	**511E45723**	**CLASS QC SCC CONCRETE WITH QC/QA, ABUTMENT, AS PER, (696 CY)**	
	Awd	$800.00	$556,800.00
	2	$907.38	$631,536.48
	3	$860.00	$598,560.00
	4	$950.00	$661,200.00
Ref #466	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (519 CY)**	
	Awd	$390.00	$202,410.00
	2	$428.80	$222,547.20
	3	$450.00	$233,550.00
	4	$450.00	$233,550.00
Ref #467	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (990 SY)**	
	Awd	$12.00	$11,880.00
	2	$12.00	$11,880.00
	3	$12.50	$12,375.00
	4	$11.50	$11,385.00
Ref #468	**512E33000**	**TYPE 2 WATERPROOFING, (111 SY)**	
	Awd	$27.00	$2,997.00
	2	$32.81	$3,641.91
	3	$20.00	$2,220.00
	4	$25.50	$2,830.50
Ref #469	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (26 EACH)**	
	Awd	$14,000.00	$364,000.00
	2	$15,179.38	$394,663.88
	3	$20,000.00	$520,000.00
	4	$14,000.00	$364,000.00
Ref #470	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (17 SF)**	
	Awd	$35.00	$595.00
	2	$26.89	$457.13
	3	$40.00	$680.00
	4	$19.00	$323.00
Ref #471	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (42 SF)**	
	Awd	$25.00	$1,050.00
	2	$21.98	$923.16
	3	$15.00	$630.00
	4	$16.00	$672.00
Ref #472	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (137 SF)**	
	Awd	$25.00	$3,425.00
	2	$36.56	$5,008.72
	3	$30.00	$4,110.00
	4	$22.00	$3,014.00
Ref #473	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (255 FT)**	
	Awd	$40.00	$10,200.00
	2	$49.39	$12,594.45
	3	$50.00	$12,750.00
	4	$46.50	$11,857.50
Ref #474	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (106 FT)**	
	Awd	$390.00	$41,340.00
	2	$349.13	$37,007.78
	3	$450.00	$47,700.00
	4	$460.00	$48,760.00

Ref #475	**516E31010**	**2" DEEP JOINT SEALER, (106 FT)**	
	Awd	$30.00	$3,180.00
	2	$5.15	$545.90
	3	$18.00	$1,908.00
	4	$23.00	$2,438.00
Ref #476	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (52 EACH)**	
	Awd	$53.00	$2,756.00
	2	$90.69	$4,715.88
	3	$150.00	$7,800.00
	4	$90.00	$4,680.00
Ref #477	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (104 EACH)**	
	Awd	$132.00	$13,728.00
	2	$160.49	$16,690.96
	3	$300.00	$31,200.00
	4	$174.00	$18,096.00
Ref #478	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (346 CY)**	
	Awd	$100.00	$34,600.00
	2	$108.90	$37,679.40
	3	$100.00	$34,600.00
	4	$120.00	$41,520.00
Ref #479	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (197 FT)**	
	Awd	$8.00	$1,576.00
	2	$21.54	$4,243.38
	3	$12.00	$2,364.00
	4	$10.00	$1,970.00
Ref #480	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (64 FT)**	
	Awd	$38.00	$2,432.00
	2	$25.47	$1,630.08
	3	$35.00	$2,240.00
	4	$20.00	$1,280.00
Ref #481	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$3,880.00	$7,760.00
	2	$4,294.83	$8,589.66
	3	$5,000.00	$10,000.00
	4	$5,500.00	$11,000.00
Ref #482	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (729 SY)**	
	Awd	$430.00	$313,470.00
	2	$434.41	$316,684.89
	3	$450.00	$328,050.00
	4	$430.00	$313,470.00
Ref #483	**530E00600**	**SPECIAL - STRUCTURES: AESTHETIC TREATMENT (CONCRET, (6867 SF)**	
	Awd	$7.50	$51,502.50
	2	$11.10	$76,223.70
	3	$12.00	$82,404.00
	4	$3.00	$20,601.00
Ref #484	**530E00600**	**SPECIAL - STRUCTURES: PRECAST WALL PANELS, (1985 SF)**	
	Awd	$80.00	$158,800.00
	2	$52.27	$103,755.95
	3	$60.00	$119,100.00
	4	$61.00	$121,085.00

Ref #485	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (100 FT)**	
	Awd	$160.00	$16,000.00
	2	$163.92	$16,392.00
	3	$150.00	$15,000.00
	4	$208.50	$20,850.00
Ref #486	**840E26000**	**CONCRETE COPING, (81 FT)**	
	Awd	$250.00	$20,250.00
	2	$217.50	$17,617.50
	3	$275.00	$22,275.00
	4	$325.00	$26,325.00

Section 17 - STRUCTURE OVER 20 FOOT SPAN (FAI-C0020-0 - Totals

Awd	**$3,386,384.82**
2	**$3,061,676.63**
3	**$3,297,351.00**
4	**$3,348,397.84**

Ref #487	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$77,246.19	$77,246.19
	3	$150,000.00	$150,000.00
	4	$65,000.00	$65,000.00
Ref #488	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$44,974.30	$44,974.30
	3	$20,000.00	$20,000.00
	4	$18,000.00	$18,000.00
Ref #489	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (7690 FT)**	
	Awd	$62.00	$476,780.00
	2	$16.64	$127,961.60
	3	$25.00	$192,250.00
	4	$15.00	$115,350.00
Ref #490	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8430 FT)**	
	Awd	$38.00	$320,340.00
	2	$54.71	$461,205.30
	3	$45.00	$379,350.00
	4	$75.00	$632,250.00
Ref #491	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (268590 LB)**	
	Awd	$1.89	$507,635.10
	2	$1.88	$504,949.20
	3	$2.25	$604,327.50
	4	$2.11	$566,724.90
Ref #492	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5424 FT)**	
	Awd	$1.40	$7,593.60
	2	$1.22	$6,617.28
	3	$2.00	$10,848.00
	4	$1.58	$8,569.92
Ref #493	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,300.00	$8,600.00
	2	$4,661.39	$9,322.78
	3	$3,400.00	$6,800.00
	4	$4,500.00	$9,000.00

Ref #494	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (573 CY)**	
	Awd	$1,150.00	$658,950.00
	2	$796.27	$456,262.71
	3	$1,000.00	$573,000.00
	4	$1,100.00	$630,300.00
Ref #495	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (9 CY)**	
	Awd	$2,600.00	$23,400.00
	2	$1,359.07	$12,231.63
	3	$1,900.00	$17,100.00
	4	$1,800.00	$16,200.00
Ref #496	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (51 CY)**	
	Awd	$2,000.00	$102,000.00
	2	$1,214.05	$61,916.55
	3	$1,700.00	$86,700.00
	4	$2,000.00	$102,000.00
Ref #497	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (103 CY)**	
	Awd	$1,380.00	$142,140.00
	2	$1,033.23	$106,422.69
	3	$1,500.00	$154,500.00
	4	$1,300.00	$133,900.00
Ref #498	**511E45723**	**CLASS QC SCC CONCRETE WITH QC/QA, ABUTMENT, AS PER, (831 CY)**	
	Awd	$625.00	$519,375.00
	2	$804.93	$668,896.83
	3	$800.00	$664,800.00
	4	$830.00	$689,730.00
Ref #499	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (538 CY)**	
	Awd	$500.00	$269,000.00
	2	$437.88	$235,579.44
	3	$490.00	$263,620.00
	4	$460.00	$247,480.00
Ref #500	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (623 SY)**	
	Awd	$12.00	$7,476.00
	2	$13.00	$8,099.00
	3	$14.00	$8,722.00
	4	$11.50	$7,164.50
Ref #501	**512E33000**	**TYPE 2 WATERPROOFING, (102 SY)**	
	Awd	$28.00	$2,856.00
	2	$34.59	$3,528.18
	3	$20.00	$2,040.00
	4	$25.50	$2,601.00
Ref #502	**515E15020**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$48,000.00	$480,000.00
	2	$47,100.08	$471,000.80
	3	$65,000.00	$650,000.00
	4	$45,000.00	$450,000.00
Ref #503	**515E15020**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$48,000.00	$480,000.00
	2	$47,185.33	$471,853.30
	3	$65,000.00	$650,000.00
	4	$45,000.00	$450,000.00

Ref #504	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (36 EACH)**	
	Awd	$3,300.00	$118,800.00
	2	$3,059.40	$110,138.40
	3	$2,300.00	$82,800.00
	4	$3,500.00	$126,000.00
Ref #505	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (17 SF)**	
	Awd	$30.00	$510.00
	2	$26.89	$457.13
	3	$40.00	$680.00
	4	$20.00	$340.00
Ref #506	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (51 SF)**	
	Awd	$30.00	$1,530.00
	2	$21.92	$1,117.92
	3	$15.00	$765.00
	4	$16.00	$816.00
Ref #507	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (238 SF)**	
	Awd	$27.00	$6,426.00
	2	$37.42	$8,905.96
	3	$30.00	$7,140.00
	4	$22.00	$5,236.00
Ref #508	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (220 FT)**	
	Awd	$40.00	$8,800.00
	2	$14.92	$3,282.40
	3	$50.00	$11,000.00
	4	$46.50	$10,230.00
Ref #509	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (88 FT)**	
	Awd	$360.00	$31,680.00
	2	$356.90	$31,407.20
	3	$450.00	$39,600.00
	4	$460.00	$40,480.00
Ref #510	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (92 FT)**	
	Awd	$350.00	$32,200.00
	2	$350.56	$32,251.52
	3	$350.00	$32,200.00
	4	$460.00	$42,320.00
Ref #511	**516E31010**	**2" DEEP JOINT SEALER, (88 FT)**	
	Awd	$25.00	$2,200.00
	2	$4.74	$417.12
	3	$18.00	$1,584.00
	4	$24.00	$2,112.00
Ref #512	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,020.00	$20,200.00
	2	$2,002.38	$20,023.80
	3	$2,800.00	$28,000.00
	4	$1,705.00	$17,050.00
Ref #513	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$1,460.00	$29,200.00
	2	$1,360.91	$27,218.20
	3	$2,100.00	$42,000.00
	4	$1,160.00	$23,200.00

Ref #514	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,600.00	$26,000.00
	2	$2,571.45	$25,714.50
	3	$3,700.00	$37,000.00
	4	$2,190.00	$21,900.00
Ref #515	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (348 CY)**	
	Awd	$100.00	$34,800.00
	2	$103.62	$36,059.76
	3	$100.00	$34,800.00
	4	$125.00	$43,500.00
Ref #516	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (184 FT)**	
	Awd	$6.00	$1,104.00
	2	$23.06	$4,243.04
	3	$12.00	$2,208.00
	4	$10.00	$1,840.00
Ref #517	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (55 FT)**	
	Awd	$26.00	$1,430.00
	2	$20.64	$1,135.20
	3	$35.00	$1,925.00
	4	$20.00	$1,100.00
Ref #518	**523E20000**	**DYNAMIC LOAD TESTING, (3 EACH)**	
	Awd	$3,900.00	$11,700.00
	2	$4,270.22	$12,810.66
	3	$5,000.00	$15,000.00
	4	$5,500.00	$16,500.00
Ref #519	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (556 SY)**	
	Awd	$450.00	$250,200.00
	2	$456.07	$253,574.92
	3	$450.00	$250,200.00
	4	$440.00	$244,640.00
Ref #521	**530E00600**	**SPECIAL - STRUCTURES: PRECAST WALL PANELS, (1994 SF)**	
	Awd	$76.00	$151,544.00
	2	$52.10	$103,887.40
	3	$60.00	$119,640.00
	4	$61.00	$121,634.00
Ref #522	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (301 FT)**	
	Awd	$122.00	$36,722.00
	2	$127.87	$38,488.87
	3	$114.00	$34,314.00
	4	$130.00	$39,130.00
Ref #523	**840E26000**	**CONCRETE COPING, (89 FT)**	
	Awd	$265.00	$23,585.00
	2	$206.20	$18,351.80
	3	$275.00	$24,475.00
	4	$325.00	$28,925.00
Ref #616	**530E00600**	**SPECIAL - STRUCTURES' AESTHETIC TREATMENT (CONCRET, (708 SF)**	
	Awd	$14.00	$9,912.00
	2	$20.30	$14,372.40
	3	$60.00	$42,480.00
	4	$26.00	$18,408.00

Ref #617	**530E00600**	**SPECIAL - STRUCTURES' AESTHETIC TREATMENT (CONCRET, (4335 SF)**	
	Awd	$8.00	$34,680.00
	2	$7.66	$33,206.10
	3	$18.00	$78,030.00
	4	$3.00	$13,005.00

Section 18 - STRUCTURE OVER 20 FOOT SPAN (FAI-C0020-0 - Totals

Awd	**$5,153,368.70**
2	**$4,505,132.08**
3	**$5,319,898.50**
4	**$4,962,636.32**

Ref #524	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$104,000.00	$104,000.00
	2	$26,438.71	$26,438.71
	3	$35,000.00	$35,000.00
	4	$30,000.00	$30,000.00
Ref #525	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (115000 EACH)**	
	Awd	$1.00	$115,000.00
	2	$1.00	$115,000.00
	3	$1.00	$115,000.00
	4	$1.00	$115,000.00
Ref #526	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$295,451.26	$295,451.26
	2	$319,656.25	$319,656.25
	3	$250,000.00	$250,000.00
	4	$260,000.00	$260,000.00
Ref #527	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$3,525.16	$3,525.16
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #528	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (8000 EACH)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00
	4	$1.00	$8,000.00
Ref #529	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$725,000.00	$725,000.00
	2	$929,603.81	$929,603.81
	3	$735,492.56	$735,492.56
	4	$450,000.00	$450,000.00
Ref #530	**619E16020**	**FIELD OFFICE, TYPE C, (36 MNTH)**	
	Awd	$3,870.00	$139,320.00
	2	$3,700.00	$133,200.00
	3	$2,500.00	$90,000.00
	4	$3,375.00	$121,500.00
Ref #531	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$485,000.00	$485,000.00
	2	$420,553.87	$420,553.87
	3	$450,000.00	$450,000.00
	4	$425,000.00	$425,000.00

Ref #532	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$2,500,000.00	$2,500,000.00
	2	$2,357,494.71	$2,357,494.71
	3	$2,721,551.34	$2,721,551.34
	4	$2,700,000.00	$2,700,000.00

Section 19 - INCIDENTALS - Totals

Awd	**$4,409,771.26**
2	**$4,313,472.51**
3	**$4,410,043.90**
4	**$4,119,500.00**