Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250238
PID 117525
HAM-IR 75-08.91
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 5/15/2025
Completion Date: 9/1/2027

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $86,882,127.99

Engineer's Estimate: $84,934,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $86,882,127.99

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $88,443,108.38

Ref #1	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$251,075.13	$251,075.13
	2	$342,293.69	$342,293.69
Ref #2	**202E20010**	**HEADWALL REMOVED, (3 EACH)**	
	Awd	$1,133.80	$3,401.40
	2	$564.55	$1,693.65
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (91917 SY)**	
	Awd	$9.76	$897,109.92
	2	$15.41	$1,416,440.97
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (91839 SY)**	
	Awd	$5.30	$486,746.70
	2	$4.75	$436,235.25
Ref #5	**202E30000**	**WALK REMOVED, (3654 SF)**	
	Awd	$5.29	$19,329.66
	2	$2.63	$9,610.02
Ref #6	**202E30700**	**CONCRETE BARRIER REMOVED, (9924 FT)**	
	Awd	$28.88	$286,605.12
	2	$27.68	$274,696.32
Ref #7	**202E32000**	**CURB REMOVED, (3942 FT)**	
	Awd	$8.69	$34,255.98
	2	$7.98	$31,457.16
Ref #8	**202E32600**	**GUTTER REMOVED, (1315 FT)**	
	Awd	$9.95	$13,084.25
	2	$9.32	$12,255.80
Ref #9	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (9021 FT)**	
	Awd	$40.89	$368,868.69
	2	$18.81	$169,685.01
Ref #10	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (3153 FT)**	
	Awd	$78.85	$248,614.05
	2	$33.27	$104,900.31
Ref #11	**202E38000**	**GUARDRAIL REMOVED, (6872 FT)**	
	Awd	$3.00	$20,616.00
	2	$3.00	$20,616.00
Ref #12	**202E58000**	**MANHOLE REMOVED, (42 EACH)**	
	Awd	$1,862.07	$78,206.94
	2	$528.00	$22,176.00
Ref #13	**202E58100**	**CATCH BASIN REMOVED, (60 EACH)**	
	Awd	$1,133.80	$68,028.00
	2	$398.53	$23,911.80
Ref #14	**202E58200**	**INLET REMOVED, (29 EACH)**	
	Awd	$1,602.00	$46,458.00
	2	$418.41	$12,133.89
Ref #15	**202E58700**	**MANHOLE ABANDONED, (2 EACH)**	
	Awd	$1,705.81	$3,411.62
	2	$770.68	$1,541.36
Ref #16	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUITVARIES, (1384 FT)**	
	Awd	$55.30	$76,535.20
	2	$41.95	$58,058.80

Ref #17	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (100 FT)**	
	Awd	$154.25	$15,425.00
	2	$90.00	$9,000.00
Ref #18	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (100 FT)**	
	Awd	$179.25	$17,925.00
	2	$125.00	$12,500.00
Ref #19	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (100 FT)**	
	Awd	$204.25	$20,425.00
	2	$165.00	$16,500.00
Ref #20	**202E75000**	**FENCE REMOVED, (9367 FT)**	
	Awd	$5.00	$46,835.00
	2	$5.00	$46,835.00
Ref #21	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
Ref #22	**202E98000**	**REMOVAL MISC.: ACCESS HATCH REMOVAL, (LUMP SUM)**	
	Awd	$12,690.73	$12,690.73
	2	$9,100.13	$9,100.13
Ref #23	**202E98100**	**REMOVAL MISC.: DRAINAGE STRUCTURE ABANDONED, AS PE, (56 EACH)**	
	Awd	$1,133.80	$63,492.80
	2	$950.44	$53,224.64
Ref #24	**202E98200**	**REMOVAL MISC.: DRAINAGE PIPE ABANDONED, 24" AND UN, (1824 FT)**	
	Awd	$50.63	$92,349.12
	2	$22.10	$40,310.40
Ref #25	**203E10000**	**EXCAVATION, (163464 CY)**	
	Awd	$25.13	$4,107,850.32
	2	$37.63	$6,151,150.32
Ref #26	**203E20000**	**EMBANKMENT, (26285 CY)**	
	Awd	$10.81	$284,140.85
	2	$14.84	$390,069.40
Ref #27	**204E45000**	**PROOF ROLLING, (47 HOUR)**	
	Awd	$241.73	$11,361.31
	2	$248.71	$11,689.37
Ref #28	**206E10500**	**CEMENT, (4175 TON)**	
	Awd	$245.41	$1,024,586.75
	2	$195.00	$814,125.00
Ref #29	**206E11000**	**CURING COAT, (135138 SY)**	
	Awd	$1.40	$189,193.20
	2	$1.30	$175,679.40
Ref #30	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (135138 SY)**	
	Awd	$6.35	$858,126.30
	2	$5.26	$710,825.88
Ref #31	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$79,000.00	$79,000.00
	2	$42,000.00	$42,000.00
Ref #32	**606E15050**	**GUARDRAIL, TYPE MGS, (8233 FT)**	
	Awd	$20.00	$164,660.00
	2	$20.00	$164,660.00

Ref #33	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (25 FT)**	
	Awd	$28.50	$712.50
	2	$28.50	$712.50
Ref #34	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (8 EACH)**	
	Awd	$2,200.00	$17,600.00
	2	$2,200.00	$17,600.00
Ref #35	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (7 EACH)**	
	Awd	$1,175.00	$8,225.00
	2	$1,175.00	$8,225.00
Ref #36	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (10 EACH)**	
	Awd	$2,400.00	$24,000.00
	2	$2,400.00	$24,000.00
Ref #37	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$300.00	$1,500.00
Ref #38	**606E60040**	**IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONALSEE PLANS , (3 EACH)**	
	Awd	$48,317.21	$144,951.63
	2	$42,250.00	$126,750.00
Ref #39	**607E23000**	**FENCE, TYPE CLT, (8736 FT)**	
	Awd	$22.50	$196,560.00
	2	$22.50	$196,560.00
Ref #40	**607E23001**	**FENCE, TYPE CLT, AS PER PLAN, (508 FT)**	
	Awd	$40.00	$20,320.00
	2	$40.00	$20,320.00
Ref #41	**607E70000**	**FENCELINE SEEDING AND MULCHING, (8736 FT)**	
	Awd	$0.75	$6,552.00
	2	$5.00	$43,680.00
Ref #42	**607E98000**	**FENCE, MISC.: WOOD FENCE, (500 FT)**	
	Awd	$45.00	$22,500.00
	2	$45.00	$22,500.00
Ref #43	**608E10000**	**4" CONCRETE WALK, (1424 SF)**	
	Awd	$13.26	$18,882.24
	2	$12.38	$17,629.12
Ref #44	**608E52000**	**CURB RAMP, (1309 SF)**	
	Awd	$34.02	$44,532.18
	2	$21.94	$28,719.46
Ref #45	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (4924 FT)**	
	Awd	$205.00	$1,009,420.00
	2	$189.00	$930,636.00
Ref #46	**622E10140**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, (2151 FT)**	
	Awd	$205.00	$440,955.00
	2	$199.00	$428,049.00
Ref #47	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (3555 FT)**	
	Awd	$110.00	$391,050.00
	2	$110.00	$391,050.00
Ref #48	**622E10200**	**BARRIER TRANSITION, (1 EACH)**	
	Awd	$8,300.00	$8,300.00
	2	$10,000.00	$10,000.00

Ref #49	**622E24850**	**CONCRETE BARRIER END SECTION, TYPE B1, (2 EACH)**	
	Awd	$14,091.84	$28,183.68
	2	$10,000.00	$20,000.00
Ref #50	**622E24860**	**CONCRETE BARRIER END SECTION, TYPE C1, (1 EACH)**	
	Awd	$14,090.45	$14,090.45
	2	$12,000.00	$12,000.00
Ref #51	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (10 EACH)**	
	Awd	$5,591.28	$55,912.80
	2	$3,700.00	$37,000.00
Ref #52	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (54 EACH)**	
	Awd	$6,241.37	$337,033.98
	2	$5,441.97	$293,866.38
Ref #53	**622E25007**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (10 EACH)**	
	Awd	$8,341.28	$83,412.80
	2	$6,176.34	$61,763.40
Ref #54	**622E25014**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (18 EACH)**	
	Awd	$6,591.37	$118,644.66
	2	$5,450.10	$98,101.80
Ref #55	**622E25015**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$8,341.84	$16,683.68
	2	$7,198.20	$14,396.40
Ref #56	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (32 EACH)**	
	Awd	$4,841.40	$154,924.80
	2	$3,944.26	$126,216.32
Ref #57	**622E25051**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$4,840.45	$4,840.45
	2	$4,738.98	$4,738.98
Ref #618	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$480,621.75	$480,621.75
	2	$87,000.00	$87,000.00
Ref #621	**203E98600**	**ROADWAY, MISC.: DYNAMIC CONE PENETRATION TEST, (4 EACH)**	
	Awd	$625.00	$2,500.00
	2	$500.00	$2,000.00
Ref #622	**204E13000**	**EXCAVATION OF SUBGRADE, (3592 CY)**	
	Awd	$69.42	$249,356.64
	2	$64.13	$230,354.96
Ref #623	**204E30020**	**GRANULAR MATERIAL, TYPE C, (3592 CY)**	
	Awd	$72.98	$262,144.16
	2	$84.93	$305,068.56
Ref #624	**204E50000**	**GEOTEXTILE FABRIC, (8083 SY)**	
	Awd	$2.10	$16,974.30
	2	$1.30	$10,507.90
Ref #629	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$419,559.74	$419,559.74
	2	$325,173.77	$325,173.77

Section 1 - ROADWAY - Totals

Awd	**$14,491,452.48**
2	**$15,481,595.12**

Ref #58	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (2 SY)**	
	Awd	$643.46	$1,286.92
	2	$52.62	$105.24
Ref #59	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$297.19	$2,971.90
	2	$200.12	$2,001.20
Ref #60	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (159 SY)**	
	Awd	$75.98	$12,080.82
	2	$188.94	$30,041.46
Ref #61	**601E37500**	**PAVED GUTTER, TYPE 1-2, (2875 FT)**	
	Awd	$264.08	$759,230.00
	2	$70.00	$201,250.00
Ref #62	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$75.00	$150.00
Ref #63	**659E00300**	**TOPSOIL, (6479 CY)**	
	Awd	$3.00	$19,437.00
	2	$55.34	$358,547.86
Ref #64	**659E10000**	**SEEDING AND MULCHING, (58372 SY)**	
	Awd	$0.92	$53,702.24
	2	$3.61	$210,722.92
Ref #65	**659E14000**	**REPAIR SEEDING AND MULCHING, (2919 SY)**	
	Awd	$0.50	$1,459.50
	2	$1.05	$3,064.95
Ref #66	**659E15000**	**INTER-SEEDING, (2919 SY)**	
	Awd	$0.01	$29.19
	2	$1.05	$3,064.95
Ref #67	**659E20000**	**COMMERCIAL FERTILIZER, (13.13 TON)**	
	Awd	$1,500.00	$19,695.00
	2	$760.00	$9,978.80
Ref #68	**659E31000**	**LIME, (12.06 ACRE)**	
	Awd	$200.00	$2,412.00
	2	$50.00	$603.00
Ref #69	**659E35000**	**WATER, (331 MGAL)**	
	Awd	$1.00	$331.00
	2	$50.00	$16,550.00
Ref #70	**659E40000**	**MOWING, (525 MSF)**	
	Awd	$1.00	$525.00
	2	$10.00	$5,250.00
Ref #71	**670E00700**	**DITCH EROSION PROTECTION, (2947 SY)**	
	Awd	$1.95	$5,746.65
	2	$3.65	$10,756.55

Ref #72	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$6,845.00	$6,845.00
	2	$6,845.00	$6,845.00
Ref #73	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$55,344.00	$55,344.00
	2	$57,780.00	$57,780.00
Ref #74	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$32,635.52	$32,635.52
	2	$32,635.52	$32,635.52
Ref #75	**832E30000**	**EROSION CONTROL, (500000 EACH)**	
	Awd	$1.00	$500,000.00
	2	$1.00	$500,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,474,731.74**
2	**$1,449,347.45**

Ref #76	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (8 CY)**	
	Awd	$553.62	$4,428.96
	2	$192.82	$1,542.56
Ref #77	**602E20000**	**CONCRETE MASONRY, (3 CY)**	
	Awd	$1,346.34	$4,039.02
	2	$701.78	$2,105.34
Ref #78	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (32794 FT)**	
	Awd	$19.19	$629,316.86
	2	$15.78	$517,489.32
Ref #79	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (551 FT)**	
	Awd	$58.17	$32,051.67
	2	$21.07	$11,609.57
Ref #80	**605E14000**	**6" BASE PIPE UNDERDRAINS, (20148 FT)**	
	Awd	$14.93	$300,809.64
	2	$19.70	$396,915.60
Ref #81	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (2568 FT)**	
	Awd	$38.86	$99,792.48
	2	$27.86	$71,544.48
Ref #82	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$72.61	$7,261.00
	2	$52.66	$5,266.00
Ref #83	**611E01100**	**6" CONDUIT, TYPE C, (744 FT)**	
	Awd	$53.79	$40,019.76
	2	$18.40	$13,689.60
Ref #84	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$64.67	$6,467.00
	2	$28.28	$2,828.00
Ref #85	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$64.67	$6,467.00
	2	$28.28	$2,828.00

Ref #86	**611E01800**	**8" CONDUIT, TYPE B, (100 FT)**	
	Awd	$82.18	$8,218.00
	2	$54.50	$5,450.00
Ref #87	**611E02000**	**8" CONDUIT, TYPE C, (100 FT)**	
	Awd	$77.44	$7,744.00
	2	$46.25	$4,625.00
Ref #88	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (159 FT)**	
	Awd	$118.86	$18,898.74
	2	$125.72	$19,989.48
Ref #89	**611E04600**	**12" CONDUIT, TYPE C, (90 FT)**	
	Awd	$175.01	$15,750.90
	2	$101.13	$9,101.70
Ref #90	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (2951 FT)**	
	Awd	$115.71	$341,460.21
	2	$161.85	$477,619.35
Ref #91	**611E06100**	**15" CONDUIT, TYPE C, (934 FT)**	
	Awd	$135.75	$126,790.50
	2	$110.17	$102,898.78
Ref #92	**611E06100**	**15" CONDUIT, TYPE C, WITH CLASS II BEDDING, (183 FT)**	
	Awd	$138.11	$25,274.13
	2	$131.83	$24,124.89
Ref #94	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (907 FT)**	
	Awd	$155.77	$141,283.39
	2	$192.02	$174,162.14
Ref #95	**611E07600**	**18" CONDUIT, TYPE C, (160 FT)**	
	Awd	$141.08	$22,572.80
	2	$102.17	$16,347.20
Ref #96	**611E07600**	**18" CONDUIT, TYPE C, WITH CLASS II BEDDING, (212 FT)**	
	Awd	$171.62	$36,383.44
	2	$330.05	$69,970.60
Ref #98	**611E08901**	**21" CONDUIT, TYPE B, AS PER PLAN, (115 FT)**	
	Awd	$246.23	$28,316.45
	2	$726.13	$83,504.95
Ref #99	**611E09100**	**21" CONDUIT, TYPE C, (11 FT)**	
	Awd	$339.46	$3,734.06
	2	$291.68	$3,208.48
Ref #100	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN, (780 FT)**	
	Awd	$186.34	$145,345.20
	2	$215.88	$168,386.40
Ref #101	**611E10600**	**24" CONDUIT, TYPE C, (242 FT)**	
	Awd	$204.30	$49,440.60
	2	$168.15	$40,692.30
Ref #102	**611E13401**	**30" CONDUIT, TYPE B, AS PER PLAN, (571 FT)**	
	Awd	$278.02	$158,749.42
	2	$416.11	$237,598.81
Ref #103	**611E13600**	**30" CONDUIT, TYPE C, (798 FT)**	
	Awd	$219.11	$174,849.78
	2	$211.57	$168,832.86

Ref #104	**611E13600**	**30" CONDUIT, TYPE C, WITH CLASS II BEDDING, (176 FT)**	
	Awd	$371.87	$65,449.12
	2	$384.90	$67,742.40
Ref #105	**611E14200**	**30" CONDUIT, TYPE F, (70 FT)**	
	Awd	$275.87	$19,310.90
	2	$207.59	$14,531.30
Ref #106	**611E16401**	**36" CONDUIT, TYPE B, AS PER PLAN, (719 FT)**	
	Awd	$273.31	$196,509.89
	2	$305.53	$219,676.07
Ref #107	**611E16600**	**36" CONDUIT, TYPE C, (15 FT)**	
	Awd	$792.13	$11,881.95
	2	$378.74	$5,681.10
Ref #108	**611E16600**	**36" CONDUIT, TYPE C, WITH CLASS II BEDDING, (90 FT)**	
	Awd	$727.36	$65,462.40
	2	$1,875.21	$168,768.90
Ref #109	**611E19401**	**42" CONDUIT, TYPE B, AS PER PLAN, (878 FT)**	
	Awd	$340.85	$299,266.30
	2	$498.17	$437,393.26
Ref #110	**611E19600**	**42" CONDUIT, TYPE C, (302 FT)**	
	Awd	$625.90	$189,021.80
	2	$322.19	$97,301.38
Ref #111	**611E20901**	**48" CONDUIT, TYPE B, AS PER PLAN, (984 FT)**	
	Awd	$629.47	$619,398.48
	2	$746.22	$734,280.48
Ref #112	**611E20900**	**48" CONDUIT, TYPE B, WITH CLASS II BEDDING, (295 FT)**	
	Awd	$866.98	$255,759.10
	2	$1,692.82	$499,381.90
Ref #113	**611E22400**	**54" CONDUIT, TYPE B, WITH CLASS II BEDDING, (10 FT)**	
	Awd	$2,639.50	$26,395.00
	2	$3,669.35	$36,693.50
Ref #114	**611E52502**	**24" X 38" CONDUIT, TYPE B, 706.04, (265 FT)**	
	Awd	$387.25	$102,621.25
	2	$476.16	$126,182.40
Ref #115	**611E96600**	**CONDUIT, BORED OR JACKED 15", TYPE B, (252 FT)**	
	Awd	$759.82	$191,474.64
	2	$889.30	$224,103.60
Ref #116	**611E96600**	**CONDUIT, BORED OR JACKED 18", TYPE B, (230 FT)**	
	Awd	$745.86	$171,547.80
	2	$859.27	$197,632.10
Ref #117	**611E96600**	**CONDUIT, BORED OR JACKED 30" TYPE B, (190 FT)**	
	Awd	$1,253.53	$238,170.70
	2	$1,284.41	$244,037.90
Ref #118	**611E96600**	**CONDUIT, BORED OR JACKED 36", TYPE B, (69 FT)**	
	Awd	$872.63	$60,211.47
	2	$1,586.56	$109,472.64
Ref #119	**611E96600**	**CONDUIT, BORED OR JACKED 42", TYPE B, (323 FT)**	
	Awd	$1,515.25	$489,425.75
	2	$2,560.16	$826,931.68

Ref #120	**611E98150**	**CATCH BASIN, NO. 3, (14 EACH)**	
	Awd	$5,536.34	$77,508.76
	2	$5,648.16	$79,074.24
Ref #121	**611E98180**	**CATCH BASIN, NO. 3A, (9 EACH)**	
	Awd	$3,358.86	$30,229.74
	2	$3,408.52	$30,676.68
Ref #122	**611E98300**	**CATCH BASIN, NO. 5, (11 EACH)**	
	Awd	$5,943.90	$65,382.90
	2	$4,315.42	$47,469.62
Ref #123	**611E98370**	**CATCH BASIN, NO. 6, (12 EACH)**	
	Awd	$5,133.37	$61,600.44
	2	$4,132.14	$49,585.68
Ref #124	**611E98410**	**CATCH BASIN, NO. 8, (9 EACH)**	
	Awd	$6,359.75	$57,237.75
	2	$5,103.44	$45,930.96
Ref #125	**611E98434**	**CATCH BASIN, NO. 8A, (4 EACH)**	
	Awd	$12,453.19	$49,812.76
	2	$10,261.32	$41,045.28
Ref #126	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,146.76	$2,146.76
	2	$2,086.00	$2,086.00
Ref #127	**611E98510**	**CATCH BASIN, NO. 2-3, (11 EACH)**	
	Awd	$3,955.17	$43,506.87
	2	$3,741.14	$41,152.54
Ref #128	**611E99100**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, (2 EACH)**	
	Awd	$18,890.59	$37,781.18
	2	$20,122.53	$40,245.06
Ref #129	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (6 EACH)**	
	Awd	$21,267.37	$127,604.22
	2	$19,536.47	$117,218.82
Ref #130	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (7 EACH)**	
	Awd	$23,547.34	$164,831.38
	2	$19,709.31	$137,965.17
Ref #131	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (2 EACH)**	
	Awd	$31,449.79	$62,899.58
	2	$20,261.84	$40,523.68
Ref #132	**611E99110**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, (8 EACH)**	
	Awd	$17,058.06	$136,464.48
	2	$20,809.51	$166,476.08
Ref #133	**611E99111**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, AS, (1 EACH)**	
	Awd	$19,297.85	$19,297.85
	2	$23,423.68	$23,423.68
Ref #134	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (9 EACH)**	
	Awd	$14,767.18	$132,904.62
	2	$17,838.58	$160,547.22
Ref #135	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (1 EACH)**	
	Awd	$15,995.13	$15,995.13
	2	$19,647.55	$19,647.55

Ref #136	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (1 EACH)**	
	Awd	$19,421.71	$19,421.71
	2	$12,947.55	$12,947.55
Ref #137	**611E99574**	**MANHOLE, NO. 3, (25 EACH)**	
	Awd	$11,379.24	$284,481.00
	2	$7,622.77	$190,569.25
Ref #138	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$672.83	$3,364.15
	2	$400.36	$2,001.80
Ref #139	**611E99900**	**DRAINAGE STRUCTURE, MISC.: CHECK VALVE FOR 54" CON, (1 EACH)**	
	Awd	$71,752.94	$71,752.94
	2	$88,718.02	$88,718.02
Ref #140	**690E98000**	**SPECIAL - MANHOLE MISC.: SANITARY MANHOLE PER MSD , (4 EACH)**	
	Awd	$14,682.47	$58,729.88
	2	$15,089.97	$60,359.88
Ref #141	**690E98000**	**SPECIAL - MANHOLE MISC.: SANITARY MANHOLE PER MSD , (2 EACH)**	
	Awd	$32,897.72	$65,795.44
	2	$22,515.06	$45,030.12
Ref #142	**690E99550**	**SPECIAL - TEMPORARY DRAINAGE PUMP, (12 MNTH)**	
	Awd	$34,489.99	$413,879.88
	2	$23,087.13	$277,045.56
Ref #143	**839E30000**	**TRENCH DRAIN, TYPE B WITH STANDARD GRATE, (876 FT)**	
	Awd	$227.00	$198,852.00
	2	$254.57	$223,003.32
Ref #605	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN' WITH JOINTS PER , (114 FT)**	
	Awd	$292.74	$33,372.36
	2	$296.20	$33,766.80
Ref #606	**611E96600**	**CONDUIT, BORED OR JACKED' 24?, TYPE B, (80 FT)**	
	Awd	$958.90	$76,712.00
	2	$1,138.03	$91,042.40
Ref #607	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (5 EACH)**	
	Awd	$9,377.08	$46,885.40
	2	$20,298.92	$101,494.60
Ref #609	**690E98000**	**SPECIAL -' MANHOLE MISC.: SANITARY MANHOLE PER MSD, (2 EACH)**	
	Awd	$32,897.72	$65,795.44
	2	$27,414.29	$54,828.58
Ref #610	**611E97910**	**SPECIAL - SANITARY SEWER: MSD SANITARY SEWER PROTE, (LUMP SUM)**	
	Awd	$87,474.78	$87,474.78
	2	$50,000.00	$50,000.00
Ref #611	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (2 EACH)**	
	Awd	$2,051.63	$4,103.26
	2	$5,820.11	$11,640.22
Ref #612	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (4 EACH)**	
	Awd	$8,527.38	$34,109.52
	2	$15,921.49	$63,685.96
Ref #613	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$11,427.97	$11,427.97
	2	$4,733.88	$4,733.88

Ref #615		**690E98000**	**SPECIAL -MANHOLE MISC: SANITARY MANHOLE PER MSD AC, (1 EACH)**	
		Awd	$14,682.48	$14,682.48
		2	$22,819.58	$22,819.58
Ref #620		**611E01800**	**8" CONDUIT, TYPE B, 706.02 WITH JOINTS PER 706.11, (50 FT)**	
		Awd	$213.70	$10,685.00
		2	$277.44	$13,872.00
Ref #627		**611E16401**	**36" CONDUIT, TYPE B, AS PER PLAN, 748.06, (20 FT)**	
		Awd	$902.97	$18,059.40
		2	$754.89	$15,097.80

Section 3 - DRAINAGE - Totals

Awd	**$8,042,160.59**
2	**$9,047,867.60**

Ref #144	**AA1**	**611E06100**	**15" CONDUIT, TYPE C, WITH CLASS II BEDDING (ALTER, (34 FT)**	
		Awd	$259.74	$8,831.16
		2	$175.30	$5,960.20
Ref #145	**AA1**	**611E13400**	**30" CONDUIT, TYPE B, WITH CLASS II BEDDING (ALTER, (126 FT)**	
		Awd	$646.05	$81,402.30
		2	$140.31	$17,679.06
Ref #146	**AA1**	**690E98000**	**SPECIAL - MANHOLE MISC.: SANITARY MANHOLE PER MSD , (1 EACH)**	
		Awd	$14,682.48	$14,682.48
		2	$13,632.94	$13,632.94
Ref #616	**AA1**	**690E98000**	**SPECIAL -MANHOLE MISC: SANITARY MANHOLE PER MSD AC, (1 EACH)**	
		Awd	$14,682.48	$14,682.48
		2	$21,197.44	$21,197.44

Section 4 - DRAINAGE ALTERNATES - 69TH STREET - STA - Totals

Awd	**$119,598.42**
2	**$58,469.64**

Ref #157	**AB2**	**611E16600**	**36" CONDUIT, TYPE C, WITH CLASS II BEDDING (ALTER, (23 FT)**	
		Awd	$844.96	$19,434.08
		2	$747.79	$17,199.17
Ref #158	**AB2**	**611E22400**	**54" CONDUIT, TYPE B, WITH CLASS II BEDDING (ALTER, (235 FT)**	
		Awd	$1,202.51	$282,589.85
		2	$1,480.88	$348,006.80
Ref #159	**AB2**	**611E22600**	**54" CONDUIT, TYPE C, WITH CLASS II BEDDING (ALTER, (112 FT)**	
		Awd	$987.55	$110,605.60
		2	$1,164.77	$130,454.24
Ref #160	**AB2**	**611E96600**	**CONDUIT, BORED OR JACKED 36", TYPE B, WITH JOINTS , (256 FT)**	
		Awd	$1,474.32	$377,425.92
		2	$2,090.38	$535,137.28
Ref #161	**AB2**	**690E98000**	**SPECIAL - MANHOLE MISC.: SANITARY MANHOLE PER MSD , (2 EACH)**	
		Awd	$14,680.75	$29,361.50
		2	$15,417.62	$30,835.24
Ref #162	**AB2**	**690E98000**	**SPECIAL - MANHOLE MISC.: SANITARY MANHOLE PER MSD , (2 EACH)**	
		Awd	$32,910.17	$65,820.34
		2	$18,281.79	$36,563.58

Section 5 - DRAINAGE ALTERNATES - SEYMORE AVE - STA - Totals

Awd	**$885,237.29**
2	**$1,098,196.31**

Ref #168	**AC2**	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN (ALTERNATE 2), (223 FT)**	
	Awd		$310.12	$69,156.76
	2		$299.98	$66,895.54
Ref #169	**AC2**	**611E13401**	**30" CONDUIT, TYPE B, AS PER PLAN (ALTERNATE 2), (32 FT)**	
	Awd		$439.63	$14,068.16
	2		$313.49	$10,031.68
Ref #170	**AC2**	**611E16401**	**36" CONDUIT, TYPE B, AS PER PLAN (ALTERNATE 2), (135 FT)**	
	Awd		$522.36	$70,518.60
	2		$395.54	$53,397.90
Ref #171	**AC2**	**611E16600**	**36" CONDUIT, TYPE C (ALTERNATE 2), (244 FT)**	
	Awd		$308.44	$75,259.36
	2		$239.95	$58,547.80
Ref #172	**AC2**	**611E19401**	**42" CONDUIT, TYPE B, AS PER PLAN (ALTERNATE 2), (180 FT)**	
	Awd		$365.82	$65,847.60
	2		$539.35	$97,083.00

Section 6 - DRAINAGE ALTERNATES - WOODLAND/SUMMIT - - Totals

Awd	**$294,850.48**
2	**$285,955.92**

Ref #173		**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (22391 SY)**	
	Awd		$3.80	$85,085.80
	2		$10.50	$235,105.50
Ref #174		**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (43136 CY)**	
	Awd		$197.00	$8,497,792.00
	2		$188.11	$8,114,312.96
Ref #175		**304E20000**	**AGGREGATE BASE, (23927 CY)**	
	Awd		$69.43	$1,661,251.61
	2		$84.12	$2,012,739.24
Ref #176		**407E20000**	**NON-TRACKING TACK COAT, (21196 GAL)**	
	Awd		$5.00	$105,980.00
	2		$4.20	$89,023.20
Ref #177		**411E10000**	**STABILIZED CRUSHED AGGREGATE, (543 CY)**	
	Awd		$114.30	$62,064.90
	2		$94.82	$51,487.26
Ref #178		**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (9 CY)**	
	Awd		$900.00	$8,100.00
	2		$610.00	$5,490.00
Ref #179		**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (15 CY)**	
	Awd		$650.00	$9,750.00
	2		$580.00	$8,700.00
Ref #180		**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (10466 CY)**	
	Awd		$9.50	$99,427.00
	2		$18.00	$188,388.00

Ref #181	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (5789 CY)**	
	Awd	$253.50	$1,467,511.50
	2	$235.00	$1,360,415.00
Ref #182	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (5612 CY)**	
	Awd	$376.00	$2,110,112.00
	2	$288.30	$1,617,939.60
Ref #183	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (176 SY)**	
	Awd	$96.40	$16,966.40
	2	$100.00	$17,600.00
Ref #184	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (209 SY)**	
	Awd	$318.11	$66,484.99
	2	$125.00	$26,125.00
Ref #185	**452E18010**	**15" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (21427 SY)**	
	Awd	$160.00	$3,428,320.00
	2	$169.00	$3,621,163.00
Ref #186	**609E24511**	**CURB, TYPE 4-C, AS PER PLAN, (1399 FT)**	
	Awd	$37.40	$52,322.60
	2	$41.22	$57,666.78
Ref #187	**609E26000**	**CURB, TYPE 6, (2059 FT)**	
	Awd	$38.55	$79,374.45
	2	$44.22	$91,048.98
Ref #188	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (5.83 MILE)**	
	Awd	$1,350.00	$7,870.50
	2	$2,700.00	$15,741.00
Ref #608	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (5 SY)**	
	Awd	$2,968.11	$14,840.55
	2	$774.00	$3,870.00

Section 7 - PAVEMENT - Totals

Awd	**$17,773,254.30**
2	**$17,516,815.52**

Ref #189	**203E10001**	**EXCAVATION, AS PER PLAN ADDITIONAL EXCAVATION (CIN, (10 CY)**	
	Awd	$109.24	$1,092.40
	2	$47.70	$477.00
Ref #190	**203E10001**	**EXCAVATION, AS PER PLAN EXPLORATORY EXCAVATION (CI, (10 CY)**	
	Awd	$109.24	$1,092.40
	2	$47.70	$477.00
Ref #191	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (9354 LB)**	
	Awd	$2.02	$18,895.08
	2	$1.69	$15,808.26
Ref #192	**602E20000**	**CONCRETE MASONRY (CIN. 1110), (89 CY)**	
	Awd	$520.83	$46,353.87
	2	$392.74	$34,953.86
Ref #193	**602E98200**	**MASONRY, MISC.: BRICK MASONRY, (2 CY)**	
	Awd	$627.87	$1,255.74
	2	$3,148.94	$6,297.88

Ref #194	**638E11103**	**METER AND VAULT REMOVED AND RESET, AS PER PLAN (CI, (1 EACH)**	
	Awd	$2,827.03	$2,827.03
	2	$2,254.33	$2,254.33
Ref #195	**638E11602**	**SPECIAL - 6" WATER MAIN DIP AND FITTINGS (CIN. 110, (49 FT)**	
	Awd	$555.60	$27,224.40
	2	$504.16	$24,703.84
Ref #196	**638E11604**	**SPECIAL - 8" WATER MAIN DIP AND FITTINGS (CIN. 110, (13 FT)**	
	Awd	$1,034.21	$13,444.73
	2	$1,070.52	$13,916.76
Ref #197	**638E11610**	**SPECIAL - 16" WATER MAIN DIP AND FITTINGS (CIN. 11, (806 FT)**	
	Awd	$463.81	$373,830.86
	2	$667.99	$538,399.94
Ref #198	**638E20468**	**SPECIAL - 30" STEEL PIPE ENCASEMENT, BORED OR JACK, (200 FT)**	
	Awd	$1,208.78	$241,756.00
	2	$1,471.67	$294,334.00
Ref #199	**638E20498**	**SPECIAL - VALVE BOX (CIN. 1116), (7 EACH)**	
	Awd	$839.59	$5,877.13
	2	$557.31	$3,901.17
Ref #200	**638E20738**	**SPECIAL - 2" AIR RELEASE VALVE (CIN. 1116), (5 EACH)**	
	Awd	$3,934.30	$19,671.50
	2	$5,759.71	$28,798.55
Ref #201	**638E20750**	**SPECIAL - 6" FIRE HYDRANT (CIN. 1112), (2 EACH)**	
	Awd	$1,319.46	$2,638.92
	2	$1,690.19	$3,380.38
Ref #202	**638E20760**	**SPECIAL - FIRE HYDRANT REMOVED AND DISPOSED OF (CI, (2 EACH)**	
	Awd	$742.90	$1,485.80
	2	$1,003.46	$2,006.92
Ref #203	**638E20762**	**SPECIAL - FIRE HYDRANT SERVICE LINE EXTENDED AND A, (2 EACH)**	
	Awd	$1,223.88	$2,447.76
	2	$2,467.51	$4,935.02
Ref #204	**638E20806**	**SPECIAL - RETAP, RECONNECT AND EXTEND 3/4" POLYETH, (1 FT)**	
	Awd	$2,694.48	$2,694.48
	2	$2,056.82	$2,056.82
Ref #205	**638E20826**	**SPECIAL - RETAP, RECONNECT AND EXTEND 1" POLYETHYL, (1 FT)**	
	Awd	$2,783.30	$2,783.30
	2	$2,204.12	$2,204.12
Ref #206	**638E20834**	**SPECIAL - INSTALL 1" POLYETHYLENE WATER SERVICE CO, (25 FT)**	
	Awd	$202.69	$5,067.25
	2	$236.04	$5,901.00
Ref #207	**638E20864**	**SPECIAL - INSTALL 2" COPPER WATER SERVICE CONNECTI, (51 FT)**	
	Awd	$148.10	$7,553.10
	2	$230.44	$11,752.44
Ref #208	**638E20884**	**SPECIAL - CUT AND PLUG EXISTING 12" WATER LINE (CI, (1 EACH)**	
	Awd	$3,117.98	$3,117.98
	2	$9,770.55	$9,770.55
Ref #209	**638E20886**	**SPECIAL - CUT AND PLUG EXISTING 16" WATER LINE (CI, (1 EACH)**	
	Awd	$3,748.04	$3,748.04
	2	$11,860.54	$11,860.54

Ref #210	**638E20904**	**SPECIAL - SERVICE BOX (RECONNECT) (CIN. 1131), (1 EACH)**	
	Awd	$672.83	$672.83
	2	$336.44	$336.44
Ref #211	**638E20904**	**SPECIAL - SERVICE BOX (RENEW) (CIN. 1131), (2 EACH)**	
	Awd	$649.10	$1,298.20
	2	$336.43	$672.86
Ref #212	**638E30002**	**SPECIAL - SHEETING AND BRACING ORDERED LEFT IN PLA, (2 MBF)**	
	Awd	$802.22	$1,604.44
	2	$1.52	$3.04
Ref #213	**638E98000**	**WATER WORK, MISC.:REMOVING EXISTING MANHOLE CURB A, (5 EACH)**	
	Awd	$1,133.80	$5,669.00
	2	$241.03	$1,205.15
Ref #214	**638E98000**	**WATER WORK, MISC.:REMOVING EXISTING VALVE BOX (CIN, (1 EACH)**	
	Awd	$587.60	$587.60
	2	$147.42	$147.42
Ref #215	**638E98100**	**WATER WORK, MISC.:HAULING WATER WORKS MATERIAL (CI, (LUMP SUM)**	
	Awd	$3,693.93	$3,693.93
	2	$275.30	$275.30

Section 8 - WATER WORK - Totals

Awd	**$798,383.77**
2	**$1,020,830.59**

Ref #216	**625E00450**	**CONNECTION, FUSED PULL APART, (42 EACH)**	
	Awd	$141.65	$5,949.30
	2	$141.65	$5,949.30
Ref #217	**625E00451**	**CONNECTION, FUSED PULL APART, AS PER PLAN, (8 EACH)**	
	Awd	$141.65	$1,133.20
	2	$141.65	$1,133.20
Ref #218	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$108.50	$1,953.00
	2	$108.50	$1,953.00
Ref #219	**625E10494**	**LIGHT POLE, LOW MAST, ALM50, (21 EACH)**	
	Awd	$4,155.00	$87,255.00
	2	$4,155.00	$87,255.00
Ref #220	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (4 EACH)**	
	Awd	$718.00	$2,872.00
	2	$718.00	$2,872.00
Ref #221	**625E13200**	**LIGHT TOWER, BBBB100, (3 EACH)**	
	Awd	$30,127.00	$90,381.00
	2	$30,127.00	$90,381.00
Ref #222	**625E13400**	**LIGHT TOWER, BBBBBB100, (7 EACH)**	
	Awd	$30,737.00	$215,159.00
	2	$30,737.00	$215,159.00
Ref #223	**625E14001**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS PER PLAN, (4 EACH)**	
	Awd	$1,742.00	$6,968.00
	2	$1,742.00	$6,968.00

Ref #224	**625E14306**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, (21 EACH)**	
	Awd	$5,405.00	$113,505.00
	2	$5,505.00	$115,605.00
Ref #225	**625E15100**	**LIGHT TOWER FOUNDATION, 36" X 20' DEEP, (4 EACH)**	
	Awd	$8,400.00	$33,600.00
	2	$8,400.00	$33,600.00
Ref #226	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (2 EACH)**	
	Awd	$9,770.00	$19,540.00
	2	$9,770.00	$19,540.00
Ref #227	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.: MEDIAN, 36" X 20' D, (4 EACH)**	
	Awd	$13,288.00	$53,152.00
	2	$14,488.00	$57,952.00
Ref #228	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (20737 FT)**	
	Awd	$3.90	$80,874.30
	2	$3.90	$80,874.30
Ref #229	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (4242 FT)**	
	Awd	$5.10	$21,634.20
	2	$5.10	$21,634.20
Ref #230	**625E23306**	**NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, (360 FT)**	
	Awd	$1.85	$666.00
	2	$1.85	$666.00
Ref #231	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (3150 FT)**	
	Awd	$1.85	$5,827.50
	2	$1.85	$5,827.50
Ref #232	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (605 FT)**	
	Awd	$11.75	$7,108.75
	2	$11.75	$7,108.75
Ref #233	**625E25000**	**CONDUIT, 3/4", 725.04, (110 FT)**	
	Awd	$7.85	$863.50
	2	$7.85	$863.50
Ref #234	**625E25504**	**CONDUIT, 3", 725.051, (1497 FT)**	
	Awd	$7.30	$10,928.10
	2	$7.30	$10,928.10
Ref #235	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 3", (1314 FT)**	
	Awd	$40.60	$53,348.40
	2	$40.60	$53,348.40
Ref #236	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (54 EACH)**	
	Awd	$1,055.00	$56,970.00
	2	$1,055.00	$56,970.00
Ref #237	**625E26273**	**LUMINAIRE, LOW MAST, SOLID STATE (LED), AS PER PLA, (21 EACH)**	
	Awd	$1,012.00	$21,252.00
	2	$1,012.00	$21,252.00
Ref #238	**625E27561**	**LUMINAIRE, INSTALLATION ONLY, AS PER PLAN, (4 EACH)**	
	Awd	$116.00	$464.00
	2	$116.00	$464.00
Ref #239	**625E29000**	**TRENCH, (2128 FT)**	
	Awd	$2.70	$5,745.60
	2	$2.70	$5,745.60

Ref #240	**625E29930**	**MEDIAN JUNCTION BOX, (33 EACH)**	
	Awd	$4,460.00	$147,180.00
	2	$4,310.00	$142,230.00
Ref #241	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$918.00	$7,344.00
	2	$918.00	$7,344.00
Ref #242	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,078.00	$3,234.00
	2	$1,078.00	$3,234.00
Ref #243	**625E31510**	**PULL BOX REMOVED, (16 EACH)**	
	Awd	$221.00	$3,536.00
	2	$221.00	$3,536.00
Ref #244	**625E32000**	**GROUND ROD, (58 EACH)**	
	Awd	$255.00	$14,790.00
	2	$255.00	$14,790.00
Ref #245	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$13,900.00	$13,900.00
	2	$13,900.00	$13,900.00
Ref #246	**625E34001**	**POWER SERVICE, AS PER PLAN, (4 EACH)**	
	Awd	$8,175.00	$32,700.00
	2	$8,175.00	$32,700.00
Ref #247	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2128 FT)**	
	Awd	$1.85	$3,936.80
	2	$1.85	$3,936.80
Ref #248	**625E38000**	**HIGH VOLTAGE TEST, (LUMP SUM)**	
	Awd	$3,360.00	$3,360.00
	2	$3,360.00	$3,360.00
Ref #249	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$137,170.00	$137,170.00
	2	$137,170.00	$137,170.00
Ref #250	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$2,830.00	$5,660.00
	2	$2,830.00	$5,660.00
Ref #251	**625E75350**	**LIGHT TOWER REMOVED, (4 EACH)**	
	Awd	$1,260.00	$5,040.00
	2	$1,260.00	$5,040.00
Ref #252	**625E75400**	**LIGHT POLE REMOVED, (38 EACH)**	
	Awd	$420.00	$15,960.00
	2	$420.00	$15,960.00
Ref #253	**625E75402**	**LIGHT POLE REMOVED FOR STORAGE, (4 EACH)**	
	Awd	$420.00	$1,680.00
	2	$420.00	$1,680.00
Ref #254	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (42 EACH)**	
	Awd	$440.00	$18,480.00
	2	$440.00	$18,480.00
Ref #255	**625E75504**	**LUMINAIRE REMOVED FOR STORAGE, (4 EACH)**	
	Awd	$52.50	$210.00
	2	$52.50	$210.00

Ref #256	**625E75506**	**LUMINAIRE REMOVED, (46 EACH)**	
	Awd	$52.50	$2,415.00
	2	$52.50	$2,415.00
Ref #257	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$840.00	$1,680.00
	2	$840.00	$1,680.00
Ref #258	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (4 EACH)**	
	Awd	$860.00	$3,440.00
	2	$860.00	$3,440.00
Ref #259	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (45000 FT)**	
	Awd	$0.20	$9,000.00
	2	$0.20	$9,000.00

Section 9 - LIGHTING - Totals

Awd	**$1,327,865.65**
2	**$1,329,815.65**

Ref #260	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, TYPE D, YELLOW, (23 EACH)**	
	Awd	$125.00	$2,875.00
	2	$125.00	$2,875.00
Ref #261	**621E00100**	**RPM, (629 EACH)**	
	Awd	$39.50	$24,845.50
	2	$39.50	$24,845.50
Ref #262	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (383 EACH)**	
	Awd	$13.08	$5,009.64
	2	$20.01	$7,663.83
Ref #263	**625E32000**	**GROUND ROD, (11 EACH)**	
	Awd	$255.00	$2,805.00
	2	$255.00	$2,805.00
Ref #264	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (654 FT)**	
	Awd	$13.00	$8,502.00
	2	$13.00	$8,502.00
Ref #265	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (32.3 FT)**	
	Awd	$19.70	$636.31
	2	$19.70	$636.31
Ref #266	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (230.3 FT)**	
	Awd	$42.00	$9,672.60
	2	$42.00	$9,672.60
Ref #267	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (64.6 FT)**	
	Awd	$56.50	$3,649.90
	2	$56.50	$3,649.90
Ref #268	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (65 FT)**	
	Awd	$20.00	$1,300.00
	2	$20.00	$1,300.00
Ref #269	**630E08600**	**SIGN POST REFLECTOR, (20 EACH)**	
	Awd	$58.50	$1,170.00
	2	$58.50	$1,170.00

Ref #270	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (14 EACH)**	
	Awd	$905.00	$12,670.00
	2	$905.00	$12,670.00
Ref #271	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$38,200.00	$38,200.00
	2	$38,200.00	$38,200.00
Ref #272	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (2 EACH)**	
	Awd	$85,700.00	$171,400.00
	2	$86,700.00	$173,400.00
Ref #273	**630E72430**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, (3 EACH)**	
	Awd	$122,800.00	$368,400.00
	2	$122,800.00	$368,400.00
Ref #274	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (1 EACH)**	
	Awd	$1,525.00	$1,525.00
	2	$1,525.00	$1,525.00
Ref #275	**630E79611**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, AS PER PLA, (1 EACH)**	
	Awd	$1,325.00	$1,325.00
	2	$1,325.00	$1,325.00
Ref #276	**630E80100**	**SIGN, FLAT SHEET, (628.82 SF)**	
	Awd	$18.50	$11,633.17
	2	$18.50	$11,633.17
Ref #277	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (689 SF)**	
	Awd	$32.00	$22,048.00
	2	$32.00	$22,048.00
Ref #278	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (3900 SF)**	
	Awd	$38.50	$150,150.00
	2	$38.50	$150,150.00
Ref #279	**630E80300**	**SIGN, TEMPORARY OVERLAY, (148 SF)**	
	Awd	$37.00	$5,476.00
	2	$37.00	$5,476.00
Ref #280	**630E81021**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, AS PER PLAN, (16 EACH)**	
	Awd	$500.00	$8,000.00
	2	$500.00	$8,000.00
Ref #281	**630E82000**	**SIGN BACKING ASSEMBLY, (1 EACH)**	
	Awd	$1,540.00	$1,540.00
	2	$1,540.00	$1,540.00
Ref #282	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (5 EACH)**	
	Awd	$13,400.00	$67,000.00
	2	$13,700.00	$68,500.00
Ref #283	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (14 EACH)**	
	Awd	$1,500.00	$21,000.00
	2	$1,500.00	$21,000.00
Ref #284	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$8,275.00	$49,650.00
	2	$8,275.00	$49,650.00
Ref #285	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (87 EACH)**	
	Awd	$15.00	$1,305.00
	2	$15.00	$1,305.00

Ref #286	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$170.00	$1,020.00
	2	$170.00	$1,020.00
Ref #287	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
Ref #288	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (54 EACH)**	
	Awd	$25.00	$1,350.00
	2	$25.00	$1,350.00
Ref #289	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (14 EACH)**	
	Awd	$130.00	$1,820.00
	2	$130.00	$1,820.00
Ref #290	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$475.00	$475.00
	2	$475.00	$475.00
Ref #291	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (25 EACH)**	
	Awd	$450.00	$11,250.00
	2	$450.00	$11,250.00
Ref #292	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (11 EACH)**	
	Awd	$20.00	$220.00
	2	$20.00	$220.00
Ref #293	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$1,450.00	$2,900.00
	2	$1,450.00	$2,900.00
Ref #294	**630E89708**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,450.00	$1,450.00
Ref #295	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$2,100.00	$8,400.00
Ref #296	**630E89806**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$1,700.00	$1,700.00
	2	$1,700.00	$1,700.00
Ref #297	**630E89902**	**REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM, BAR, (16 EACH)**	
	Awd	$50.00	$800.00
	2	$50.00	$800.00
Ref #298	**644E00100**	**EDGE LINE, 4", WHITE, (0.03 MILE)**	
	Awd	$18,040.00	$541.20
	2	$18,040.00	$541.20
Ref #299	**644E00300**	**CENTER LINE, (0.04 MILE)**	
	Awd	$21,550.00	$862.00
	2	$21,550.00	$862.00
Ref #300	**644E00500**	**STOP LINE, (20 FT)**	
	Awd	$7.00	$140.00
	2	$7.00	$140.00
Ref #301	**644E00620**	**CROSSWALK LINE, 12", (62 FT)**	
	Awd	$6.50	$403.00
	2	$6.50	$403.00

Ref #302	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1459 FT)**	
	Awd	$6.75	$9,848.25
	2	$6.75	$9,848.25
Ref #303	**644E00720**	**CHEVRON MARKING, 24" WHITE, (529 FT)**	
	Awd	$6.38	$3,375.02
	2	$6.38	$3,375.02
Ref #304	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
Ref #305	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (2087 FT)**	
	Awd	$1.90	$3,965.30
	2	$1.90	$3,965.30
Ref #306	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (8 EACH)**	
	Awd	$245.00	$1,960.00
	2	$245.00	$1,960.00
Ref #307	**645E00118**	**EDGE LINE, 6", TYPE A4, (1.95 MILE)**	
	Awd	$24,995.00	$48,740.25
	2	$24,995.00	$48,740.25
Ref #308	**645E00220**	**LANE LINE, 6", TYPE A4, (0.37 MILE)**	
	Awd	$9,485.00	$3,509.45
	2	$9,485.00	$3,509.45
Ref #309	**645E00418**	**CHANNELIZING LINE, 12", TYPE A4, (3717 FT)**	
	Awd	$8.55	$31,780.35
	2	$8.55	$31,780.35
Ref #310	**646E10400**	**STOP LINE, (172 FT)**	
	Awd	$15.00	$2,580.00
	2	$15.00	$2,580.00
Ref #311	**646E10620**	**CHEVRON MARKING, (105 FT)**	
	Awd	$14.00	$1,470.00
	2	$14.00	$1,470.00
Ref #312	**646E20300**	**LANE ARROW, (13 EACH)**	
	Awd	$250.00	$3,250.00
	2	$250.00	$3,250.00
Ref #313	**646E20320**	**WRONG WAY ARROW, (5 EACH)**	
	Awd	$450.00	$2,250.00
	2	$450.00	$2,250.00
Ref #314	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (6.19 MILE)**	
	Awd	$6,905.00	$42,741.95
	2	$6,905.00	$42,741.95
Ref #315	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (6.58 MILE)**	
	Awd	$3,405.00	$22,404.90
	2	$3,405.00	$22,404.90
Ref #316	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (6644 FT)**	
	Awd	$2.65	$17,606.60
	2	$2.65	$17,606.60
Ref #317	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (3224 FT)**	
	Awd	$1.25	$4,030.00
	2	$1.25	$4,030.00

Ref #318	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (4336 FT)**	
	Awd	$1.50	$6,504.00
	2	$1.50	$6,504.00
Ref #319	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (12.77 MILE)**	
	Awd	$2,200.00	$28,094.00
	2	$2,200.00	$28,094.00
Ref #320	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (3224 FT)**	
	Awd	$1.25	$4,030.00
	2	$1.25	$4,030.00
Ref #321	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (10980 FT)**	
	Awd	$1.65	$18,117.00
	2	$1.65	$18,117.00
Ref #322	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.32 MILE)**	
	Awd	$3,350.00	$7,772.00
	2	$3,350.00	$7,772.00
Ref #323	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (3717 FT)**	
	Awd	$1.90	$7,062.30
	2	$1.90	$7,062.30
Ref #626	**646E10510**	**CROSSWALK LINE, 12", (535 FT)**	
	Awd	$8.00	$4,280.00
	2	$8.00	$4,280.00

Section 10 - TRAFFIC CONTROL - Totals

Awd	**$1,302,890.69**
2	**$1,309,044.88**

Ref #324	**625E25400**	**CONDUIT, 2", 725.04, (27 FT)**	
	Awd	$36.90	$996.30
	2	$36.90	$996.30
Ref #325	**625E25408**	**CONDUIT, 2", 725.051, (112 FT)**	
	Awd	$7.45	$834.40
	2	$7.45	$834.40
Ref #326	**625E25500**	**CONDUIT, 3", 725.04, (1152 FT)**	
	Awd	$28.55	$32,889.60
	2	$28.55	$32,889.60
Ref #327	**625E25504**	**CONDUIT, 3", 725.051, (1119 FT)**	
	Awd	$8.40	$9,399.60
	2	$8.40	$9,399.60
Ref #328	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (269 FT)**	
	Awd	$70.00	$18,830.00
	2	$70.00	$18,830.00
Ref #329	**625E29000**	**TRENCH, (5495 FT)**	
	Awd	$2.70	$14,836.50
	2	$2.70	$14,836.50
Ref #330	**625E30700**	**PULL BOX, 725.08, 18", (21 EACH)**	
	Awd	$918.00	$19,278.00
	2	$918.00	$19,278.00

Ref #331	**625E31510**	**PULL BOX REMOVED, (41 EACH)**	
	Awd	$221.00	$9,061.00
	2	$221.00	$9,061.00
Ref #332	**625E32000**	**GROUND ROD, (32 EACH)**	
	Awd	$255.00	$8,160.00
	2	$255.00	$8,160.00
Ref #333	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (5495 FT)**	
	Awd	$2.15	$11,814.25
	2	$2.15	$11,814.25
Ref #334	**625E75510**	**POWER SERVICE REMOVED, (4 EACH)**	
	Awd	$840.00	$3,360.00
	2	$840.00	$3,360.00
Ref #335	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, 2070E #1, (1 EACH)**	
	Awd	$2,085.00	$2,085.00
	2	$2,085.00	$2,085.00
Ref #336	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, 2070E #2, (1 EACH)**	
	Awd	$2,085.00	$2,085.00
	2	$2,085.00	$2,085.00
Ref #337	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, CCTV #10, (1 EACH)**	
	Awd	$2,085.00	$2,085.00
	2	$2,085.00	$2,085.00
Ref #338	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, DMS #12, (1 EACH)**	
	Awd	$2,085.00	$2,085.00
	2	$2,085.00	$2,085.00
Ref #339	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, DMS #15 AND CCTV, (1 EACH)**	
	Awd	$2,085.00	$2,085.00
	2	$2,085.00	$2,085.00
Ref #340	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, POWER DISTRIBUTI, (1 EACH)**	
	Awd	$2,085.00	$2,085.00
	2	$2,085.00	$2,085.00
Ref #341	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$15.00	$630.00
Ref #342	**630E70045**	**OVERHEAD SIGN SUPPORT, DMS PEDESTAL, AS PER PLAN, (2 EACH)**	
	Awd	$41,800.00	$83,600.00
	2	$41,800.00	$83,600.00
Ref #343	**630E70061**	**CATWALK, DMS PEDESTAL, AS PER PLAN, (2 EACH)**	
	Awd	$29,700.00	$59,400.00
	2	$29,700.00	$59,400.00
Ref #344	**630E70082**	**OVERHEAD SIGN SUPPORT FOUNDATION, DMS PEDESTAL, (2 EACH)**	
	Awd	$10,100.00	$20,200.00
	2	$10,400.00	$20,800.00
Ref #345	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (2 EACH)**	
	Awd	$545.00	$1,090.00
	2	$545.00	$1,090.00
Ref #346	**630E79610**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,250.00	$1,250.00

Ref #347	**630E80100**	**SIGN, FLAT SHEET, (74 SF)**	
	Awd	$18.50	$1,369.00
	2	$18.50	$1,369.00
Ref #348	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (2 EACH)**	
	Awd	$1,450.00	$2,900.00
	2	$1,450.00	$2,900.00
Ref #349	**630E89812**	**REMOVAL OF WOOD POLE AND DISPOSAL, (3 EACH)**	
	Awd	$950.00	$2,850.00
	2	$950.00	$2,850.00
Ref #350	**632E04904**	**VEHICULAR SIGNAL HEAD, (LED), 2-SECTION, 12" LENS,, (8 EACH)**	
	Awd	$937.00	$7,496.00
	2	$937.00	$7,496.00
Ref #351	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (8 EACH)**	
	Awd	$37.25	$298.00
	2	$37.25	$298.00
Ref #352	**632E26500**	**DETECTOR LOOP, (16 EACH)**	
	Awd	$1,518.00	$24,288.00
	2	$1,518.00	$24,288.00
Ref #353	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (3184 FT)**	
	Awd	$2.70	$8,596.80
	2	$2.70	$8,596.80
Ref #354	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$8,660.00	$17,320.00
	2	$8,660.00	$17,320.00
Ref #355	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (1780 FT)**	
	Awd	$2.00	$3,560.00
	2	$2.00	$3,560.00
Ref #356	**632E69300**	**POWER CABLE, 3 CONDUCTOR, NO. 4 AWG, (415 FT)**	
	Awd	$8.65	$3,589.75
	2	$8.65	$3,589.75
Ref #357	**632E69310**	**POWER CABLE, 1 CONDUCTOR, NO. 2 AWG, (2120 FT)**	
	Awd	$7.35	$15,582.00
	2	$7.35	$15,582.00
Ref #358	**632E69350**	**POWER CABLE, MISC.: 1 CONDUCTOR, 1/0 AWG, (2120 FT)**	
	Awd	$7.50	$15,900.00
	2	$7.50	$15,900.00
Ref #359	**632E69950**	**SERVICE CABLE, MISC.: 1 CONDUCTOR, 1/0 AWG, (992 FT)**	
	Awd	$7.50	$7,440.00
	2	$7.50	$7,440.00
Ref #360	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (5 EACH)**	
	Awd	$930.00	$4,650.00
	2	$930.00	$4,650.00
Ref #361	**632E72110**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, (1 EACH)**	
	Awd	$15,765.00	$15,765.00
	2	$15,765.00	$15,765.00
Ref #362	**632E72130**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, (1 EACH)**	
	Awd	$18,690.00	$18,690.00
	2	$18,690.00	$18,690.00

Ref #363	**632E90300**	**SIGNALIZATION, MISC.: REMOVAL OF FIBER OPTIC AND P, (LUMP SUM)**	
	Awd	$12,600.00	$12,600.00
	2	$12,600.00	$12,600.00
Ref #364	**632E90400**	**SIGNALIZATION, MISC.: RAMP METER SIGN, (4 EACH)**	
	Awd	$4,271.00	$17,084.00
	2	$4,271.00	$17,084.00
Ref #365	**633E67100**	**CABINET FOUNDATION, (2 EACH)**	
	Awd	$1,600.00	$3,200.00
	2	$1,600.00	$3,200.00
Ref #366	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (5 EACH)**	
	Awd	$2,150.00	$10,750.00
	2	$2,150.00	$10,750.00
Ref #367	**633E67200**	**CONTROLLER WORK PAD, (2 EACH)**	
	Awd	$1,765.00	$3,530.00
	2	$1,765.00	$3,530.00
Ref #368	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (4 EACH)**	
	Awd	$1,115.00	$4,460.00
	2	$1,115.00	$4,460.00
Ref #369	**804E21030**	**FIBER OPTIC CABLE, AIRBLOWN/PUSHABLE, 72 FIBER, (16255 FT)**	
	Awd	$4.25	$69,083.75
	2	$4.25	$69,083.75
Ref #370	**809E00530**	**ITS JUNCTION BOX, 17x24x6 INCHES, (14 EACH)**	
	Awd	$3,480.00	$48,720.00
	2	$3,330.00	$46,620.00
Ref #371	**809E02000**	**32" ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBL, (23 EACH)**	
	Awd	$2,910.00	$66,930.00
	2	$2,910.00	$66,930.00
Ref #372	**809E02002**	**32" ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY,, (7 EACH)**	
	Awd	$4,010.00	$28,070.00
	2	$4,010.00	$28,070.00
Ref #373	**809E11000**	**COMMUNICATION CABLE MARKER, (13 EACH)**	
	Awd	$270.50	$3,516.50
	2	$270.50	$3,516.50
Ref #374	**809E23100**	**MICRO-DUCT INNERDUCT, 14/10, (9086 FT)**	
	Awd	$1.05	$9,540.30
	2	$1.05	$9,540.30
Ref #375	**809E25000**	**CONDUIT, MULTICELL, MISC.: 2" HDPE WITH 4-14MM/10M, (3030 FT)**	
	Awd	$12.20	$36,966.00
	2	$12.20	$36,966.00
Ref #376	**809E25000**	**CONDUIT, MULTICELL, MISC.: 2" HDPE WITH 4-14MM/10M, (769 FT)**	
	Awd	$50.50	$38,834.50
	2	$50.50	$38,834.50
Ref #377	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4" HDPE, (4447 FT)**	
	Awd	$19.40	$86,271.80
	2	$19.40	$86,271.80
Ref #378	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4" HDPE, JACKED OR DRIL, (1155 FT)**	
	Awd	$51.15	$59,078.25
	2	$51.15	$59,078.25

Ref #379	**809E55000**	**ITS POWER SERVICE, POLE MOUNTED, 120/240V, 60 AMP, (2 EACH)**	
	Awd	$4,430.00	$8,860.00
	2	$4,430.00	$8,860.00
Ref #380	**809E55100**	**ITS POWER SERVICE, POLE MOUNTED, 120/240V, 100 AMP, (2 EACH)**	
	Awd	$4,650.00	$9,300.00
	2	$4,650.00	$9,300.00
Ref #381	**809E56000**	**ITS POWER SERVICE, POLE MOUNTED, 240/480V, 60 AMP, (1 EACH)**	
	Awd	$4,430.00	$4,430.00
	2	$4,430.00	$4,430.00
Ref #382	**809E60030**	**CCTV IP-CAMERA SYSTEM, ENHANCED, (3 EACH)**	
	Awd	$8,918.00	$26,754.00
	2	$8,918.00	$26,754.00
Ref #383	**809E61002**	**CCTV CONCRETE POLE, 70 FEET, (3 EACH)**	
	Awd	$57,153.00	$171,459.00
	2	$57,153.00	$171,459.00
Ref #384	**809E61090**	**CCTV LOWERING UNIT, (3 EACH)**	
	Awd	$9,220.00	$27,660.00
	2	$9,220.00	$27,660.00
Ref #385	**809E63000**	**DYNAMIC MESSAGE SIGN (DMS), FULL-SIZE WALK-IN, (2 EACH)**	
	Awd	$107,544.00	$215,088.00
	2	$107,544.00	$215,088.00
Ref #386	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (290 FT)**	
	Awd	$3.20	$928.00
	2	$3.20	$928.00
Ref #387	**809E65000**	**ITS CABINET - GROUND MOUNTED, (2 EACH)**	
	Awd	$9,380.00	$18,760.00
	2	$9,380.00	$18,760.00
Ref #388	**809E65020**	**ITS CABINET - POWER DISTRIBUTION CABINET (PDC), (1 EACH)**	
	Awd	$6,850.00	$6,850.00
	2	$6,850.00	$6,850.00
Ref #389	**809E65030**	**ITS CABINET - RAMP METER, (2 EACH)**	
	Awd	$15,480.00	$30,960.00
	2	$15,480.00	$30,960.00
Ref #390	**809E65040**	**ITS CABINET - DMS, (2 EACH)**	
	Awd	$11,580.00	$23,160.00
	2	$11,580.00	$23,160.00
Ref #391	**809E65100**	**STEP-DOWN TRANSFORMER, 3KVA, (1 EACH)**	
	Awd	$10,400.00	$10,400.00
	2	$10,400.00	$10,400.00
Ref #392	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF CCTV POLE, CAMERA, F, (2 EACH)**	
	Awd	$3,470.00	$6,940.00
	2	$3,470.00	$6,940.00
Ref #393	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF DMS SIGN, (2 EACH)**	
	Awd	$3,360.00	$6,720.00
	2	$3,360.00	$6,720.00
Ref #394	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF ITS CABINET ASSEMBLY, (7 EACH)**	
	Awd	$840.00	$5,880.00
	2	$840.00	$5,880.00

Ref #395	**809E68900**	**SIDE-FIRED RADAR DETECTOR, (2 EACH)**	
	Awd	$9,970.00	$19,940.00
	2	$9,970.00	$19,940.00
Ref #396	**809E69122**	**ATC CONTROLLER, (2 EACH)**	
	Awd	$6,890.00	$13,780.00
	2	$6,890.00	$13,780.00
Ref #397	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$149,770.00	$149,770.00
	2	$149,770.00	$149,770.00
Ref #398	**809E70050**	**AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$21,600.00	$21,600.00
	2	$21,600.00	$21,600.00

Section 11 - TRAFFIC SURVEILLANCE - Totals

Awd	**$1,736,308.30**
2	**$1,734,808.30**

Ref #399	**625E25408**	**CONDUIT, 2", 725.051, (325 FT)**	
	Awd	$6.75	$2,193.75
	2	$6.75	$2,193.75
Ref #400	**625E25504**	**CONDUIT, 3", 725.051, (6 FT)**	
	Awd	$19.20	$115.20
	2	$19.20	$115.20
Ref #401	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (96 FT)**	
	Awd	$101.70	$9,763.20
	2	$101.70	$9,763.20
Ref #402	**625E29000**	**TRENCH, (166 FT)**	
	Awd	$2.70	$448.20
	2	$2.70	$448.20
Ref #403	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,028.00	$3,084.00
	2	$1,028.00	$3,084.00
Ref #404	**625E32000**	**GROUND ROD, (6 EACH)**	
	Awd	$255.00	$1,530.00
	2	$255.00	$1,530.00
Ref #405	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (166 FT)**	
	Awd	$2.20	$365.20
	2	$2.20	$365.20
Ref #406	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (28 FT)**	
	Awd	$24.00	$672.00
	2	$24.00	$672.00
Ref #407	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (6 EACH)**	
	Awd	$490.00	$2,940.00
	2	$490.50	$2,943.00
Ref #408	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$160.00	$320.00
	2	$160.00	$320.00

Ref #409	**630E80100**	**SIGN, FLAT SHEET, (9 SF)**	
	Awd	$18.50	$166.50
	2	$18.50	$166.50
Ref #410	**630E80510**	**SIGN, STREET NAME, (3 EACH)**	
	Awd	$445.00	$1,335.00
	2	$445.00	$1,335.00
Ref #411	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (6 EACH)**	
	Awd	$1,042.00	$6,252.00
	2	$1,042.00	$6,252.00
Ref #412	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (1 EACH)**	
	Awd	$1,768.00	$1,768.00
	2	$1,768.00	$1,768.00
Ref #413	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (2 EACH)**	
	Awd	$794.00	$1,588.00
	2	$794.00	$1,588.00
Ref #414	**632E20751**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER PLAN, (2 EACH)**	
	Awd	$870.00	$1,740.00
	2	$870.00	$1,740.00
Ref #415	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (7 EACH)**	
	Awd	$37.25	$260.75
	2	$37.25	$260.75
Ref #416	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (2 EACH)**	
	Awd	$37.25	$74.50
	2	$37.25	$74.50
Ref #417	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (770 FT)**	
	Awd	$3.30	$2,541.00
	2	$3.30	$2,541.00
Ref #418	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$8,585.00	$17,170.00
	2	$8,585.00	$17,170.00
Ref #419	**632E64021**	**PEDESTAL FOUNDATION, AS PER PLAN, (391 EACH)**	
	Awd	$695.00	$271,745.00
	2	$1,390.00	$543,490.00
Ref #420	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (246 FT)**	
	Awd	$2.05	$504.30
	2	$2.05	$504.30
Ref #421	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (62 FT)**	
	Awd	$3.75	$232.50
	2	$3.75	$232.50
Ref #422	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (119 FT)**	
	Awd	$4.70	$559.30
	2	$4.70	$559.30
Ref #423	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,880.00	$3,880.00
	2	$3,880.00	$3,880.00
Ref #424	**632E71225**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6 POLE, WITH , (1 EACH)**	
	Awd	$24,300.00	$24,300.00
	2	$24,300.00	$24,300.00

Ref #425	**632E72111**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, AS PER PL, (1 EACH)**	
	Awd	$15,765.00	$15,765.00
	2	$15,765.00	$15,765.00
Ref #426	**632E90001**	**PEDESTAL, 11', TRANSFORMER BASE, AS PER PLAN, (1 EACH)**	
	Awd	$1,640.00	$1,640.00
	2	$1,640.00	$1,640.00
Ref #427	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 19', TRANSFORMER BASE, (1 EACH)**	
	Awd	$2,950.00	$2,950.00
	2	$2,950.00	$2,950.00
Ref #428	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$4,310.00	$4,310.00
	2	$4,310.00	$4,310.00
Ref #429	**633E65520**	**CABINET, TYPE 332, (1 EACH)**	
	Awd	$18,470.00	$18,470.00
	2	$18,470.00	$18,470.00
Ref #430	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,435.00	$1,435.00
	2	$1,435.00	$1,435.00
Ref #431	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$1,060.00	$1,060.00
	2	$1,060.00	$1,060.00
Ref #432	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,100.00	$8,100.00
	2	$8,100.00	$8,100.00
Ref #433	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (1 EACH)**	
	Awd	$9,200.00	$9,200.00
	2	$9,200.00	$9,200.00
Ref #434	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$8,870.00	$35,480.00
	2	$8,870.00	$35,480.00

Section 12 - TRAFFIC SIGNALS - Totals

Awd	**$453,958.40**
2	**$725,706.40**

Ref #436	**AD2**	**809E69123**	**ATC CONTROLLER, AS PER PLAN (ECONOLITE) (ALTERNATE, (1 EACH)**	
		Awd	$7,715.00	$7,715.00
		2	$7,715.00	$7,715.00

Section 13 - TRAFFIC SIGNALS ALTERNATES - Totals

Awd	**$7,715.00**
2	**$7,715.00**

Ref #437	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2025, (300 CY)**	
	Awd	$380.00	$114,000.00
	2	$870.00	$261,000.00
Ref #438	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2026, (300 CY)**	
	Awd	$380.00	$114,000.00
	2	$900.00	$270,000.00

Ref #439	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2027, (150 CY)**	
	Awd	$380.00	$57,000.00
	2	$925.00	$138,750.00
Ref #440	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$265,026.54	$265,026.54
	2	$476,366.36	$476,366.36
Ref #441	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$110,699.57	$110,699.57
	2	$193,587.64	$193,587.64
Ref #442	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$50,079.83	$50,079.83
	2	$78,617.30	$78,617.30
Ref #443	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$1,270,854.99	$1,270,854.99
	2	$1,939,181.90	$1,939,181.90
Ref #444	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$1,077,995.76	$1,077,995.76
	2	$889,685.31	$889,685.31
Ref #445	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$747,093.11	$747,093.11
	2	$669,237.09	$669,237.09
Ref #446	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL), 60 MPH, (4 EACH)**	
	Awd	$48,317.20	$193,268.80
	2	$42,250.00	$169,000.00
Ref #447	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1500 HOUR)**	
	Awd	$137.41	$206,115.00
	2	$107.50	$161,250.00
Ref #448	**614E11630**	**INCREASED BARRIER DELINEATION, (11300 FT)**	
	Awd	$2.97	$33,561.00
	2	$2.70	$30,510.00
Ref #449	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (23 EACH)**	
	Awd	$2,578.43	$59,303.89
	2	$1,925.33	$44,282.59
Ref #450	**614E12400**	**WORK ZONE IMPACT ATTENUATOR, MISC.: 24" WIDE HAZAR, (2 EACH)**	
	Awd	$3,189.43	$6,378.86
	2	$2,340.51	$4,681.02
Ref #451	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$14,269.57	$14,269.57
	2	$14,269.57	$14,269.57
Ref #452	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (21 EACH)**	
	Awd	$296.24	$6,221.04
	2	$253.43	$5,322.03
Ref #453	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$296.64	$2,966.40
	2	$232.62	$2,326.20
Ref #454	**614E12600**	**REPLACEMENT DRUM, (100 EACH)**	
	Awd	$124.51	$12,451.00
	2	$58.32	$5,832.00

Ref #455	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$32,525.00	$65,050.00
	2	$32,525.00	$65,050.00
Ref #456	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (250 EACH)**	
	Awd	$19.31	$4,827.50
	2	$6.78	$1,695.00
Ref #457	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1650 EACH)**	
	Awd	$49.55	$81,757.50
	2	$96.75	$159,637.50
Ref #458	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (75 CY)**	
	Awd	$192.35	$14,426.25
	2	$250.00	$18,750.00
Ref #459	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (1565 EACH)**	
	Awd	$21.28	$33,303.20
	2	$12.20	$19,093.00
Ref #460	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$29.78	$297.80
	2	$12.20	$122.00
Ref #461	**614E13350**	**OBJECT MARKER, ONE WAY, (1275 EACH)**	
	Awd	$21.93	$27,960.75
	2	$18.77	$23,931.75
Ref #462	**614E13360**	**OBJECT MARKER, TWO WAY, (300 EACH)**	
	Awd	$21.93	$6,579.00
	2	$19.10	$5,730.00
Ref #463	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (52 SNMT)**	
	Awd	$886.48	$46,096.96
	2	$886.48	$46,096.96
Ref #464	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (14.1 MILE)**	
	Awd	$1,555.00	$21,925.50
	2	$1,555.00	$21,925.50
Ref #465	**614E20366**	**WORK ZONE LANE LINE, CLASS I, 6", 648, (4.2 MILE)**	
	Awd	$1,250.00	$5,250.00
	2	$1,250.00	$5,250.00
Ref #466	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (7.04 MILE)**	
	Awd	$250.00	$1,760.00
	2	$250.00	$1,760.00
Ref #467	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (37.7 MILE)**	
	Awd	$2,250.00	$84,825.00
	2	$2,250.00	$84,825.00
Ref #468	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (10 MILE)**	
	Awd	$4,255.00	$42,550.00
	2	$4,255.00	$42,550.00
Ref #469	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (8.1 MILE)**	
	Awd	$750.00	$6,075.00
	2	$750.00	$6,075.00
Ref #470	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (49344 FT)**	
	Awd	$1.60	$78,950.40
	2	$1.60	$78,950.40

Ref #471	**614E23140**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 648, (5650 FT)**	
	Awd	$1.50	$8,475.00
	2	$1.50	$8,475.00
Ref #472	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (10304 FT)**	
	Awd	$0.75	$7,728.00
	2	$0.75	$7,728.00
Ref #473	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (22093 FT)**	
	Awd	$1.25	$27,616.25
	2	$1.25	$27,616.25
Ref #474	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, (2580 FT)**	
	Awd	$1.25	$3,225.00
	2	$1.25	$3,225.00
Ref #475	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (7560 FT)**	
	Awd	$0.70	$5,292.00
	2	$0.70	$5,292.00
Ref #476	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (1298 FT)**	
	Awd	$3.75	$4,867.50
	2	$3.75	$4,867.50
Ref #477	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (56 FT)**	
	Awd	$4.00	$224.00
	2	$4.00	$224.00
Ref #478	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (378 FT)**	
	Awd	$3.50	$1,323.00
	2	$3.50	$1,323.00
Ref #479	**614E28200**	**WORK ZONE GORE MARKING, CLASS II, 642 PAINT, (156 FT)**	
	Awd	$3.75	$585.00
	2	$3.75	$585.00
Ref #480	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (26 EACH)**	
	Awd	$100.00	$2,600.00
	2	$100.00	$2,600.00
Ref #481	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$341,540.32	$341,540.32
	2	$91,951.10	$91,951.10
Ref #482	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (4658 SY)**	
	Awd	$96.25	$448,332.50
	2	$105.25	$490,254.50
Ref #483	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (4830 SY)**	
	Awd	$27.00	$130,410.00
	2	$25.00	$120,750.00
Ref #484	**616E10000**	**WATER, (810 MGAL)**	
	Awd	$165.70	$134,217.00
	2	$15.26	$12,360.60
Ref #485	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (14832 FT)**	
	Awd	$35.91	$532,617.12
	2	$29.37	$435,615.84
Ref #486	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (4 EACH)**	
	Awd	$3,259.56	$13,038.24
	2	$7,623.24	$30,492.96

Ref #487	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (50923 FT)**	
	Awd	$16.43	$836,664.89
	2	$19.76	$1,006,238.48
Ref #488	**622E41110**	**PORTABLE BARRIER, ANCHORED, (10705 FT)**	
	Awd	$53.06	$568,007.30
	2	$27.84	$298,027.20
Ref #489	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (132 SNMT)**	
	Awd	$779.62	$102,909.84
	2	$1,218.74	$160,873.68
Ref #490	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (96 SNMT)**	
	Awd	$1,036.94	$99,546.24
	2	$1,036.94	$99,546.24
Ref #491	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$886.48	$21,275.52
	2	$886.48	$21,275.52
Ref #625	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2028, (100 CY)**	
	Awd	$380.00	$38,000.00
	2	$995.00	$99,500.00

Section 14 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,191,414.94**
2	**$8,864,162.99**

Ref #492	**512E10000**	**SEALING OF CONCRETE SURFACES (GRAFFITI PROTECTION), (375 SY)**	
	Awd	$18.00	$6,750.00
	2	$18.00	$6,750.00
Ref #493	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (175 SY)**	
	Awd	$28.50	$4,987.50
	2	$28.50	$4,987.50

Section 15 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$11,737.50**
2	**$11,737.50**

Ref #494	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$58,360.21	$58,360.21
	2	$73,333.19	$73,333.19
Ref #495	**507E00400**	**STEEL PILES, MISC.: HP12X53, (14230 FT)**	
	Awd	$75.00	$1,067,250.00
	2	$127.56	$1,815,178.80
Ref #496	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (297098 LB)**	
	Awd	$1.45	$430,792.10
	2	$1.89	$561,515.22
Ref #497	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (2312 CY)**	
	Awd	$1,518.28	$3,510,263.36
	2	$1,613.98	$3,731,521.76
Ref #498	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (4745 SY)**	
	Awd	$18.00	$85,410.00
	2	$18.44	$87,497.80

Ref #499	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (4745 SY)**	
	Awd	$20.00	$94,900.00
	2	$20.44	$96,987.80
Ref #500	**512E33001**	**TYPE 2 WATERPROOFING, AS PER PLAN, (774 SY)**	
	Awd	$44.77	$34,651.98
	2	$26.75	$20,704.50
Ref #501	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (8650 SF)**	
	Awd	$15.56	$134,594.00
	2	$9.00	$77,850.00
Ref #502	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (995 SY)**	
	Awd	$55.34	$55,063.30
	2	$20.58	$20,477.10
Ref #503	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (668 FT)**	
	Awd	$58.31	$38,951.08
	2	$125.32	$83,713.76
Ref #504	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (13589 FT)**	
	Awd	$125.22	$1,701,614.58
	2	$124.83	$1,696,314.87
Ref #505	**530E51020**	**SPECIAL - RETAINING WALL, TIMBER LAGGING, (49169 SF)**	
	Awd	$20.03	$984,855.07
	2	$28.11	$1,382,140.59
Ref #506	**866E00100**	**GROUND ANCHOR, 105 KIP MAX TEST LOAD, (266 EACH)**	
	Awd	$6,165.00	$1,639,890.00
	2	$4,070.00	$1,082,620.00
Ref #507	**866E00100**	**GROUND ANCHOR, 128 KIP MAX TEST LOAD, (243 EACH)**	
	Awd	$6,725.00	$1,634,175.00
	2	$4,610.00	$1,120,230.00
Ref #508	**866E00100**	**GROUND ANCHOR, 138 KIP MAX TEST LOAD, (9 EACH)**	
	Awd	$7,285.00	$65,565.00
	2	$4,730.00	$42,570.00
Ref #509	**866E00100**	**GROUND ANCHOR, 150 KIP MAX TEST LOAD, (76 EACH)**	
	Awd	$8,215.00	$624,340.00
	2	$4,920.00	$373,920.00
Ref #510	**866E00100**	**GROUND ANCHOR, 172 KIP MAX TEST LOAD, (38 EACH)**	
	Awd	$8,965.00	$340,670.00
	2	$5,360.00	$203,680.00
Ref #511	**866E00100**	**GROUND ANCHOR, 175 KIP MAX TEST LOAD, (18 EACH)**	
	Awd	$8,965.00	$161,370.00
	2	$5,770.00	$103,860.00
Ref #512	**866E00100**	**GROUND ANCHOR, 215 KIP MAX TEST LOAD, (24 EACH)**	
	Awd	$13,000.00	$312,000.00
	2	$6,790.00	$162,960.00
Ref #513	**866E00100**	**GROUND ANCHOR, 78 KIP MAX TEST LOAD, (11 EACH)**	
	Awd	$4,000.00	$44,000.00
	2	$3,690.00	$40,590.00
Ref #514	**866E00300**	**INVESTIGATIVE ANCHOR PULLOUT TESTS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$45,000.00	$45,000.00

Ref #515	**866E00400**	**PERFORMANCE TEST, (35 EACH)**	
	Awd	$250.00	$8,750.00
	2	$2,500.00	$87,500.00
Ref #516	**866E00500**	**EXTENDED CREEP TEST, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$6,600.00	$39,600.00

Section 16 - RETAINING WALLS (SOLDIER PILE) - Totals

Awd	**$13,050,465.68**
2	**$12,949,765.39**

Ref #517	**203E22000**	**EMBANKMENT, USING NATURAL SOILS, 703.16.A, (85 CY)**	
	Awd	$82.41	$7,004.85
	2	$145.90	$12,401.50
Ref #518	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$70,780.25	$70,780.25
	2	$604,386.09	$604,386.09
Ref #519	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$700,000.00	$700,000.00
	2	$1,164,718.11	$1,164,718.11
Ref #520	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$389,727.66	$389,727.66
	2	$293,724.83	$293,724.83
Ref #521	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (143037 LB)**	
	Awd	$1.60	$228,859.20
	2	$1.84	$263,188.08
Ref #522	**511E50212**	**CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE, (1183 CY)**	
	Awd	$1,418.20	$1,677,730.60
	2	$1,348.41	$1,595,169.03
Ref #523	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (874 SY)**	
	Awd	$18.00	$15,732.00
	2	$18.43	$16,107.82
Ref #524	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (874 SY)**	
	Awd	$28.50	$24,909.00
	2	$28.50	$24,909.00
Ref #525	**512E33000**	**TYPE 2 WATERPROOFING, (100 SY)**	
	Awd	$55.48	$5,548.00
	2	$26.75	$2,675.00
Ref #526	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (447 SF)**	
	Awd	$15.07	$6,736.29
	2	$6.40	$2,860.80
Ref #527	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (460 CY)**	
	Awd	$145.45	$66,907.00
	2	$158.22	$72,781.20
Ref #528	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (1024 FT)**	
	Awd	$22.40	$22,937.60
	2	$3.17	$3,246.08

Ref #529	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (371 FT)**	
	Awd	$54.15	$20,089.65
	2	$19.42	$7,204.82
Ref #530	**530E13000**	**SPECIAL - FORM LINER, (2646 SF)**	
	Awd	$2.03	$5,371.38
	2	$52.82	$139,761.72
Ref #531	**601E37500**	**PAVED GUTTER, TYPE 1-2, (120 FT)**	
	Awd	$274.10	$32,892.00
	2	$72.00	$8,640.00
Ref #532	**601E37501**	**PAVED GUTTER, TYPE 1-2, AS PER PLAN, (502 FT)**	
	Awd	$271.33	$136,207.66
	2	$100.00	$50,200.00
Ref #600	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$34,656.93	$34,656.93
	2	$5,819.78	$5,819.78
Ref #601	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (475 FT)**	
	Awd	$57.82	$27,464.50
	2	$64.09	$30,442.75
Ref #602	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (570 FT)**	
	Awd	$97.02	$55,301.40
	2	$89.41	$50,963.70
Ref #603	**507E92201**	**PREBORED HOLES, AS PER PLAN, (473 FT)**	
	Awd	$297.41	$140,674.93
	2	$62.16	$29,401.68
Ref #604	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$7,251.21	$7,251.21

Section 17 - RETAINING WALLS (CAST-IN-PLACE) - Totals

Awd	**$3,673,330.90**
2	**$4,385,853.20**

Ref #533	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (70 CY)**	
	Awd	$104.14	$7,289.80
	2	$132.74	$9,291.80
Ref #534	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (5 EACH)**	
	Awd	$2,844.93	$14,224.65
	2	$1,704.69	$8,523.45
Ref #535	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$246,916.78	$246,916.78
	2	$40,583.91	$40,583.91
Ref #536	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (2304 SY)**	
	Awd	$18.00	$41,472.00
	2	$18.46	$42,531.84
Ref #537	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (2304 SY)**	
	Awd	$28.50	$65,664.00
	2	$28.50	$65,664.00

Ref #538	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$17.03	$953.68
	2	$6.47	$362.32
Ref #539	**517E76300**	**RAILING, MISC.: TRAFFIC BARRIER ON MSE WALL, (537 FT)**	
	Awd	$737.36	$395,962.32
	2	$1,110.23	$596,193.51
Ref #541	**601E21000**	**CONCRETE SLOPE PROTECTION, (9 SY)**	
	Awd	$479.93	$4,319.37
	2	$243.24	$2,189.16
Ref #542	**601E37500**	**PAVED GUTTER, TYPE 1-2, (489 FT)**	
	Awd	$97.26	$47,560.14
	2	$100.00	$48,900.00
Ref #544	**840E21000**	**WALL EXCAVATION, (5447 CY)**	
	Awd	$36.27	$197,562.69
	2	$63.89	$348,008.83
Ref #545	**840E22000**	**FOUNDATION PREPARATION, (1619 SY)**	
	Awd	$36.68	$59,384.92
	2	$52.08	$84,317.52
Ref #546	**840E23000**	**SELECT GRANULAR BACKFILL, (4940 CY)**	
	Awd	$98.36	$485,898.40
	2	$107.75	$532,285.00
Ref #547	**840E23050**	**NATURAL SOIL, (657 CY)**	
	Awd	$50.39	$33,106.23
	2	$39.82	$26,161.74
Ref #548	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (2962 FT)**	
	Awd	$11.56	$34,240.72
	2	$9.87	$29,234.94
Ref #549	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (92 FT)**	
	Awd	$53.93	$4,961.56
	2	$57.01	$5,244.92
Ref #550	**840E26000**	**CONCRETE COPING, (1219 FT)**	
	Awd	$420.81	$512,967.39
	2	$236.14	$287,854.66
Ref #551	**840E26050**	**AESTHETIC SURFACE TREATMENT, (17377 SF)**	
	Awd	$1.25	$21,721.25
	2	$13.93	$242,061.61
Ref #552	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$749.50	$3,747.50
	2	$761.29	$3,806.45
Ref #628	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (19813 SF)**	
	Awd	$52.20	$1,034,238.60
	2	$51.70	$1,024,332.10

Section 18 - RETAINING WALLS (MSE) - Totals

Awd	**$3,212,192.00**
2	**$3,397,547.76**

Ref #553	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$252,235.05	$252,235.05
Ref #555	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$5,038.17	$5,038.17
Ref #556	**503E21100**	**UNCLASSIFIED EXCAVATION, (103 CY)**	
	Awd	$250.00	$25,750.00
	2	$161.30	$16,613.90
Ref #557	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$86,500.00	$86,500.00
	2	$5,819.78	$5,819.78
Ref #558	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1350 FT)**	
	Awd	$50.00	$67,500.00
	2	$54.81	$73,993.50
Ref #559	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1460 FT)**	
	Awd	$55.00	$80,300.00
	2	$88.27	$128,874.20
Ref #560	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11324 LB)**	
	Awd	$2.25	$25,479.00
	2	$2.08	$23,553.92
Ref #561	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (45 CY)**	
	Awd	$1,100.00	$49,500.00
	2	$966.76	$43,504.20
Ref #562	**511E53014**	**CLASS QC3 CONCRETE, MISC.:CONCRETE WITH QC/QA, BRI, (72 CY)**	
	Awd	$1,900.00	$136,800.00
	2	$1,308.93	$94,242.96
Ref #563	**511E53014**	**CLASS QC3 CONCRETE, MISC.:CONCRETE WITH QC/QA, SUB, (52 CY)**	
	Awd	$2,500.00	$130,000.00
	2	$2,112.67	$109,858.84
Ref #564	**511E53014**	**CLASS QC3 CONCRETE, MISC.:CONCRETE, SIDEWALK, AS P, (10 CY)**	
	Awd	$2,500.00	$25,000.00
	2	$2,621.27	$26,212.70
Ref #565	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (133 SY)**	
	Awd	$28.50	$3,790.50
	2	$28.50	$3,790.50
Ref #566	**513E95020**	**STRUCTURAL STEEL, MISC.:PREFABRICATED BRIDGE, (LUMP SUM)**	
	Awd	$785,000.00	$785,000.00
	2	$1,120,162.55	$1,120,162.55
Ref #567	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (12 FT)**	
	Awd	$120.00	$1,440.00
	2	$106.04	$1,272.48
Ref #568	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (42 FT)**	
	Awd	$375.00	$15,750.00
	2	$891.28	$37,433.76
Ref #569	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (68 SF)**	
	Awd	$20.00	$1,360.00
	2	$5.22	$354.96

Ref #570	**517E76300**	**RAILING, MISC.: STEEL ORNAMENTAL RAILING, (96 FT)**	
	Awd	$195.00	$18,720.00
	2	$195.00	$18,720.00
Ref #571	**523E20000**	**DYNAMIC LOAD TESTING, (6 EACH)**	
	Awd	$4,500.00	$27,000.00
	2	$7,995.64	$47,973.84
Ref #572	**523E20500**	**RESTRIKE, (6 EACH)**	
	Awd	$3,200.00	$19,200.00
	2	$949.98	$5,699.88
Ref #573	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (28 SY)**	
	Awd	$900.00	$25,200.00
	2	$540.04	$15,121.12
Ref #574	**526E90030**	**TYPE C INSTALLATION, (12 FT)**	
	Awd	$700.00	$8,400.00
	2	$442.87	$5,314.44
Ref #575	**607E39921**	**VANDAL PROTECTION FENCE, 10' CURVED, COATED FABRIC, (421 FT)**	
	Awd	$360.00	$151,560.00
	2	$371.11	$156,237.31
Ref #576	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (55 FT)**	
	Awd	$500.00	$27,500.00
	2	$278.57	$15,321.35
Ref #614	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT, SFN 3110133, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,500.00	$1,500.00
Ref #619	**203E35110**	**GRANULAR MATERIAL, TYPE B, (65 CY)**	
	Awd	$130.00	$8,450.00
	2	$149.43	$9,712.95

Section 19 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0992 - Totals

Awd	**$1,950,699.50**
2	**$2,218,562.36**

Ref #577	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
Ref #578	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$579,696.95	$579,696.95
	2	$478,434.76	$478,434.76
Ref #579	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$46,552.22	$46,552.22
	2	$28,380.00	$28,380.00
Ref #580	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (50000 EACH)**	
	Awd	$1.00	$50,000.00
	2	$1.00	$50,000.00
Ref #581	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,891,588.05	$1,891,588.05
	2	$2,092,061.04	$2,092,061.04

Ref #582	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (36 MNTH)**	
	Awd	$4,634.60	$166,845.60
	2	$4,910.00	$176,760.00
Ref #583	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$523,791.54	$523,791.54
	2	$250,000.00	$250,000.00
Ref #584	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,300,000.00	$4,300,000.00
	2	$2,000,000.00	$2,000,000.00
Ref #585	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$425,406.00	$425,406.00
	2	$373,675.00	$373,675.00

Section 20 - INCIDENTALS - Totals

Awd	**$8,083,880.36**
2	**$5,549,310.80**