Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250244
PID 109059
D03-TSG FY2025(B)
Federal
Type: SIGNALIZATION
Letting Date: 5/8/2025
Completion Date: 1/15/2027

Contract Awarded To: CORNERSTONE ELECTRIC INC
Award Amount: $1,245,523.90

Engineer's Estimate: $1,408,000.00

Bidder 1
CORNERSTONE ELECTRIC INC
14375 WEST CALLA RD
Columbiana
SALEM, OH 44460
Bid $1,247,323.90

Bidder 2
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $1,251,222.00

Bidder 3
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $1,326,264.98

Ref #1	**202E30000**	**WALK REMOVED, (1126 SF)**	
	Awd	$3.50	$3,941.00
	2	$8.75	$9,852.50
	3	$8.75	$9,852.50
Ref #2	**202E32000**	**CURB REMOVED, (257 FT)**	
	Awd	$17.50	$4,497.50
	2	$20.00	$5,140.00
	3	$20.00	$5,140.00
Ref #3	**203E20000**	**EMBANKMENT, (8 CY)**	
	Awd	$500.00	$4,000.00
	2	$150.00	$1,200.00
	3	$150.00	$1,200.00
Ref #4	**203E20001**	**EMBANKMENT, AS PER PLAN, (1 CY)**	
	Awd	$2,200.00	$2,200.00
	2	$300.00	$300.00
	3	$300.00	$300.00
Ref #5	**304E20000**	**AGGREGATE BASE, (3 CY)**	
	Awd	$800.00	$2,400.00
	2	$200.00	$600.00
	3	$200.00	$600.00
Ref #6	**442E10501**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (3 CY)**	
	Awd	$4,150.00	$12,450.00
	2	$895.00	$2,685.00
	3	$7,000.00	$21,000.00
Ref #7	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$3,150.00	$3,150.00
	2	$3,800.00	$3,800.00
	3	$3,800.00	$3,800.00
Ref #8	**608E10000**	**4" CONCRETE WALK, (428 SF)**	
	Awd	$16.25	$6,955.00
	2	$18.00	$7,704.00
	3	$18.00	$7,704.00
Ref #9	**608E52000**	**CURB RAMP, (1221 SF)**	
	Awd	$19.25	$23,504.25
	2	$18.00	$21,978.00
	3	$18.00	$21,978.00
Ref #10	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (21 FT)**	
	Awd	$130.75	$2,745.75
	2	$54.00	$1,134.00
	3	$54.00	$1,134.00
Ref #11	**609E26000**	**CURB, TYPE 6, (153 FT)**	
	Awd	$42.50	$6,502.50
	2	$49.00	$7,497.00
	3	$49.00	$7,497.00
Ref #12	**609E28000**	**CURB, TYPE 7, (126 FT)**	
	Awd	$50.75	$6,394.50
	2	$54.00	$6,804.00
	3	$54.00	$6,804.00

Ref #13	**609E50000**	**4" CONCRETE TRAFFIC ISLAND, (67 SY)**	
	Awd	$220.50	$14,773.50
	2	$111.00	$7,437.00
	3	$111.00	$7,437.00
Ref #14	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,400.00	$2,400.00
	3	$2,840.00	$2,840.00
Ref #15	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,400.00	$2,400.00
	3	$2,840.00	$2,840.00

Section 1 - ROADWAY - Totals

Awd	**$101,514.00**
2	**$80,931.50**
3	**$100,126.50**

Ref #16	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$2,000.00**

Ref #17	**611E00400**	**4" CONDUIT, TYPE E, (320 FT)**	
	Awd	$5.00	$1,600.00
	2	$8.45	$2,704.00
	3	$4.00	$1,280.00
Ref #18	**611E04900**	**12" CONDUIT, TYPE D, (16 FT)**	
	Awd	$108.00	$1,728.00
	2	$75.00	$1,200.00
	3	$78.00	$1,248.00

Section 3 - DRAINAGE - Totals

Awd	**$3,328.00**
2	**$3,904.00**
3	**$2,528.00**

Ref #19	**625E00450**	**CONNECTION, FUSED PULL APART, (22 EACH)**	
	Awd	$150.00	$3,300.00
	2	$165.00	$3,630.00
	3	$110.00	$2,420.00
Ref #20	**625E00460**	**CONNECTION, UNFUSED PULL APART, (51 EACH)**	
	Awd	$150.00	$7,650.00
	2	$155.05	$7,907.55
	3	$110.00	$5,610.00

Ref #21	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT8B30, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,890.00	$2,890.00
	3	$3,000.00	$3,000.00
Ref #22	**625E10490**	**LIGHT POLE, CONVENTIONAL, ATON14 (POST TOP), (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,985.00	$1,985.00
	3	$2,100.00	$2,100.00
Ref #23	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$1,540.00	$6,160.00
	3	$1,650.00	$6,600.00
Ref #24	**625E18000**	**BRACKET ARM, 10', (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,015.00	$2,030.00
	3	$625.00	$1,250.00
Ref #25	**625E18100**	**BRACKET ARM, 12', (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,060.00	$1,060.00
	3	$675.00	$675.00
Ref #26	**625E18200**	**BRACKET ARM, 15', (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,155.00	$2,310.00
	3	$950.00	$1,900.00
Ref #27	**625E18400**	**BRACKET ARM, 20', (2 EACH)**	
	Awd	$1,800.00	$3,600.00
	2	$1,550.00	$3,100.00
	3	$1,150.00	$2,300.00
Ref #28	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (3798 FT)**	
	Awd	$3.00	$11,394.00
	2	$3.31	$12,571.38
	3	$3.90	$14,812.20
Ref #29	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1335 FT)**	
	Awd	$1.50	$2,002.50
	2	$1.23	$1,642.05
	3	$1.50	$2,002.50
Ref #30	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), IES-II, (9 EACH)**	
	Awd	$450.00	$4,050.00
	2	$460.00	$4,140.00
	3	$450.00	$4,050.00
Ref #31	**625E27403**	**LUMINAIRE, POST TOP, SOLID STATE (LED), AS PER PLA, (2 EACH)**	
	Awd	$1,650.00	$3,300.00
	2	$1,340.00	$2,680.00
	3	$1,050.00	$2,100.00
Ref #32	**625E28000**	**GLARE SHIELD, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$270.00	$270.00
	3	$125.00	$125.00

Section 4 - LIGHTING - Totals

Awd	**$54,246.50**
2	**$52,375.98**
3	**$48,944.70**

Ref #33	**AA1**	**625E10480**	**LIGHT POLE, AESTHETIC, AT8B30 (ALTERNATE 1, MED SR, (1 EACH)**	
		Awd	$4,200.00	$4,200.00
		2	$3,860.00	$3,860.00
		3	$4,050.00	$4,050.00
Ref #34	**AA1**	**625E10480**	**LIGHT POLE, AESTHETIC, ATON14 (POST TOP) (ALTERNAT, (1 EACH)**	
		Awd	$3,000.00	$3,000.00
		2	$2,875.00	$2,875.00
		3	$3,200.00	$3,200.00

Section 5 - LIGHTING ALTERNATES - Totals

Awd	**$7,200.00**
2	**$6,735.00**
3	**$7,250.00**

Ref #37	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (22 EACH)**	
	Awd	$86.00	$1,892.00
	2	$18.00	$396.00
	3	$86.00	$1,892.00
Ref #38	**630E80100**	**SIGN, FLAT SHEET, (22 SF)**	
	Awd	$45.00	$990.00
	2	$110.00	$2,420.00
	3	$45.00	$990.00
Ref #39	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$87.00	$87.00
	2	$395.00	$395.00
	3	$87.00	$87.00
Ref #40	**642E00500**	**STOP LINE, TYPE 1, (34 FT)**	
	Awd	$10.65	$362.10
	2	$10.65	$362.10
	3	$10.65	$362.10
Ref #41	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (561 FT)**	
	Awd	$4.00	$2,244.00
	2	$4.00	$2,244.00
	3	$4.00	$2,244.00
Ref #42	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (668 FT)**	
	Awd	$4.85	$3,239.80
	2	$4.85	$3,239.80
	3	$4.85	$3,239.80

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$8,814.90**
2	**$9,056.90**
3	**$8,814.90**

Ref #43	**625E25400**	**CONDUIT, 2", 725.04, (133 FT)**	
	Awd	$15.00	$1,995.00
	2	$19.20	$2,553.60
	3	$18.00	$2,394.00
Ref #44	**625E25500**	**CONDUIT, 3", 725.04, (181 FT)**	
	Awd	$20.00	$3,620.00
	2	$34.50	$6,244.50
	3	$28.00	$5,068.00
Ref #45	**625E25600**	**CONDUIT, 4", 725.04, (88 FT)**	
	Awd	$50.00	$4,400.00
	2	$50.25	$4,422.00
	3	$48.00	$4,224.00
Ref #46	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 2", (264 FT)**	
	Awd	$50.00	$13,200.00
	2	$42.25	$11,154.00
	3	$37.00	$9,768.00
Ref #47	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (166 FT)**	
	Awd	$60.00	$9,960.00
	2	$54.20	$8,997.20
	3	$48.00	$7,968.00
Ref #48	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (321 FT)**	
	Awd	$75.00	$24,075.00
	2	$91.45	$29,355.45
	3	$70.00	$22,470.00
Ref #49	**625E29000**	**TRENCH, (391 FT)**	
	Awd	$10.00	$3,910.00
	2	$13.65	$5,337.15
	3	$12.00	$4,692.00
Ref #50	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$1,300.00	$5,200.00
	3	$995.00	$3,980.00
Ref #51	**625E30706**	**PULL BOX, 725.08, 24", (13 EACH)**	
	Awd	$1,500.00	$19,500.00
	2	$1,500.00	$19,500.00
	3	$1,250.00	$16,250.00
Ref #52	**625E32000**	**GROUND ROD, (26 EACH)**	
	Awd	$200.00	$5,200.00
	2	$323.00	$8,398.00
	3	$265.00	$6,890.00
Ref #53	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (391 FT)**	
	Awd	$1.50	$586.50
	2	$1.75	$684.25
	3	$3.00	$1,173.00
Ref #54	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$100.00	$100.00
	3	$15,500.00	$15,500.00

Ref #55	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL , POWER SERVICE, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$1,500.00	$6,000.00
	3	$3,450.00	$13,800.00
Ref #56	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (32 EACH)**	
	Awd	$900.00	$28,800.00
	2	$940.00	$30,080.00
	3	$1,375.00	$44,000.00
Ref #57	**632E05087**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$1,600.00	$3,200.00
	2	$1,760.00	$3,520.00
	3	$2,225.00	$4,450.00
Ref #58	**632E20730**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, (22 EACH)**	
	Awd	$650.00	$14,300.00
	2	$580.00	$12,760.00
	3	$785.00	$17,270.00
Ref #59	**632E20750**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, (22 EACH)**	
	Awd	$800.00	$17,600.00
	2	$821.00	$18,062.00
	3	$875.00	$19,250.00
Ref #60	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (34 EACH)**	
	Awd	$10.00	$340.00
	2	$10.00	$340.00
	3	$40.00	$1,360.00
Ref #61	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (22 EACH)**	
	Awd	$10.00	$220.00
	2	$5.00	$110.00
	3	$30.00	$660.00
Ref #62	**632E30200**	**MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER WITH ACCES, (342 FT)**	
	Awd	$15.00	$5,130.00
	2	$15.15	$5,181.30
	3	$20.00	$6,840.00
Ref #63	**632E30500**	**MESSENGER WIRE, MISC.: UNLASH AND RELASH, (100 FT)**	
	Awd	$6.00	$600.00
	2	$9.90	$990.00
	3	$4.25	$425.00
Ref #64	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (342 FT)**	
	Awd	$15.00	$5,130.00
	2	$18.10	$6,190.20
	3	$20.00	$6,840.00
Ref #65	**632E40200**	**SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG, (2970 FT)**	
	Awd	$2.50	$7,425.00
	2	$2.58	$7,662.60
	3	$1.80	$5,346.00
Ref #66	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (4329 FT)**	
	Awd	$3.00	$12,987.00
	2	$2.89	$12,510.81
	3	$2.70	$11,688.30

Ref #67	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (2016 FT)**	
	Awd	$3.25	$6,552.00
	2	$3.15	$6,350.40
	3	$2.90	$5,846.40
Ref #68	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (11 EACH)**	
	Awd	$8,000.00	$88,000.00
	2	$7,580.00	$83,380.00
	3	$7,050.00	$77,550.00
Ref #69	**632E64020**	**PEDESTAL FOUNDATION, (20 EACH)**	
	Awd	$1,000.00	$20,000.00
	2	$1,395.00	$27,900.00
	3	$950.00	$19,000.00
Ref #70	**632E64950**	**TEST HOLE PERFORMED, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$395.00	$790.00
	3	$300.00	$600.00
Ref #71	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (217 FT)**	
	Awd	$6.00	$1,302.00
	2	$8.70	$1,887.90
	3	$7.50	$1,627.50
Ref #72	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (194 FT)**	
	Awd	$6.00	$1,164.00
	2	$7.60	$1,474.40
	3	$8.00	$1,552.00
Ref #73	**632E70001**	**POWER SERVICE, AS PER PLAN, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$3,960.00	$15,840.00
	3	$2,850.00	$11,400.00
Ref #74	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$685.00	$2,740.00
	3	$625.00	$2,500.00
Ref #75	**632E78240**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6, (1 EACH)**	
	Awd	$19,500.00	$19,500.00
	2	$19,730.00	$19,730.00
	3	$19,800.00	$19,800.00
Ref #76	**632E78360**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (1 EACH)**	
	Awd	$27,000.00	$27,000.00
	2	$25,575.00	$25,575.00
	3	$30,700.00	$30,700.00
Ref #77	**632E78364**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (2 EACH)**	
	Awd	$27,500.00	$55,000.00
	2	$26,135.00	$52,270.00
	3	$30,250.00	$60,500.00
Ref #78	**632E78368**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (1 EACH)**	
	Awd	$26,800.00	$26,800.00
	2	$26,410.00	$26,410.00
	3	$33,700.00	$33,700.00

Ref #79	**632E79110**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$11,500.00	$11,500.00
	2	$11,545.00	$11,545.00
	3	$11,000.00	$11,000.00
Ref #80	**632E79140**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$18,000.00	$18,000.00
	2	$17,120.00	$17,120.00
	3	$19,200.00	$19,200.00
Ref #81	**632E86130**	**STRAIN POLE, TYPE TC-81.11, DESIGN 10, (4 EACH)**	
	Awd	$10,500.00	$42,000.00
	2	$9,630.00	$38,520.00
	3	$10,100.00	$40,400.00
Ref #82	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (20 EACH)**	
	Awd	$900.00	$18,000.00
	2	$1,019.00	$20,380.00
	3	$600.00	$12,000.00
Ref #83	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$1,890.00	$7,560.00
	3	$3,250.00	$13,000.00
Ref #84	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (4 EACH)**	
	Awd	$16,650.00	$66,600.00
	2	$15,860.00	$63,440.00
	3	$17,950.00	$71,800.00
Ref #85	**633E67100**	**CABINET FOUNDATION, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$3,340.00	$13,360.00
	3	$2,600.00	$10,400.00
Ref #86	**633E67200**	**CONTROLLER WORK PAD, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$865.00	$3,460.00
	3	$850.00	$3,400.00
Ref #87	**633E75000**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, (4 EACH)**	
	Awd	$7,500.00	$30,000.00
	2	$7,192.00	$28,768.00
	3	$7,075.00	$28,300.00
Ref #88	**633E99000**	**CONTROLLER ITEM, MISC.: COMMUNICATIONS, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,927.00	$7,708.00
	3	$2,275.00	$9,100.00
Ref #89	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (16 EACH)**	
	Awd	$8,600.00	$137,600.00
	2	$8,455.00	$135,280.00
	3	$9,850.00	$157,600.00
Ref #90	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (16 EACH)**	
	Awd	$8,400.00	$134,400.00
	2	$8,420.00	$134,720.00
	3	$9,550.00	$152,800.00

Ref #91	**809E69123**	**ATC CONTROLLER, AS PER PLAN (PROGRAM & INSTALL ONL, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$550.00	$2,200.00
	3	$995.00	$3,980.00
Ref #92	**809E69200**	**EMERGENCY VEHICLE PREEMPTION, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$5,135.00	$10,270.00
	3	$750.00	$1,500.00
Ref #93	**809E69210**	**PREEMPT RECEIVING UNIT, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$855.00	$6,840.00
	3	$1,300.00	$10,400.00
Ref #94	**809E69220**	**PREEMPT DETECTOR CABLE, (1212 FT)**	
	Awd	$2.00	$2,424.00
	2	$2.40	$2,908.80
	3	$3.39	$4,108.68
Ref #95	**809E69230**	**PREEMPT PHASE SELECTOR, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$3,500.00	$7,000.00
	3	$4,925.00	$9,850.00
Ref #96	**809E69240**	**PREEMPT CONFIRMATION LIGHT, (8 EACH)**	
	Awd	$600.00	$4,800.00
	2	$930.00	$7,440.00
	3	$585.00	$4,680.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$978,820.50**
2	**$988,220.56**
3	**$1,060,600.88**

Ref #97	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$70.00	$5,600.00
	2	$85.00	$6,800.00
	3	$75.00	$6,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,600.00**
2	**$6,800.00**
3	**$6,000.00**

Ref #98	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$16,523.06	$16,523.06
	3	$6,200.00	$6,200.00
Ref #99	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,375.00	$17,375.00
	3	$14,000.00	$14,000.00

Ref #100	**619E16010**	**FIELD OFFICE, TYPE B, (16 MNTH)**	
	Awd	$800.00	$12,800.00
	2	$1,200.00	$19,200.00
	3	$800.00	$12,800.00
Ref #101	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$8,100.00	$8,100.00
	3	$17,000.00	$17,000.00
Ref #102	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$85,800.00**
2	**$101,198.06**
3	**$90,000.00**