Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250254
PID 117552
JEF-SR 43-08.40
Federal
Type: INTERSECTION
Letting Date: 5/8/2025
Completion Date: 11/30/2025

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,223,939.90

Engineer's Estimate: $1,215,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,223,939.90

Bidder 2
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $1,329,850.00

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,447,483.19

Bidder 4
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $1,538,958.48

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,800.00	$5,800.00
	2	$5,000.00	$5,000.00
	3	$6,300.00	$6,300.00
	4	$9,000.00	$9,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$700.00	$700.00
	3	$1,137.26	$1,137.26
	4	$380.00	$380.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1561 SY)**	
	Awd	$17.00	$26,537.00
	2	$36.00	$56,196.00
	3	$12.65	$19,746.65
	4	$33.00	$51,513.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (65 FT)**	
	Awd	$8.00	$520.00
	2	$55.00	$3,575.00
	3	$14.59	$948.35
	4	$22.00	$1,430.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (1529 FT)**	
	Awd	$3.00	$4,587.00
	2	$2.00	$3,058.00
	3	$6.89	$10,534.81
	4	$3.40	$5,198.60
Ref #6	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (66 FT)**	
	Awd	$30.00	$1,980.00
	2	$65.00	$4,290.00
	3	$113.37	$7,482.42
	4	$43.00	$2,838.00
Ref #7	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN REMOVED, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$300.00	$900.00
	3	$657.91	$1,973.73
	4	$760.00	$2,280.00
Ref #8	**203E10000**	**EXCAVATION, (1240 CY)**	
	Awd	$16.00	$19,840.00
	2	$30.00	$37,200.00
	3	$25.39	$31,483.60
	4	$40.00	$49,600.00
Ref #9	**203E20000**	**EMBANKMENT, (1676 CY)**	
	Awd	$22.00	$36,872.00
	2	$20.00	$33,520.00
	3	$35.11	$58,844.36
	4	$20.00	$33,520.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (4372 SY)**	
	Awd	$3.75	$16,395.00
	2	$2.50	$10,930.00
	3	$1.15	$5,027.80
	4	$2.35	$10,274.20

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (1887.5 FT)**	
	Awd	$21.00	$39,637.50
	2	$20.40	$38,505.00
	3	$26.34	$49,716.75
	4	$22.20	$41,902.50
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,685.00	$2,685.00
	3	$3,138.80	$3,138.80
	4	$2,650.00	$2,650.00
Ref #13	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$1,400.00	$8,400.00
	2	$1,600.00	$9,600.00
	3	$1,353.65	$8,121.90
	4	$860.00	$5,160.00

Section 1 - ROADWAY - Totals

Awd	**$164,818.50**
2	**$206,159.00**
3	**$204,456.43**
4	**$215,746.30**

Ref #14	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (1 CY)**	
	Awd	$1,000.00	$1,000.00
	2	$1,050.00	$1,050.00
	3	$590.92	$590.92
	4	$703.00	$703.00
Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$196.18	$392.36
	4	$100.00	$200.00
Ref #16	**659E00300**	**TOPSOIL, (662 CY)**	
	Awd	$21.00	$13,902.00
	2	$35.00	$23,170.00
	3	$83.04	$54,972.48
	4	$62.00	$41,044.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (5906 SY)**	
	Awd	$0.90	$5,315.40
	2	$1.00	$5,906.00
	3	$1.18	$6,969.08
	4	$3.60	$21,261.60
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (295 SY)**	
	Awd	$0.90	$265.50
	2	$1.00	$295.00
	3	$1.18	$348.10
	4	$1.00	$295.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.8 TON)**	
	Awd	$1,250.00	$1,000.00
	2	$1,500.00	$1,200.00
	3	$1,634.79	$1,307.83
	4	$2,720.00	$2,176.00

Ref #20	**659E31000**	**LIME, (1.22 ACRE)**	
	Awd	$150.00	$183.00
	2	$160.00	$195.20
	3	$196.17	$239.33
	4	$1,180.00	$1,439.60
Ref #21	**659E35000**	**WATER, (35 MGAL)**	
	Awd	$1.00	$35.00
	2	$1.00	$35.00
	3	$1.31	$45.85
	4	$5.00	$175.00
Ref #22	**670E00500**	**SLOPE EROSION PROTECTION, (50 SY)**	
	Awd	$2.50	$125.00
	2	$2.50	$125.00
	3	$3.27	$163.50
	4	$17.00	$850.00
Ref #23	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,269.58	$3,269.58
	4	$2,560.00	$2,560.00
Ref #24	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,400.00	$7,400.00
	2	$7,400.00	$7,400.00
	3	$4,708.21	$4,708.21
	4	$9,000.00	$9,000.00
Ref #25	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,150.00	$9,150.00
	2	$8,500.00	$8,500.00
	3	$11,902.96	$11,902.96
	4	$11,600.00	$11,600.00
Ref #26	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$71,675.90**
2	**$81,176.20**
3	**$114,910.20**
4	**$121,304.20**

Ref #27	**602E20000**	**CONCRETE MASONRY, (0.2 CY)**	
	Awd	$5,000.00	$1,000.00
	2	$4,500.00	$900.00
	3	$6,499.45	$1,299.89
	4	$7,050.00	$1,410.00
Ref #28	**605E31100**	**AGGREGATE DRAINS, (1071 FT)**	
	Awd	$14.00	$14,994.00
	2	$21.00	$22,491.00
	3	$39.19	$41,972.49
	4	$28.00	$29,988.00

Ref #29	**611E04400**	**12" CONDUIT, TYPE B, (98 FT)**	
	Awd	$182.00	$17,836.00
	2	$150.00	$14,700.00
	3	$185.99	$18,227.02
	4	$116.00	$11,368.00
Ref #30	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,025.00	$3,025.00
	3	$4,512.22	$4,512.22
	4	$4,000.00	$4,000.00

Section 3 - DRAINAGE - Totals

Awd	**$36,830.00**
2	**$41,116.00**
3	**$66,011.62**
4	**$46,766.00**

Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (3"), (2282 SY)**	
	Awd	$9.00	$20,538.00
	2	$8.00	$18,256.00
	3	$4.68	$10,679.76
	4	$10.00	$22,820.00
Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (VARIABLE DEPT, (1160 SY)**	
	Awd	$13.00	$15,080.00
	2	$16.00	$18,560.00
	3	$4.68	$5,428.80
	4	$14.35	$16,646.00
Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1083 CY)**	
	Awd	$210.00	$227,430.00
	2	$225.00	$243,675.00
	3	$270.58	$293,038.14
	4	$232.00	$251,256.00
Ref #34	**304E20000**	**AGGREGATE BASE, (986 CY)**	
	Awd	$115.00	$113,390.00
	2	$135.00	$133,110.00
	3	$123.02	$121,297.72
	4	$121.00	$119,306.00
Ref #35	**407E10000**	**TACK COAT, (1136 GAL)**	
	Awd	$3.50	$3,976.00
	2	$3.50	$3,976.00
	3	$5.89	$6,691.04
	4	$4.00	$4,544.00
Ref #36	**408E10001**	**PRIME COAT, AS PER PLAN, (478 GAL)**	
	Awd	$6.00	$2,868.00
	2	$7.00	$3,346.00
	3	$9.28	$4,435.84
	4	$11.00	$5,258.00
Ref #37	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (256 CY)**	
	Awd	$280.00	$71,680.00
	2	$285.00	$72,960.00
	3	$319.50	$81,792.00
	4	$309.00	$79,104.00

Ref #38	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (358 CY)**	
	Awd	$280.00	$100,240.00
	2	$245.00	$87,710.00
	3	$278.74	$99,788.92
	4	$309.00	$110,622.00
Ref #39	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.94 MILE)**	
	Awd	$3,900.00	$3,666.00
	2	$1,350.00	$1,269.00
	3	$5,165.96	$4,856.00
	4	$4,350.00	$4,089.00
Ref #40	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (0.73 MILE)**	
	Awd	$3,900.00	$2,847.00
	2	$1,550.00	$1,131.50
	3	$5,165.95	$3,771.14
	4	$4,350.00	$3,175.50

Section 4 - PAVEMENT - Totals

Awd	**$561,715.00**
2	**$583,993.50**
3	**$631,779.36**
4	**$616,820.50**

Ref #41	**611E00400**	**4" CONDUIT, TYPE E, (60 FT)**	
	Awd	$5.00	$300.00
	2	$5.00	$300.00
	3	$13.08	$784.80
	4	$11.00	$660.00
Ref #42	**625E00450**	**CONNECTION, FUSED PULL APART, (6 EACH)**	
	Awd	$115.00	$690.00
	2	$200.00	$1,200.00
	3	$176.56	$1,059.36
	4	$146.00	$876.00
Ref #43	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$115.00	$1,380.00
	2	$200.00	$2,400.00
	3	$130.78	$1,569.36
	4	$108.25	$1,299.00
Ref #44	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN AT25B35, (3 EACH)**	
	Awd	$5,650.00	$16,950.00
	2	$5,500.00	$16,500.00
	3	$5,558.29	$16,674.87
	4	$4,595.00	$13,785.00
Ref #45	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (3 EACH)**	
	Awd	$2,700.00	$8,100.00
	2	$2,500.00	$7,500.00
	3	$1,863.66	$5,590.98
	4	$1,540.00	$4,620.00
Ref #46	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (597 FT)**	
	Awd	$5.50	$3,283.50
	2	$4.00	$2,388.00
	3	$13.08	$7,808.76
	4	$11.00	$6,567.00

Ref #47	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (390 FT)**	
	Awd	$2.50	$975.00
	2	$2.00	$780.00
	3	$1.96	$764.40
	4	$1.65	$643.50
Ref #48	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (111 FT)**	
	Awd	$14.00	$1,554.00
	2	$12.00	$1,332.00
	3	$19.62	$2,177.82
	4	$16.25	$1,803.75
Ref #49	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (179 FT)**	
	Awd	$62.00	$11,098.00
	2	$65.00	$11,635.00
	3	$134.71	$24,113.09
	4	$111.25	$19,913.75
Ref #50	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (3 EACH)**	
	Awd	$590.00	$1,770.00
	2	$500.00	$1,500.00
	3	$817.40	$2,452.20
	4	$680.00	$2,040.00
Ref #51	**625E29002**	**TRENCH, 24" DEEP, (81 FT)**	
	Awd	$16.00	$1,296.00
	2	$20.00	$1,620.00
	3	$20.93	$1,695.33
	4	$17.30	$1,401.30
Ref #52	**625E30700**	**PULL BOX, 725.08, 18", (3 EACH)**	
	Awd	$1,575.00	$4,725.00
	2	$2,000.00	$6,000.00
	3	$915.48	$2,746.44
	4	$760.00	$2,280.00
Ref #53	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$250.00	$1,000.00
	3	$241.95	$967.80
	4	$200.00	$800.00
Ref #54	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,950.00	$9,950.00
	2	$9,000.00	$9,000.00
	3	$8,239.36	$8,239.36
	4	$6,805.00	$6,805.00
Ref #55	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (81 FT)**	
	Awd	$3.00	$243.00
	2	$2.00	$162.00
	3	$3.92	$317.52
	4	$3.25	$263.25
Ref #56	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (JEF-43-8.40), (1 EACH)**	
	Awd	$3,985.00	$3,985.00
	2	$500.00	$500.00
	3	$3,596.54	$3,596.54
	4	$2,975.00	$2,975.00

Section 5 - LIGHTING - Totals

Awd	**$67,499.50**
2	**$63,817.00**
3	**$80,558.63**
4	**$66,732.55**

Ref #57	**621E00100**	**RPM, (126 EACH)**	
	Awd	$50.00	$6,300.00
	2	$50.00	$6,300.00
	3	$65.39	$8,239.14
	4	$54.25	$6,835.50
Ref #58	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (66 EACH)**	
	Awd	$8.00	$528.00
	2	$10.00	$660.00
	3	$52.95	$3,494.70
	4	$8.50	$561.00
Ref #59	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (41 EACH)**	
	Awd	$12.00	$492.00
	2	$12.00	$492.00
	3	$14.39	$589.99
	4	$12.00	$492.00
Ref #60	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (11.4 FT)**	
	Awd	$12.00	$136.80
	2	$14.00	$159.60
	3	$18.31	$208.73
	4	$13.00	$148.20
Ref #61	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (142.9 FT)**	
	Awd	$13.00	$1,857.70
	2	$16.00	$2,286.40
	3	$19.62	$2,803.70
	4	$14.00	$2,000.60
Ref #62	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (59.3 FT)**	
	Awd	$22.00	$1,304.60
	2	$20.00	$1,186.00
	3	$24.85	$1,473.61
	4	$23.75	$1,408.38
Ref #63	**630E08600**	**SIGN POST REFLECTOR, (11 EACH)**	
	Awd	$35.00	$385.00
	2	$45.00	$495.00
	3	$39.24	$431.64
	4	$38.00	$418.00
Ref #64	**630E80100**	**SIGN, FLAT SHEET, (18 SF)**	
	Awd	$22.00	$396.00
	2	$26.00	$468.00
	3	$36.62	$659.16
	4	$23.75	$427.50
Ref #65	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$10.00	$20.00
	3	$326.96	$653.92
	4	$30.00	$60.00

Ref #66	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (25 EACH)**	
	Awd	$80.00	$2,000.00
	2	$65.00	$1,625.00
	3	$78.47	$1,961.75
	4	$87.00	$2,175.00
Ref #67	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (17 EACH)**	
	Awd	$25.00	$425.00
	2	$15.00	$255.00
	3	$163.48	$2,779.16
	4	$30.00	$510.00
Ref #68	**646E10010**	**EDGE LINE, 6", (0.94 MILE)**	
	Awd	$3,200.00	$3,008.00
	2	$5,200.00	$4,888.00
	3	$6,800.74	$6,392.70
	4	$4,600.00	$4,324.00
Ref #69	**646E10200**	**CENTER LINE, (0.74 MILE)**	
	Awd	$5,300.00	$3,922.00
	2	$5,900.00	$4,366.00
	3	$7,716.22	$5,710.00
	4	$5,675.00	$4,199.50
Ref #70	**646E10300**	**CHANNELIZING LINE, 8", (760 FT)**	
	Awd	$2.50	$1,900.00
	2	$2.20	$1,672.00
	3	$2.88	$2,188.80
	4	$1.65	$1,254.00
Ref #71	**646E10400**	**STOP LINE, (34 FT)**	
	Awd	$9.00	$306.00
	2	$17.00	$578.00
	3	$22.23	$755.82
	4	$11.00	$374.00
Ref #72	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (367 FT)**	
	Awd	$7.00	$2,569.00
	2	$13.00	$4,771.00
	3	$17.00	$6,239.00
	4	$11.00	$4,037.00
Ref #73	**646E10800**	**ISLAND MARKING, (66 SF)**	
	Awd	$7.00	$462.00
	2	$13.00	$858.00
	3	$17.00	$1,122.00
	4	$16.25	$1,072.50
Ref #74	**646E20300**	**LANE ARROW, (9 EACH)**	
	Awd	$140.00	$1,260.00
	2	$250.00	$2,250.00
	3	$326.96	$2,942.64
	4	$162.25	$1,460.25
Ref #75	**646E20504**	**DOTTED LINE, 6", (100 FT)**	
	Awd	$2.25	$225.00
	2	$4.00	$400.00
	3	$5.23	$523.00
	4	$1.10	$110.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$27,527.10**
2	**$33,730.00**
3	**$49,169.46**
4	**$31,867.43**

Ref #76	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$108.00	$10,800.00
	2	$95.00	$9,500.00
	3	$100.70	$10,070.00
	4	$115.00	$11,500.00
Ref #77	**614E11630**	**INCREASED BARRIER DELINEATION, (934 FT)**	
	Awd	$0.50	$467.00
	2	$1.00	$934.00
	3	$1.31	$1,223.54
	4	$1.10	$1,027.40
Ref #78	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,450.00	$9,800.00
	2	$2,580.00	$10,320.00
	3	$3,669.27	$14,677.08
	4	$2,700.00	$10,800.00
Ref #79	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,950.00	$4,950.00
	3	$6,473.78	$6,473.78
	4	$5,450.00	$5,450.00
Ref #80	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (482 EACH)**	
	Awd	$12.95	$6,241.90
	2	$12.95	$6,241.90
	3	$16.94	$8,165.08
	4	$14.25	$6,868.50
Ref #81	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$910.00	$9,100.00
	2	$500.00	$5,000.00
	3	$1,059.00	$10,590.00
	4	$370.00	$3,700.00
Ref #82	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (64 EACH)**	
	Awd	$8.00	$512.00
	2	$25.00	$1,600.00
	3	$32.70	$2,092.80
	4	$27.75	$1,776.00
Ref #83	**614E13360**	**OBJECT MARKER, TWO WAY, (64 EACH)**	
	Awd	$12.00	$768.00
	2	$38.00	$2,432.00
	3	$49.70	$3,180.80
	4	$42.00	$2,688.00
Ref #84	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,500.00	$9,000.00
	2	$1,500.00	$9,000.00
	3	$1,961.75	$11,770.50
	4	$1,655.00	$9,930.00

Ref #85	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.44 MILE)**	
	Awd	$1,750.00	$2,520.00
	2	$1,750.00	$2,520.00
	3	$2,288.71	$3,295.74
	4	$1,930.00	$2,779.20
Ref #86	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.53 MILE)**	
	Awd	$1,450.00	$768.50
	2	$1,450.00	$768.50
	3	$1,896.36	$1,005.07
	4	$1,600.00	$848.00
Ref #87	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.86 MILE)**	
	Awd	$1,250.00	$3,575.00
	2	$1,250.00	$3,575.00
	3	$1,634.79	$4,675.50
	4	$1,380.00	$3,946.80
Ref #88	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.56 MILE)**	
	Awd	$1,275.00	$1,989.00
	2	$1,275.00	$1,989.00
	3	$1,667.49	$2,601.28
	4	$1,400.00	$2,184.00
Ref #89	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (760 FT)**	
	Awd	$1.65	$1,254.00
	2	$1.65	$1,254.00
	3	$2.16	$1,641.60
	4	$2.00	$1,520.00
Ref #90	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (595 FT)**	
	Awd	$1.50	$892.50
	2	$1.50	$892.50
	3	$1.96	$1,166.20
	4	$1.75	$1,041.25
Ref #91	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (42 FT)**	
	Awd	$14.00	$588.00
	2	$14.00	$588.00
	3	$18.31	$769.02
	4	$15.50	$651.00
Ref #92	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (21 FT)**	
	Awd	$13.00	$273.00
	2	$13.00	$273.00
	3	$17.00	$357.00
	4	$14.35	$301.35
Ref #93	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (1 EACH)**	
	Awd	$325.00	$325.00
	2	$325.00	$325.00
	3	$425.04	$425.04
	4	$360.00	$360.00
Ref #94	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$40.00	$400.00
	2	$50.00	$500.00
	3	$229.74	$2,297.40
	4	$5.00	$50.00

Ref #95	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3040 FT)**	
	Awd	$20.00	$60,800.00
	2	$20.00	$60,800.00
	3	$18.09	$54,993.60
	4	$50.00	$152,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$125,073.90**
2	**$123,462.90**
3	**$141,471.03**
4	**$219,421.50**

Ref #96	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$6,395.40	$6,395.40
	3	$15,446.46	$15,446.46
	4	$20,100.00	$20,100.00
Ref #97	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$80,000.00	$80,000.00
	3	$60,700.00	$60,700.00
	4	$110,000.00	$110,000.00
Ref #98	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$4,400.00	$26,400.00
	2	$2,500.00	$15,000.00
	3	$4,180.00	$25,080.00
	4	$3,000.00	$18,000.00
Ref #99	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,400.00	$14,400.00
	2	$30,000.00	$30,000.00
	3	$10,400.00	$10,400.00
	4	$25,300.00	$25,300.00
Ref #100	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$54,000.00	$54,000.00
	2	$65,000.00	$65,000.00
	3	$47,500.00	$47,500.00
	4	$46,900.00	$46,900.00

Section 8 - INCIDENTALS - Totals

Awd	**$168,800.00**
2	**$196,395.40**
3	**$159,126.46**
4	**$220,300.00**