Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250257
PID 114099
OTT-SR 269-01.78 Roundabout
Federal
Type: INTERSECTION
Letting Date: 5/8/2025
Completion Date: 6/30/2026

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $3,109,877.50

Engineer's Estimate: $3,526,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $3,109,877.50

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $3,201,231.29

Bidder 3
MARK SCHAFFER EXCAVATING & TRUCKING INC
1623 OLD STATE RD
Huron
NORWALK, OH 44857
Bid $3,441,703.48

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$5,000.00	$5,000.00
	3	$19,160.00	$19,160.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (15493 SY)**	
	Awd	$8.00	$123,944.00
	2	$16.50	$255,634.50
	3	$10.00	$154,930.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (234 FT)**	
	Awd	$5.00	$1,170.00
	2	$55.00	$12,870.00
	3	$75.00	$17,550.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1888 FT)**	
	Awd	$3.50	$6,608.00
	2	$3.50	$6,608.00
	3	$4.25	$8,024.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$250.00	$250.00
	3	$300.00	$300.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$250.00	$1,000.00
	3	$300.00	$1,200.00
Ref #7	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$25.00	$25.00
Ref #8	**203E10000**	**EXCAVATION, (4688 CY)**	
	Awd	$10.00	$46,880.00
	2	$14.00	$65,632.00
	3	$28.00	$131,264.00
Ref #9	**203E20000**	**EMBANKMENT, (19500 CY)**	
	Awd	$12.00	$234,000.00
	2	$14.00	$273,000.00
	3	$10.00	$195,000.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (12742 SY)**	
	Awd	$1.00	$12,742.00
	2	$1.00	$12,742.00
	3	$5.00	$63,710.00
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (877 CY)**	
	Awd	$20.00	$17,540.00
	2	$15.00	$13,155.00
	3	$20.00	$17,540.00
Ref #12	**204E30030**	**GRANULAR MATERIAL, TYPE D, (877 CY)**	
	Awd	$75.00	$65,775.00
	2	$65.00	$57,005.00
	3	$45.00	$39,465.00

Ref #13	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$200.00	$800.00
	2	$250.00	$1,000.00
	3	$250.00	$1,000.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, 712.09, (2632 SY)**	
	Awd	$5.00	$13,160.00
	2	$1.30	$3,421.60
	3	$2.00	$5,264.00
Ref #15	**206E10500**	**CEMENT, (86 TON)**	
	Awd	$185.00	$15,910.00
	2	$225.00	$19,350.00
	3	$225.00	$19,350.00
Ref #16	**206E11000**	**CURING COAT, (2834 SY)**	
	Awd	$2.70	$7,651.80
	2	$1.85	$5,242.90
	3	$2.00	$5,668.00
Ref #17	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (2834 SY)**	
	Awd	$5.30	$15,020.20
	2	$6.50	$18,421.00
	3	$6.00	$17,004.00
Ref #18	**606E15050**	**GUARDRAIL, TYPE MGS, (1675 FT)**	
	Awd	$21.00	$35,175.00
	2	$21.00	$35,175.00
	3	$22.00	$36,850.00
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,350.00	$2,350.00
	2	$2,350.00	$2,350.00
	3	$2,500.00	$2,500.00
Ref #20	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,425.00	$1,425.00
	2	$1,425.00	$1,425.00
	3	$1,450.00	$1,450.00
Ref #21	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,275.00	$6,825.00
	2	$2,275.00	$6,825.00
	3	$2,300.00	$6,900.00
Ref #22	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$650.00	$1,950.00
	2	$650.00	$1,950.00
	3	$700.00	$2,100.00
Ref #23	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), 60 MPH,, (1 EACH)**	
	Awd	$31,000.00	$31,000.00
	2	$31,000.00	$31,000.00
	3	$32,000.00	$32,000.00
Ref #24	**622E10200**	**BARRIER TRANSITION, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$6,300.00	$6,300.00
	3	$8,000.00	$8,000.00

Ref #25	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (1 EACH)**	
	Awd	$11,250.00	$11,250.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
Ref #26	**622E90000**	**BARRIER, MISC.:CONCRETE BARRIER, TYPE A1, (30 FT)**	
	Awd	$375.00	$11,250.00
	2	$305.00	$9,150.00
	3	$450.00	$13,500.00
Ref #27	**623E38550**	**MONUMENT ASSEMBLY, TYPE D, (2 EACH)**	
	Awd	$1,650.00	$3,300.00
	2	$1,000.00	$2,000.00
	3	$2,300.00	$4,600.00
Ref #28	**623E40500**	**REFERENCE MONUMENT, TYPE A, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
Ref #29	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$165.00	$165.00
	3	$170.00	$170.00
Ref #200	**206E20000**	**TEST ROLLING, (5 HOUR)**	
	Awd	$200.00	$1,000.00
	2	$250.00	$1,250.00
	3	$250.00	$1,250.00

Section 1 - ROADWAY - Totals

Awd	**$677,626.00**
2	**$858,522.00**
3	**$818,774.00**

Ref #30	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (286 SY)**	
	Awd	$70.00	$20,020.00
	2	$65.00	$18,590.00
	3	$60.00	$17,160.00
Ref #31	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (2435 CY)**	
	Awd	$40.00	$97,400.00
	2	$25.00	$60,875.00
	3	$30.00	$73,050.00
Ref #32	**659E10000**	**SEEDING AND MULCHING, (21939 SY)**	
	Awd	$2.00	$43,878.00
	2	$1.30	$28,520.70
	3	$0.92	$20,183.88
Ref #33	**659E14000**	**REPAIR SEEDING AND MULCHING, (1097 SY)**	
	Awd	$1.00	$1,097.00
	2	$0.92	$1,009.24
	3	$0.92	$1,009.24
Ref #34	**659E15000**	**INTER-SEEDING, (1097 SY)**	
	Awd	$1.00	$1,097.00
	2	$0.80	$877.60
	3	$0.80	$877.60

Ref #35	**659E20000**	**COMMERCIAL FERTILIZER, (3.18 TON)**	
	Awd	$1,000.00	$3,180.00
	2	$850.00	$2,703.00
	3	$850.00	$2,703.00
Ref #36	**659E35000**	**WATER, (121 MGAL)**	
	Awd	$20.00	$2,420.00
	2	$1.00	$121.00
	3	$1.00	$121.00
Ref #37	**670E00500**	**SLOPE EROSION PROTECTION, (4374 SY)**	
	Awd	$3.00	$13,122.00
	2	$1.80	$7,873.20
	3	$1.80	$7,873.20
Ref #38	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$1,200.00	$1,200.00
Ref #39	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$12,000.00	$12,000.00
	3	$8,000.00	$8,000.00
Ref #40	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$20,000.00	$20,000.00
Ref #41	**832E30000**	**EROSION CONTROL, (65000 EACH)**	
	Awd	$1.00	$65,000.00
	2	$1.00	$65,000.00
	3	$1.00	$65,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$271,214.00**
2	**$214,569.74**
3	**$217,177.92**

Ref #42	**202E20010**	**HEADWALL REMOVED, (7 EACH)**	
	Awd	$400.00	$2,800.00
	2	$150.00	$1,050.00
	3	$281.19	$1,968.33
Ref #43	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (430 FT)**	
	Awd	$20.00	$8,600.00
	2	$20.00	$8,600.00
	3	$17.58	$7,559.40
Ref #44	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$250.00	$750.00
	3	$332.37	$997.11
Ref #45	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$3,000.00	$3,000.00
	2	$2,900.00	$2,900.00
	3	$3,668.94	$3,668.94

Ref #46	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (104 FT)**	
	Awd	$10.00	$1,040.00
	2	$24.00	$2,496.00
	3	$17.39	$1,808.56
Ref #47	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (4572 FT)**	
	Awd	$10.00	$45,720.00
	2	$15.00	$68,580.00
	3	$15.51	$70,911.72
Ref #48	**605E14021**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, A, (2055 FT)**	
	Awd	$10.00	$20,550.00
	2	$18.00	$36,990.00
	3	$12.04	$24,742.20
Ref #49	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (384 FT)**	
	Awd	$15.00	$5,760.00
	2	$30.00	$11,520.00
	3	$18.16	$6,973.44
Ref #50	**611E04400**	**12" CONDUIT, TYPE B, (60 FT)**	
	Awd	$65.00	$3,900.00
	2	$85.00	$5,100.00
	3	$69.89	$4,193.40
Ref #51	**611E04600**	**12" CONDUIT, TYPE C, (25 FT)**	
	Awd	$60.00	$1,500.00
	2	$68.00	$1,700.00
	3	$62.77	$1,569.25
Ref #52	**611E07400**	**18" CONDUIT, TYPE B, (128 FT)**	
	Awd	$85.00	$10,880.00
	2	$100.00	$12,800.00
	3	$87.13	$11,152.64
Ref #53	**611E98371**	**CATCH BASIN, NO. 6, AS PER PLAN, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$4,800.00	$9,600.00
	3	$3,035.39	$6,070.78
Ref #54	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,000.00	$1,000.00
	3	$1,065.34	$1,065.34
Ref #55	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$400.00	$2,800.00
	2	$400.00	$2,800.00
	3	$605.60	$4,239.20

Section 3 - DRAINAGE - Totals

Awd	**$115,600.00**
2	**$165,886.00**
3	**$146,920.31**

Ref #56	**253E02000**	**PAVEMENT REPAIR, (63 CY)**	
	Awd	$400.00	$25,200.00
	2	$375.00	$23,625.00
	3	$375.00	$23,625.00

Ref #57	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 1/4", (10613 SY)**	
	Awd	$5.00	$53,065.00
	2	$3.70	$39,268.10
	3	$5.00	$53,065.00
Ref #58	**255E11000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (135 SY)**	
	Awd	$120.00	$16,200.00
	2	$150.00	$20,250.00
	3	$180.00	$24,300.00
Ref #59	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (48 FT)**	
	Awd	$5.00	$240.00
	2	$3.00	$144.00
	3	$3.50	$168.00
Ref #60	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1889 CY)**	
	Awd	$174.00	$328,686.00
	2	$152.00	$287,128.00
	3	$175.00	$330,575.00
Ref #61	**304E20000**	**AGGREGATE BASE, (2538 CY)**	
	Awd	$65.00	$164,970.00
	2	$65.00	$164,970.00
	3	$60.00	$152,280.00
Ref #62	**407E10000**	**TACK COAT, (2948 GAL)**	
	Awd	$3.00	$8,844.00
	2	$2.50	$7,370.00
	3	$3.00	$8,844.00
Ref #63	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (7 CY)**	
	Awd	$590.00	$4,130.00
	2	$875.00	$6,125.00
	3	$600.00	$4,200.00
Ref #64	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (7 CY)**	
	Awd	$590.00	$4,130.00
	2	$850.00	$5,950.00
	3	$600.00	$4,200.00
Ref #65	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (909 CY)**	
	Awd	$290.00	$263,610.00
	2	$245.00	$222,705.00
	3	$300.00	$272,700.00
Ref #66	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (1364 CY)**	
	Awd	$216.00	$294,624.00
	2	$195.00	$265,980.00
	3	$235.00	$320,540.00
Ref #67	**452E12011**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (2610 SY)**	
	Awd	$78.50	$204,885.00
	2	$85.00	$221,850.00
	3	$85.00	$221,850.00
Ref #68	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (352 FT)**	
	Awd	$18.25	$6,424.00
	2	$22.00	$7,744.00
	3	$23.00	$8,096.00

Ref #69	**609E18001**	**COMBINATION CURB AND GUTTER, TYPE 3, AS PER PLAN, (1274 FT)**	
	Awd	$24.50	$31,213.00
	2	$28.00	$35,672.00
	3	$30.00	$38,220.00
Ref #70	**609E22001**	**CURB, TYPE 3-B, AS PER PLAN, (2102 FT)**	
	Awd	$14.75	$31,004.50
	2	$18.00	$37,836.00
	3	$20.00	$42,040.00
Ref #71	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (191 FT)**	
	Awd	$20.00	$3,820.00
	2	$22.00	$4,202.00
	3	$25.00	$4,775.00
Ref #72	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (813 LB)**	
	Awd	$4.00	$3,252.00
	2	$1.00	$813.00
	3	$4.00	$3,252.00

Section 4 - PAVEMENT - Totals

Awd	**$1,444,297.50**
2	**$1,351,632.10**
3	**$1,512,730.00**

Ref #73	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$500.00	$500.00
	3	$750.00	$750.00

Section 5 - WATER WORK - Totals

Awd	**$1,650.00**
2	**$500.00**
3	**$750.00**

Ref #74	**625E00450**	**CONNECTION, FUSED PULL APART, (20 EACH)**	
	Awd	$150.00	$3,000.00
	2	$168.50	$3,370.00
	3	$200.00	$4,000.00
Ref #75	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$125.00	$1,875.00
	2	$168.50	$2,527.50
	3	$200.00	$3,000.00
Ref #76	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT22B35, (10 EACH)**	
	Awd	$4,400.00	$44,000.00
	2	$3,527.25	$35,272.50
	3	$4,000.00	$40,000.00
Ref #77	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$1,738.75	$17,387.50
	3	$2,000.00	$20,000.00

Ref #78	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (579 FT)**	
	Awd	$5.00	$2,895.00
	2	$5.56	$3,219.24
	3	$6.00	$3,474.00
Ref #79	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1860 FT)**	
	Awd	$2.00	$3,720.00
	2	$2.28	$4,240.80
	3	$2.50	$4,650.00
Ref #80	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1679 FT)**	
	Awd	$13.00	$21,827.00
	2	$18.27	$30,675.33
	3	$21.00	$35,259.00
Ref #81	**625E25504**	**CONDUIT, 3", 725.051, (173 FT)**	
	Awd	$5.00	$865.00
	2	$11.48	$1,986.04
	3	$13.00	$2,249.00
Ref #82	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (10 EACH)**	
	Awd	$500.00	$5,000.00
	2	$588.85	$5,888.50
	3	$700.00	$7,000.00
Ref #83	**625E29002**	**TRENCH, 24" DEEP, (1732 FT)**	
	Awd	$10.00	$17,320.00
	2	$11.21	$19,415.72
	3	$12.00	$20,784.00
Ref #84	**625E30700**	**PULL BOX, 725.08, 18", (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,103.75	$3,311.25
	3	$1,300.00	$3,900.00
Ref #85	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,430.00	$1,430.00
	3	$1,500.00	$1,500.00
Ref #86	**625E32000**	**GROUND ROD, (10 EACH)**	
	Awd	$250.00	$2,500.00
	2	$314.75	$3,147.50
	3	$350.00	$3,500.00
Ref #87	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$8,500.00	$8,500.00
	2	$8,715.00	$8,715.00
	3	$10,000.00	$10,000.00
Ref #88	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1732 FT)**	
	Awd	$1.00	$1,732.00
	2	$1.82	$3,152.24
	3	$2.00	$3,464.00
Ref #89	**625E39000**	**TEMPORARY LIGHTING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,525.00	$6,525.00
	3	$6,500.00	$6,500.00

Ref #90	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, DISCONNECT SWITC, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,975.00	$1,975.00
	3	$2,200.00	$2,200.00
Ref #91	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, ENCLOSURE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,975.00	$1,975.00
	3	$2,200.00	$2,200.00

Section 6 - LIGHTING - Totals

Awd	**$145,334.00**
2	**$154,214.12**
3	**$173,680.00**

Ref #92	**620E00500**	**DELINEATOR, POST GROUND MOUNTED (TYPE C), (13 EACH)**	
	Awd	$85.00	$1,105.00
	2	$238.58	$3,101.54
	3	$90.00	$1,170.00
Ref #93	**620E70000**	**DELINEATOR, MISC.:HIGH INTENSITY RETRO-REFLECTIVE , (3 EACH)**	
	Awd	$580.00	$1,740.00
	2	$1,627.93	$4,883.79
	3	$600.00	$1,800.00
Ref #94	**621E00100**	**RPM, (117 EACH)**	
	Awd	$70.00	$8,190.00
	2	$70.00	$8,190.00
	3	$75.00	$8,775.00
Ref #95	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (34 EACH)**	
	Awd	$80.00	$2,720.00
	2	$20.00	$680.00
	3	$40.00	$1,360.00
Ref #96	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (28 EACH)**	
	Awd	$13.00	$364.00
	2	$13.00	$364.00
	3	$15.00	$420.00
Ref #97	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (UNIDIRECTIONAL), (20 EACH)**	
	Awd	$13.00	$260.00
	2	$13.00	$260.00
	3	$16.00	$320.00
Ref #98	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (503 FT)**	
	Awd	$16.00	$8,048.00
	2	$15.00	$7,545.00
	3	$16.00	$8,048.00
Ref #99	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (20 EACH)**	
	Awd	$45.00	$900.00
	2	$45.00	$900.00
	3	$50.00	$1,000.00
Ref #100	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (16 EACH)**	
	Awd	$625.00	$10,000.00
	2	$625.00	$10,000.00
	3	$650.00	$10,400.00

Ref #101	**630E80100**	**SIGN, FLAT SHEET, (277 SF)**	
	Awd	$17.00	$4,709.00
	2	$17.00	$4,709.00
	3	$20.00	$5,540.00
Ref #102	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (108 SF)**	
	Awd	$22.50	$2,430.00
	2	$22.50	$2,430.00
	3	$25.00	$2,700.00
Ref #103	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (860 SF)**	
	Awd	$23.00	$19,780.00
	2	$23.00	$19,780.00
	3	$25.00	$21,500.00
Ref #104	**630E81100**	**SIGN ERECTED, FLAT SHEET, (277 SF)**	
	Awd	$5.00	$1,385.00
	2	$5.00	$1,385.00
	3	$6.00	$1,662.00
Ref #105	**630E81200**	**SIGN ERECTED, EXTRUSHEET, (924 SF)**	
	Awd	$6.50	$6,006.00
	2	$6.50	$6,006.00
	3	$7.50	$6,930.00
Ref #106	**630E84501**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION,, (4 EACH)**	
	Awd	$865.00	$3,460.00
	2	$865.00	$3,460.00
	3	$1,000.00	$4,000.00
Ref #107	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (99 EACH)**	
	Awd	$10.00	$990.00
	2	$10.00	$990.00
	3	$12.00	$1,188.00
Ref #108	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (66 EACH)**	
	Awd	$15.00	$990.00
	2	$15.00	$990.00
	3	$18.00	$1,188.00
Ref #109	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (7 EACH)**	
	Awd	$85.00	$595.00
	2	$85.00	$595.00
	3	$100.00	$700.00
Ref #110	**630E97900**	**SIGNING, MISC.: 4" X 6" WOOD POST, (21 FT)**	
	Awd	$35.00	$735.00
	2	$35.00	$735.00
	3	$40.00	$840.00
Ref #111	**630E97900**	**SIGNING, MISC.: 6" X 8" WOOD POST, (67 FT)**	
	Awd	$50.00	$3,350.00
	2	$50.00	$3,350.00
	3	$60.00	$4,020.00
Ref #112	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.57 MILE)**	
	Awd	$1,000.00	$2,570.00
	2	$1,000.00	$2,570.00
	3	$1,000.00	$2,570.00

Ref #113	**642E00204**	**LANE LINE, 6", TYPE 1, (0.38 MILE)**	
	Awd	$2,000.00	$760.00
	2	$2,000.00	$760.00
	3	$1,000.00	$380.00
Ref #114	**642E00300**	**CENTER LINE, TYPE 1, (0.35 MILE)**	
	Awd	$4,000.00	$1,400.00
	2	$4,000.00	$1,400.00
	3	$1,200.00	$420.00
Ref #115	**644E00500**	**STOP LINE, (33 FT)**	
	Awd	$8.00	$264.00
	2	$8.00	$264.00
	3	$10.00	$330.00
Ref #116	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (116 FT)**	
	Awd	$6.00	$696.00
	2	$6.00	$696.00
	3	$10.00	$1,160.00
Ref #117	**644E01300**	**LANE ARROW, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$100.00	$300.00
	3	$120.00	$360.00
Ref #118	**644E01350**	**LANE REDUCTION ARROW, (3 EACH)**	
	Awd	$150.00	$450.00
	2	$150.00	$450.00
	3	$275.00	$825.00
Ref #119	**644E01510**	**DOTTED LINE, 6", (870 FT)**	
	Awd	$1.00	$870.00
	2	$1.00	$870.00
	3	$1.20	$1,044.00
Ref #120	**644E20800**	**YIELD LINE, (54 FT)**	
	Awd	$7.00	$378.00
	2	$7.00	$378.00
	3	$20.00	$1,080.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$85,445.00**
2	**$88,042.33**
3	**$91,730.00**

Ref #121	**204E50000**	**GEOTEXTILE FABRIC, TYPE B, 712.09, (169 SY)**	
	Awd	$3.00	$507.00
	2	$6.00	$1,014.00
	3	$6.25	$1,056.25
Ref #122	**657E10001**	**RIPRAP FOR TREE PROTECTION, AS PER PLAN, (169 SY)**	
	Awd	$80.00	$13,520.00
	2	$16.00	$2,704.00
	3	$20.00	$3,380.00
Ref #201	**653E10001**	**TOPSOIL FURNISHED AND PLACED, AS PER PLAN, (16 CY)**	
	Awd	$70.00	$1,120.00
	2	$60.00	$960.00
	3	$60.00	$960.00

Section 8 - LANDSCAPING - Totals

Awd	**$15,147.00**
2	**$4,678.00**
3	**$5,396.25**

Ref #123	**209E60200**	**LINEAR GRADING, (18 STA)**	
	Awd	$500.00	$9,000.00
	2	$151.00	$2,718.00
	3	$500.00	$9,000.00
Ref #124	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (100 CY)**	
	Awd	$65.00	$6,500.00
	2	$30.00	$3,000.00
	3	$60.00	$6,000.00
Ref #125	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$150.00	$3,600.00
	2	$75.00	$1,800.00
	3	$100.00	$2,400.00
Ref #126	**614E11630**	**INCREASED BARRIER DELINEATION, (1340 FT)**	
	Awd	$1.50	$2,010.00
	2	$1.50	$2,010.00
	3	$3.00	$4,020.00
Ref #127	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (1 EACH)**	
	Awd	$3,260.00	$3,260.00
	2	$3,850.00	$3,850.00
	3	$2,500.00	$2,500.00
Ref #128	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$16,000.00	$16,000.00
	3	$15,000.00	$15,000.00
Ref #129	**614E12500**	**REPLACEMENT SIGN, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$192.00	$576.00
	3	$150.00	$450.00
Ref #130	**614E12600**	**REPLACEMENT DRUM, (3 EACH)**	
	Awd	$56.00	$168.00
	2	$56.00	$168.00
	3	$55.00	$165.00
Ref #131	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$200.00	$4,000.00
	2	$490.00	$9,800.00
	3	$600.00	$12,000.00
Ref #132	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (29 EACH)**	
	Awd	$8.00	$232.00
	2	$8.00	$232.00
	3	$12.00	$348.00
Ref #133	**614E13350**	**OBJECT MARKER, ONE WAY, (29 EACH)**	
	Awd	$16.00	$464.00
	2	$16.00	$464.00
	3	$22.00	$638.00

Ref #134	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (19 SNMT)**	
	Awd	$900.00	$17,100.00
	2	$900.00	$17,100.00
	3	$1,300.00	$24,700.00
Ref #135	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.76 MILE)**	
	Awd	$2,000.00	$1,520.00
	2	$2,000.00	$1,520.00
	3	$2,500.00	$1,900.00
Ref #136	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (4 EACH)**	
	Awd	$225.00	$900.00
	2	$225.00	$900.00
	3	$250.00	$1,000.00
Ref #137	**616E10000**	**WATER, (84 MGAL)**	
	Awd	$20.00	$1,680.00
	2	$1.00	$84.00
	3	$1.00	$84.00
Ref #138	**617E10100**	**COMPACTED AGGREGATE, (163 CY)**	
	Awd	$65.00	$10,595.00
	2	$75.00	$12,225.00
	3	$130.00	$21,190.00
Ref #139	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1370 FT)**	
	Awd	$35.00	$47,950.00
	2	$12.00	$16,440.00
	3	$45.00	$61,650.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$125,579.00**
2	**$88,887.00**
3	**$163,045.00**

Ref #140	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,485.00	$24,485.00
	2	$25,000.00	$25,000.00
	3	$35,000.00	$35,000.00
Ref #141	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$7,500.00	$7,500.00
	3	$2,500.00	$2,500.00
Ref #142	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$75,000.00	$75,000.00
Ref #143	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (14 MNTH)**	
	Awd	$1,000.00	$14,000.00
	2	$2,200.00	$30,800.00
	3	$3,500.00	$49,000.00
Ref #144	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$50,000.00	$50,000.00

Ref #145	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$138,000.00	$138,000.00
	2	$156,000.00	$156,000.00
	3	$100,000.00	$100,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$227,985.00**
2	**$274,300.00**
3	**$311,500.00**