Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250258
PID 119864
PAU-SR 637-12.27
Federal
Type: SLIDE REPAIR
Letting Date: 5/8/2025
Completion Date: 9/30/2025

Contract Awarded To: MILLER CONTRACTING GROUP INC
Award Amount: $741,943.63

Engineer's Estimate: $1,033,000.00

Bidder 1
MILLER CONTRACTING GROUP INC
PO BOX 162

OTTOVILLE, OH 45876-0162
Bid $741,943.63

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $770,273.00

Bidder 3
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $827,611.50

Bidder 4
VTF EXCAVATION LLC
8398 CELINA-MENDON RD
Mercer
CELINA, OH 45822
Bid $988,236.61

Bidder 5
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $1,056,439.75

Bidder 6
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,164,522.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$25,000.00	$25,000.00
	4	$9,891.31	$9,891.31
	5	$20,000.00	$20,000.00
	6	$1,500.00	$1,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1933 SY)**	
	Awd	$6.00	$11,598.00
	2	$10.00	$19,330.00
	3	$9.00	$17,397.00
	4	$6.46	$12,487.18
	5	$11.00	$21,263.00
	6	$8.00	$15,464.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (294 FT)**	
	Awd	$13.00	$3,822.00
	2	$6.00	$1,764.00
	3	$10.00	$2,940.00
	4	$16.55	$4,865.70
	5	$20.00	$5,880.00
	6	$28.00	$8,232.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1212.5 FT)**	
	Awd	$2.25	$2,728.13
	2	$4.00	$4,850.00
	3	$2.10	$2,546.25
	4	$2.69	$3,261.63
	5	$2.00	$2,425.00
	6	$2.00	$2,425.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$211.00	$422.00
	2	$290.00	$580.00
	3	$305.00	$610.00
	4	$1,008.80	$2,017.60
	5	$290.00	$580.00
	6	$290.00	$580.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$454.00	$1,816.00
	2	$250.00	$1,000.00
	3	$350.00	$1,400.00
	4	$557.77	$2,231.08
	5	$780.00	$3,120.00
	6	$450.00	$1,800.00
Ref #7	**202E98100**	**REMOVAL MISC.: WOOD POLE, (1 EACH)**	
	Awd	$123.00	$123.00
	2	$250.00	$250.00
	3	$250.00	$250.00
	4	$309.10	$309.10
	5	$750.00	$750.00
	6	$450.00	$450.00

Ref #8	**203E10000**	**EXCAVATION, (7185 CY)**	
	Awd	$8.00	$57,480.00
	2	$10.00	$71,850.00
	3	$17.25	$123,941.25
	4	$15.75	$113,163.75
	5	$25.00	$179,625.00
	6	$30.00	$215,550.00
Ref #9	**203E20000**	**EMBANKMENT, (3095 CY)**	
	Awd	$18.00	$55,710.00
	2	$10.00	$30,950.00
	3	$7.75	$23,986.25
	4	$19.46	$60,228.70
	5	$20.00	$61,900.00
	6	$20.00	$61,900.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (2164 SY)**	
	Awd	$1.25	$2,705.00
	2	$1.00	$2,164.00
	3	$1.50	$3,246.00
	4	$1.13	$2,445.32
	5	$2.00	$4,328.00
	6	$1.00	$2,164.00
Ref #11	**204E30020**	**GRANULAR MATERIAL, TYPE C, (721 CY)**	
	Awd	$88.00	$63,448.00
	2	$44.00	$31,724.00
	3	$47.50	$34,247.50
	4	$46.17	$33,288.57
	5	$56.00	$40,376.00
	6	$117.00	$84,357.00
Ref #12	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$233.00	$466.00
	2	$250.00	$500.00
	3	$150.00	$300.00
	4	$292.27	$584.54
	5	$345.00	$690.00
	6	$292.00	$584.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (5705 SY)**	
	Awd	$1.25	$7,131.25
	2	$1.75	$9,983.75
	3	$1.75	$9,983.75
	4	$4.36	$24,873.80
	5	$3.50	$19,967.50
	6	$4.00	$22,820.00
Ref #14	**606E15101**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (1400 FT)**	
	Awd	$25.00	$35,000.00
	2	$23.40	$32,760.00
	3	$25.50	$35,700.00
	4	$31.52	$44,128.00
	5	$23.50	$32,900.00
	6	$23.00	$32,200.00

Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,611.00	$5,222.00
	2	$3,150.00	$6,300.00
	3	$2,600.00	$5,200.00
	4	$3,340.20	$6,680.40
	5	$2,480.00	$4,960.00
	6	$2,480.00	$4,960.00
Ref #16	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,950.00	$2,950.00
	2	$3,000.00	$3,000.00
	3	$1,800.00	$1,800.00
	4	$3,367.14	$3,367.14
	5	$2,000.00	$2,000.00
	6	$2,500.00	$2,500.00
Ref #17	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,950.00	$2,950.00
	2	$2,000.00	$2,000.00
	3	$1,800.00	$1,800.00
	4	$3,367.14	$3,367.14
	5	$2,000.00	$2,000.00
	6	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$263,571.38**
2	**$229,005.75**
3	**$290,348.00**
4	**$327,190.96**
5	**$402,764.50**
6	**$459,986.00**

Ref #18	**601E28001**	**DUMPED ROCK FILL, TYPE D, AS PER PLAN, (3506 CY)**	
	Awd	$47.00	$164,782.00
	2	$72.00	$252,432.00
	3	$62.00	$217,372.00
	4	$78.03	$273,573.18
	5	$76.00	$266,456.00
	6	$98.00	$343,588.00
Ref #19	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (13 CY)**	
	Awd	$163.00	$2,119.00
	2	$120.00	$1,560.00
	3	$150.00	$1,950.00
	4	$132.95	$1,728.35
	5	$162.00	$2,106.00
	6	$143.00	$1,859.00
Ref #20	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$55.00	$110.00
	2	$60.00	$120.00
	3	$60.00	$120.00
	4	$67.35	$134.70
	5	$60.00	$120.00
	6	$70.00	$140.00

Ref #21	**659E00300**	**TOPSOIL, (510 CY)**	
	Awd	$31.00	$15,810.00
	2	$30.00	$15,300.00
	3	$50.00	$25,500.00
	4	$20.44	$10,424.40
	5	$30.00	$15,300.00
	6	$68.00	$34,680.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (4590 SY)**	
	Awd	$1.65	$7,573.50
	2	$1.25	$5,737.50
	3	$2.25	$10,327.50
	4	$1.63	$7,481.70
	5	$1.10	$5,049.00
	6	$2.00	$9,180.00
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (230 SY)**	
	Awd	$0.80	$184.00
	2	$1.10	$253.00
	3	$1.10	$253.00
	4	$0.67	$154.10
	5	$1.10	$253.00
	6	$1.00	$230.00
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.62 TON)**	
	Awd	$800.00	$496.00
	2	$850.00	$527.00
	3	$850.00	$527.00
	4	$942.81	$584.54
	5	$850.00	$527.00
	6	$820.00	$508.40
Ref #25	**659E31000**	**LIME, (0.95 ACRE)**	
	Awd	$5.00	$4.75
	2	$35.00	$33.25
	3	$35.00	$33.25
	4	$6.74	$6.40
	5	$35.00	$33.25
	6	$35.00	$33.25
Ref #26	**659E35000**	**WATER, (25 MGAL)**	
	Awd	$5.00	$125.00
	2	$1.00	$25.00
	3	$1.00	$25.00
	4	$6.73	$168.25
	5	$1.00	$25.00
	6	$1.00	$25.00
Ref #27	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,448.00	$2,448.00
	2	$1,500.00	$1,500.00
	3	$2,500.00	$2,500.00
	4	$3,131.44	$3,131.44
	5	$750.00	$750.00
	6	$2,325.00	$2,325.00

Ref #28	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,300.00	$4,300.00
	2	$7,000.00	$7,000.00
	3	$3,500.00	$3,500.00
	4	$5,959.84	$5,959.84
	5	$8,750.00	$8,750.00
	6	$3,150.00	$3,150.00
Ref #29	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,440.00	$8,440.00
	2	$8,500.00	$8,500.00
	3	$8,500.00	$8,500.00
	4	$10,794.25	$10,794.25
	5	$8,200.00	$8,200.00
	6	$8,014.00	$8,014.00
Ref #30	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00
	6	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$221,392.25**
2	**$307,987.75**
3	**$285,607.75**
4	**$329,141.15**
5	**$322,569.25**
6	**$418,732.65**

Ref #31	**605E31100**	**AGGREGATE DRAINS, (272 FT)**	
	Awd	$33.00	$8,976.00
	2	$15.00	$4,080.00
	3	$18.50	$5,032.00
	4	$18.42	$5,010.24
	5	$25.00	$6,800.00
	6	$22.00	$5,984.00
Ref #32	**611E04600**	**12" CONDUIT, TYPE C, (190 FT)**	
	Awd	$44.00	$8,360.00
	2	$65.00	$12,350.00
	3	$48.00	$9,120.00
	4	$64.97	$12,344.30
	5	$90.00	$17,100.00
	6	$116.00	$22,040.00
Ref #33	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,050.00	$4,100.00
	2	$2,800.00	$5,600.00
	3	$2,400.00	$4,800.00
	4	$3,462.09	$6,924.18
	5	$3,000.00	$6,000.00
	6	$4,955.00	$9,910.00

Section 3 - DRAINAGE - Totals

Awd	**$21,436.00**
2	**$22,030.00**
3	**$18,952.00**
4	**$24,278.72**
5	**$29,900.00**
6	**$37,934.00**

Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (220 CY)**	
	Awd	$222.00	$48,840.00
	2	$225.00	$49,500.00
	3	$225.00	$49,500.00
	4	$333.29	$73,323.80
	5	$240.00	$52,800.00
	6	$210.00	$46,200.00
Ref #35	**304E20000**	**AGGREGATE BASE, (463 CY)**	
	Awd	$62.00	$28,706.00
	2	$65.00	$30,095.00
	3	$57.75	$26,738.25
	4	$55.09	$25,506.67
	5	$62.00	$28,706.00
	6	$76.00	$35,188.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (214 GAL)**	
	Awd	$2.75	$588.50
	2	$2.50	$535.00
	3	$2.50	$535.00
	4	$1.35	$288.90
	5	$1.00	$214.00
	6	$3.00	$642.00
Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (163 CY)**	
	Awd	$265.00	$43,195.00
	2	$250.00	$40,750.00
	3	$265.00	$43,195.00
	4	$390.59	$63,666.17
	5	$290.00	$47,270.00
	6	$250.00	$40,750.00

Section 4 - PAVEMENT - Totals

Awd	**$121,329.50**
2	**$120,880.00**
3	**$119,968.25**
4	**$162,785.54**
5	**$128,990.00**
6	**$122,780.00**

Ref #38	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (2 EACH)**	
	Awd	$79.00	$158.00
	2	$180.00	$360.00
	3	$190.00	$380.00
	4	$242.44	$484.88
	5	$180.00	$360.00
	6	$180.00	$360.00

Ref #39	**621E00100**	**RPM, (10 EACH)**	
	Awd	$320.00	$3,200.00
	2	$300.00	$3,000.00
	3	$455.00	$4,550.00
	4	$511.81	$5,118.10
	5	$380.00	$3,800.00
	6	$300.00	$3,000.00
Ref #40	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (16 EACH)**	
	Awd	$13.25	$212.00
	2	$12.00	$192.00
	3	$15.00	$240.00
	4	$16.84	$269.44
	5	$12.50	$200.00
	6	$13.00	$208.00
Ref #41	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$100.00	$200.00
	3	$100.00	$200.00
	4	$127.95	$255.90
	5	$100.00	$200.00
	6	$95.00	$190.00
Ref #42	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$160.00	$480.00
	2	$150.00	$450.00
	3	$150.00	$450.00
	4	$329.98	$989.94
	5	$150.00	$450.00
	6	$245.00	$735.00
Ref #43	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.27 MILE)**	
	Awd	$3,850.00	$1,039.50
	2	$3,650.00	$985.50
	3	$2,450.00	$661.50
	4	$3,097.78	$836.40
	5	$2,300.00	$621.00
	6	$3,650.00	$985.50
Ref #44	**642E00300**	**CENTER LINE, TYPE 1, (0.14 MILE)**	
	Awd	$3,850.00	$539.00
	2	$3,650.00	$511.00
	3	$4,850.00	$679.00
	4	$6,195.50	$867.37
	5	$4,600.00	$644.00
	6	$3,650.00	$511.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,848.50**
2	**$5,698.50**
3	**$7,160.50**
4	**$8,822.03**
5	**$6,275.00**
6	**$5,989.50**

Ref #45	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$450.00	$9,000.00
	2	$475.00	$9,500.00
	3	$550.00	$11,000.00
	4	$829.53	$16,590.60
	5	$600.00	$12,000.00
	6	$475.00	$9,500.00
Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$2.75	$55.00
	2	$2.50	$50.00
	3	$2.50	$50.00
	4	$1.35	$27.00
	5	$1.00	$20.00
	6	$3.00	$60.00
Ref #47	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$500.00	$5,000.00
	3	$550.00	$5,500.00
	4	$942.80	$9,428.00
	5	$700.00	$7,000.00
	6	$500.00	$5,000.00
Ref #48	**616E10000**	**WATER, (21 MGAL)**	
	Awd	$1.00	$21.00
	2	$1.00	$21.00
	3	$25.00	$525.00
	4	$1.35	$28.35
	5	$1.00	$21.00
	6	$35.00	$735.00
Ref #49	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$55.00	$2,750.00
	2	$90.00	$4,500.00
	3	$60.00	$3,000.00
	4	$68.23	$3,411.50
	5	$78.00	$3,900.00
	6	$150.00	$7,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,826.00**
2	**$19,071.00**
3	**$20,075.00**
4	**$29,485.45**
5	**$22,941.00**
6	**$22,795.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,800.00	$9,800.00
	2	$7,500.00	$7,500.00
	3	$9,000.00	$9,000.00
	4	$6,818.31	$6,818.31
	5	$20,000.00	$20,000.00
	6	$12,981.00	$12,981.00

Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,520.00	$9,520.00
	2	$5,000.00	$5,000.00
	3	$25,000.00	$25,000.00
	4	$11,582.96	$11,582.96
	5	$45,000.00	$45,000.00
	6	$10,266.00	$10,266.00
Ref #52	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$950.00	$2,850.00
	2	$2,200.00	$6,600.00
	3	$4,500.00	$13,500.00
	4	$3,367.14	$10,101.42
	5	$2,000.00	$6,000.00
	6	$857.00	$2,571.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,275.00	$10,275.00
	2	$9,500.00	$9,500.00
	3	$18,000.00	$18,000.00
	4	$8,835.37	$8,835.37
	5	$12,000.00	$12,000.00
	6	$13,687.00	$13,687.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$59,095.00	$59,095.00
	2	$37,000.00	$37,000.00
	3	$20,000.00	$20,000.00
	4	$69,194.70	$69,194.70
	5	$60,000.00	$60,000.00
	6	$56,800.00	$56,800.00

Section 7 - INCIDENTALS - Totals

Awd	**$91,540.00**
2	**$65,600.00**
3	**$85,500.00**
4	**$106,532.76**
5	**$143,000.00**
6	**$96,305.00**