Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250261
PID 122321
SUM-Barberton Sidewalks
Federal
Type: SIDEWALK
Letting Date: 5/8/2025
Completion Date: 11/1/2025

Contract Awarded To: FABRIZI TRUCKING & PAVING CO INC
Award Amount: $750,534.01

Engineer's Estimate: $739,000.00

Bidder 1
FABRIZI TRUCKING & PAVING CO INC
20389 FIRST AVE.
Cuyahoga
MIDDLEBURG HEIGHTS, OH 44130
Bid $750,534.01

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $773,518.36

Bidder 3
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $971,740.86

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,267.00	$4,267.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1130 SY)**	
	Awd	$18.25	$20,622.50
	2	$18.00	$20,340.00
	3	$17.00	$19,210.00
Ref #3	**202E30000**	**WALK REMOVED, (2990 SF)**	
	Awd	$1.75	$5,232.50
	2	$1.25	$3,737.50
	3	$5.00	$14,950.00
Ref #4	**202E32000**	**CURB REMOVED, (218 FT)**	
	Awd	$8.00	$1,744.00
	2	$11.00	$2,398.00
	3	$5.00	$1,090.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (205 FT)**	
	Awd	$5.00	$1,025.00
	2	$11.00	$2,255.00
	3	$40.00	$8,200.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$375.00	$1,500.00
	2	$200.00	$800.00
	3	$1,500.00	$6,000.00
Ref #7	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$1,360.00	$1,360.00
	2	$300.00	$300.00
	3	$5,000.00	$5,000.00
Ref #8	**202E98200**	**REMOVAL MISC.: CONDUIT, (5 FT)**	
	Awd	$5.00	$25.00
	2	$40.00	$200.00
	3	$400.00	$2,000.00
Ref #9	**203E10000**	**EXCAVATION, (75 CY)**	
	Awd	$68.00	$5,100.00
	2	$55.00	$4,125.00
	3	$130.00	$9,750.00
Ref #10	**203E20000**	**EMBANKMENT, (160 CY)**	
	Awd	$90.00	$14,400.00
	2	$68.00	$10,880.00
	3	$120.00	$19,200.00
Ref #11	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$82.00	$4,100.00
	2	$15.00	$750.00
	3	$130.00	$6,500.00
Ref #12	**203E98500**	**ROADWAY, MISC.:PRE-CONSTRUCTION VIDEO, (LUMP SUM)**	
	Awd	$878.00	$878.00
	2	$1,500.00	$1,500.00
	3	$5,000.00	$5,000.00

Ref #13	**204E10000**	**SUBGRADE COMPACTION, (1116 SY)**	
	Awd	$4.00	$4,464.00
	2	$8.00	$8,928.00
	3	$2.00	$2,232.00
Ref #14	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (10055 SF)**	
	Awd	$11.75	$118,146.25
	2	$9.00	$90,495.00
	3	$10.50	$105,577.50
Ref #15	**608E52001**	**CURB RAMP, AS PER PLAN, (801 SF)**	
	Awd	$24.00	$19,224.00
	2	$28.00	$22,428.00
	3	$40.00	$32,040.00
Ref #16	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$190.00	$190.00
	2	$280.00	$280.00
	3	$1,000.00	$1,000.00
Ref #17	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,287.00	$1,287.00
	2	$2,000.00	$2,000.00
	3	$6,000.00	$6,000.00
Ref #100	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (51 FT)**	
	Awd	$52.00	$2,652.00
	2	$36.00	$1,836.00
	3	$500.00	$25,500.00

Section 1 - ROADWAY - Totals

Awd	**$206,217.25**
2	**$175,252.50**
3	**$274,249.50**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$52.00	$104.00
	2	$160.00	$320.00
	3	$150.00	$300.00
Ref #19	**659E00300**	**TOPSOIL, (85 CY)**	
	Awd	$410.00	$34,850.00
	2	$130.00	$11,050.00
	3	$60.00	$5,100.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (760 SY)**	
	Awd	$2.25	$1,710.00
	2	$5.30	$4,028.00
	3	$9.00	$6,840.00
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,475.00	$147.50
	2	$1,300.00	$130.00
	3	$800.00	$80.00
Ref #22	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$850.00	$136.00
	2	$160.00	$25.60
	3	$150.00	$24.00

Ref #23	**659E35000**	**WATER, (6.16 MGAL)**	
	Awd	$20.00	$123.20
	2	$1.00	$6.16
	3	$1.00	$6.16
Ref #24	**832E30000**	**EROSION CONTROL, (5200 EACH)**	
	Awd	$1.00	$5,200.00
	2	$1.00	$5,200.00
	3	$1.00	$5,200.00

Section 2 - EROSION CONTROL - Totals

Awd	**$42,270.70**
2	**$20,759.76**
3	**$17,550.16**

Ref #25	**605E14021**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, A, (865 FT)**	
	Awd	$16.50	$14,272.50
	2	$27.00	$23,355.00
	3	$10.00	$8,650.00
Ref #26	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (80 FT)**	
	Awd	$18.00	$1,440.00
	2	$32.00	$2,560.00
	3	$50.00	$4,000.00
Ref #27	**611E04400**	**12" CONDUIT, TYPE B, (529 FT)**	
	Awd	$135.00	$71,415.00
	2	$117.00	$61,893.00
	3	$75.00	$39,675.00
Ref #28	**611E05900**	**15" CONDUIT, TYPE B, (165 FT)**	
	Awd	$155.00	$25,575.00
	2	$108.00	$17,820.00
	3	$75.00	$12,375.00
Ref #29	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$165.00	$825.00
	2	$30.00	$150.00
	3	$150.00	$750.00
Ref #30	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$185.00	$925.00
	2	$30.00	$150.00
	3	$150.00	$750.00
Ref #31	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$185.00	$925.00
	2	$30.00	$150.00
	3	$150.00	$750.00
Ref #32	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$6,045.00	$6,045.00
	2	$4,700.00	$4,700.00
	3	$5,000.00	$5,000.00
Ref #33	**611E98180**	**CATCH BASIN, NO. 3A, (6 EACH)**	
	Awd	$4,945.00	$29,670.00
	2	$3,600.00	$21,600.00
	3	$5,000.00	$30,000.00

Ref #34	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$4,691.00	$4,691.00
	2	$4,500.00	$4,500.00
	3	$4,500.00	$4,500.00
Ref #35	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$4,718.00	$4,718.00
	2	$3,200.00	$3,200.00
	3	$5,000.00	$5,000.00
Ref #36	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$7,704.00	$7,704.00
	2	$4,500.00	$4,500.00
	3	$6,000.00	$6,000.00
Ref #37	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN (SAN), (4 EACH)**	
	Awd	$1,105.00	$4,420.00
	2	$3,000.00	$12,000.00
	3	$1,000.00	$4,000.00
Ref #38	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN (STORM), (1 EACH)**	
	Awd	$975.00	$975.00
	2	$2,500.00	$2,500.00
	3	$1,000.00	$1,000.00
Ref #39	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,794.00	$1,794.00
	2	$3,500.00	$3,500.00
	3	$2,000.00	$2,000.00
Ref #40	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$895.00	$895.00
	2	$1,000.00	$1,000.00
	3	$5,000.00	$5,000.00
Ref #41	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (400 LB)**	
	Awd	$2.75	$1,100.00
	2	$2.00	$800.00
	3	$20.00	$8,000.00
Ref #42	**611E99900**	**DRAINAGE STRUCTURE, MISC.: TRENCH DRAIN, (2 EACH)**	
	Awd	$4,688.00	$9,376.00
	2	$2,500.00	$5,000.00
	3	$5,000.00	$10,000.00

Section 3 - DRAINAGE - Totals

Awd	**$186,765.50**
2	**$169,378.00**
3	**$147,450.00**

Ref #43	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.25"), (4416 SY)**	
	Awd	$4.75	$20,976.00
	2	$5.00	$22,080.00
	3	$4.70	$20,755.20
Ref #44	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (65 CY)**	
	Awd	$212.00	$13,780.00
	2	$275.00	$17,875.00
	3	$211.75	$13,763.75

Ref #45	**304E20000**	**AGGREGATE BASE, (151 CY)**	
	Awd	$85.00	$12,835.00
	2	$180.00	$27,180.00
	3	$200.00	$30,200.00
Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (421 GAL)**	
	Awd	$4.00	$1,684.00
	2	$3.00	$1,263.00
	3	$3.65	$1,536.65
Ref #47	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (169 CY)**	
	Awd	$382.00	$64,558.00
	2	$240.00	$40,560.00
	3	$384.00	$64,896.00
Ref #48	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (18 CY)**	
	Awd	$217.00	$3,906.00
	2	$330.00	$5,940.00
	3	$217.65	$3,917.70
Ref #49	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (2 CY)**	
	Awd	$585.00	$1,170.00
	2	$768.00	$1,536.00
	3	$588.00	$1,176.00
Ref #50	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (1 CY)**	
	Awd	$585.00	$585.00
	2	$1,400.00	$1,400.00
	3	$588.00	$588.00
Ref #51	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (661 SY)**	
	Awd	$96.00	$63,456.00
	2	$103.00	$68,083.00
	3	$110.00	$72,710.00
Ref #52	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (40 SY)**	
	Awd	$105.00	$4,200.00
	2	$121.00	$4,840.00
	3	$150.00	$6,000.00
Ref #53	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (1291 FT)**	
	Awd	$33.00	$42,603.00
	2	$31.00	$40,021.00
	3	$42.00	$54,222.00
Ref #54	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (276 LB)**	
	Awd	$5.90	$1,628.40
	2	$0.90	$248.40
	3	$5.90	$1,628.40

Section 4 - PAVEMENT - Totals

Awd	**$231,381.40**
2	**$231,026.40**
3	**$271,393.70**

Ref #55	**638E05400**	**1" POLYETHYLENE SERVICE BRANCH, (150 FT)**	
	Awd	$62.00	$9,300.00
	2	$52.00	$7,800.00
	3	$30.00	$4,500.00

Ref #56	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$115.00	$575.00
	2	$190.00	$950.00
	3	$500.00	$2,500.00
Ref #57	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$115.00	$115.00
	2	$375.00	$375.00
	3	$2,000.00	$2,000.00

Section 5 - WATER WORK - Totals

Awd	**$9,990.00**
2	**$9,125.00**
3	**$9,000.00**

Ref #58	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (14.1 FT)**	
	Awd	$13.00	$183.30
	2	$12.00	$169.20
	3	$50.00	$705.00
Ref #59	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (12.6 FT)**	
	Awd	$19.00	$239.40
	2	$17.00	$214.20
	3	$50.00	$630.00
Ref #60	**630E80100**	**SIGN, FLAT SHEET, (6.3 SF)**	
	Awd	$26.00	$163.80
	2	$23.00	$144.90
	3	$65.00	$409.50
Ref #61	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (20.2 SF)**	
	Awd	$35.00	$707.00
	2	$32.00	$646.40
	3	$65.00	$1,313.00
Ref #62	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$23.50	$94.00
	2	$21.00	$84.00
	3	$35.00	$140.00
Ref #63	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$23.50	$47.00
	2	$21.00	$42.00
	3	$35.00	$70.00
Ref #64	**644E00100**	**EDGE LINE, 4", (0.26 MILE)**	
	Awd	$4,507.00	$1,171.82
	2	$4,100.00	$1,066.00
	3	$10,000.00	$2,600.00
Ref #65	**644E00300**	**CENTER LINE, (0.26 MILE)**	
	Awd	$6,380.00	$1,658.80
	2	$5,800.00	$1,508.00
	3	$20,000.00	$5,200.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$4,265.12**
2	**$3,874.70**
3	**$11,067.50**

Ref #66	**614E12460**	**WORK ZONE MARKING SIGN, (10 EACH)**	
	Awd	$82.00	$820.00
	2	$75.00	$750.00
	3	$250.00	$2,500.00
Ref #67	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.26 MILE)**	
	Awd	$2,927.00	$761.02
	2	$2,600.00	$676.00
	3	$10,000.00	$2,600.00
Ref #68	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.26 MILE)**	
	Awd	$2,927.00	$761.02
	2	$2,600.00	$676.00
	3	$10,000.00	$2,600.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,342.04**
2	**$2,102.00**
3	**$7,700.00**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,305.00	$3,305.00
	2	$5,000.00	$5,000.00
	3	$20,000.00	$20,000.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$34,225.00	$34,225.00
	2	$87,000.00	$87,000.00
	3	$43,530.00	$43,530.00
Ref #71	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,065.00	$12,390.00
	2	$3,500.00	$21,000.00
	3	$1,800.00	$10,800.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,565.00	$4,565.00
	2	$12,000.00	$12,000.00
	3	$30,000.00	$30,000.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,476.00	$10,476.00
	2	$35,000.00	$35,000.00
	3	$59,000.00	$59,000.00
Ref #74	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,341.00	$2,341.00
	2	$2,000.00	$2,000.00
	3	$70,000.00	$70,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$67,302.00**
2	**$162,000.00**
3	**$233,330.00**