Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250269
PID 119733
JEF-SR 150-03.544
Non-Federal
Type: INTERSECTION
Letting Date: 5/8/2025
Completion Date: 9/30/2025

Contract Awarded To: LMS CONSTRUCTION INC
Award Amount: $498,957.25

Engineer's Estimate: $520,000.00

Bidder 1
LMS CONSTRUCTION INC
58970 KIRKLAND HILL
Belmont
BELLAIRE, OH 43906
Bid $498,957.25

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $619,021.90

Bidder 3
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $630,662.45

Bidder 4
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $646,154.50

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $657,944.44

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,600.00	$3,600.00
	3	$10,120.00	$10,120.00
	4	$1,000.00	$1,000.00
	5	$900.00	$900.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1362 SY)**	
	Awd	$10.00	$13,620.00
	2	$27.00	$36,774.00
	3	$10.00	$13,620.00
	4	$40.00	$54,480.00
	5	$21.00	$28,602.00
Ref #3	**202E30001**	**WALK REMOVED, AS PER PLAN, (804 SF)**	
	Awd	$5.00	$4,020.00
	2	$5.00	$4,020.00
	3	$3.50	$2,814.00
	4	$9.00	$7,236.00
	5	$1.50	$1,206.00
Ref #4	**202E32000**	**CURB REMOVED, (65 FT)**	
	Awd	$12.00	$780.00
	2	$27.00	$1,755.00
	3	$18.15	$1,179.75
	4	$13.50	$877.50
	5	$9.00	$585.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (128 FT)**	
	Awd	$10.00	$1,280.00
	2	$95.00	$12,160.00
	3	$11.10	$1,420.80
	4	$45.00	$5,760.00
	5	$42.00	$5,376.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$800.00	$2,400.00
	2	$1,700.00	$5,100.00
	3	$380.00	$1,140.00
	4	$1,625.00	$4,875.00
	5	$450.00	$1,350.00
Ref #7	**202E98000**	**REMOVAL MISC.: FOUNDATION, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$1,800.00	$1,800.00
	3	$1,525.00	$1,525.00
	4	$950.00	$950.00
	5	$2,250.00	$2,250.00
Ref #8	**202E98000**	**REMOVAL MISC.: SIGN SUPPORT ON BUILDING, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$1,500.00	$1,500.00
	3	$2,000.00	$2,000.00
	4	$450.00	$450.00
	5	$575.00	$575.00

Ref #9	**203E10000**	**EXCAVATION, (252 CY)**	
	Awd	$35.00	$8,820.00
	2	$40.00	$10,080.00
	3	$57.00	$14,364.00
	4	$48.25	$12,159.00
	5	$47.00	$11,844.00
Ref #10	**203E20000**	**EMBANKMENT, (112 CY)**	
	Awd	$35.00	$3,920.00
	2	$73.00	$8,176.00
	3	$36.50	$4,088.00
	4	$100.00	$11,200.00
	5	$20.00	$2,240.00
Ref #11	**203E98100**	**ROADWAY, MISC.: REMOVAL AND RESET OF DECORATIVE RO, (47 SY)**	
	Awd	$10.00	$470.00
	2	$90.00	$4,230.00
	3	$104.00	$4,888.00
	4	$110.00	$5,170.00
	5	$60.00	$2,820.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (1694 SY)**	
	Awd	$4.00	$6,776.00
	2	$1.00	$1,694.00
	3	$3.00	$5,082.00
	4	$0.50	$847.00
	5	$8.00	$13,552.00
Ref #13	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$300.00	$300.00
	2	$200.00	$200.00
	3	$178.00	$178.00
	4	$250.00	$250.00
	5	$250.00	$250.00
Ref #14	**608E13000**	**6" CONCRETE WALK, (985 SF)**	
	Awd	$20.00	$19,700.00
	2	$20.00	$19,700.00
	3	$13.65	$13,445.25
	4	$17.50	$17,237.50
	5	$14.00	$13,790.00
Ref #15	**608E52000**	**CURB RAMP, (244 SF)**	
	Awd	$25.00	$6,100.00
	2	$40.00	$9,760.00
	3	$32.15	$7,844.60
	4	$44.00	$10,736.00
	5	$45.00	$10,980.00
Ref #16	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (290 TON)**	
	Awd	$25.00	$7,250.00
	2	$100.00	$29,000.00
	3	$124.00	$35,960.00
	4	$110.00	$31,900.00
	5	$128.00	$37,120.00

Ref #17	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (50 GAL)**	
	Awd	$10.00	$500.00
	2	$33.00	$1,650.00
	3	$68.00	$3,400.00
	4	$40.00	$2,000.00
	5	$58.00	$2,900.00

Section 1 - ROADWAY - Totals

Awd	**$78,536.00**
2	**$151,199.00**
3	**$123,069.40**
4	**$167,128.00**
5	**$136,340.00**

Ref #18	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (182 SY)**	
	Awd	$5.00	$910.00
	2	$6.00	$1,092.00
	3	$17.00	$3,094.00
	4	$8.00	$1,456.00
	5	$15.50	$2,821.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$20,000.00	$400.00
	2	$1,475.00	$29.50
	3	$2,430.00	$48.60
	4	$16,500.00	$330.00
	5	$850.00	$17.00
Ref #20	**659E31000**	**LIME, (0.04 ACRE)**	
	Awd	$10,000.00	$400.00
	2	$180.00	$7.20
	3	$2,500.00	$100.00
	4	$4,000.00	$160.00
	5	$50.00	$2.00
Ref #21	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$5.00	$25.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$275.00	$1,375.00
	5	$1.00	$5.00
Ref #22	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,735.00**
2	**$6,133.70**
3	**$8,247.60**
4	**$8,321.00**
5	**$7,845.00**

Ref #23	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (680 FT)**	
	Awd	$25.00	$17,000.00
	2	$26.00	$17,680.00
	3	$36.00	$24,480.00
	4	$35.00	$23,800.00
	5	$25.00	$17,000.00
Ref #24	**611E04600**	**12" CONDUIT, TYPE C, (43 FT)**	
	Awd	$80.00	$3,440.00
	2	$140.00	$6,020.00
	3	$178.00	$7,654.00
	4	$104.00	$4,472.00
	5	$150.00	$6,450.00
Ref #25	**611E05900**	**15" CONDUIT, TYPE B, (8 FT)**	
	Awd	$200.00	$1,600.00
	2	$516.00	$4,128.00
	3	$178.00	$1,424.00
	4	$230.00	$1,840.00
	5	$200.00	$1,600.00
Ref #26	**611E07400**	**18" CONDUIT, TYPE B, (62 FT)**	
	Awd	$150.00	$9,300.00
	2	$265.00	$16,430.00
	3	$151.00	$9,362.00
	4	$105.00	$6,510.00
	5	$200.00	$12,400.00
Ref #27	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$4,700.00	$4,700.00
	3	$4,650.00	$4,650.00
	4	$4,425.00	$4,425.00
	5	$5,300.00	$5,300.00
Ref #28	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$2,960.00	$5,920.00
	3	$3,325.00	$6,650.00
	4	$4,150.00	$8,300.00
	5	$3,100.00	$6,200.00
Ref #29	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$1,490.00	$1,490.00
	3	$1,008.00	$1,008.00
	4	$950.00	$950.00
	5	$100.00	$100.00

Section 3 - DRAINAGE - Totals

Awd	**$44,940.00**
2	**$56,368.00**
3	**$55,228.00**
4	**$50,297.00**
5	**$49,050.00**

Ref #30	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (203 FT)**	
	Awd	$5.00	$1,015.00
	2	$15.00	$3,045.00
	3	$8.85	$1,796.55
	4	$10.50	$2,131.50
	5	$8.00	$1,624.00
Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (287 CY)**	
	Awd	$235.00	$67,445.00
	2	$259.00	$74,333.00
	3	$292.00	$83,804.00
	4	$250.00	$71,750.00
	5	$265.00	$76,055.00
Ref #32	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (3 CY)**	
	Awd	$950.00	$2,850.00
	2	$1,105.00	$3,315.00
	3	$991.00	$2,973.00
	4	$450.00	$1,350.00
	5	$900.00	$2,700.00
Ref #33	**304E20000**	**AGGREGATE BASE, (252 CY)**	
	Awd	$125.00	$31,500.00
	2	$161.00	$40,572.00
	3	$128.00	$32,256.00
	4	$145.00	$36,540.00
	5	$145.00	$36,540.00
Ref #34	**407E20000**	**NON-TRACKING TACK COAT, (247 GAL)**	
	Awd	$3.00	$741.00
	2	$9.00	$2,223.00
	3	$4.00	$988.00
	4	$4.00	$988.00
	5	$3.50	$864.50
Ref #35	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (7 CY)**	
	Awd	$950.00	$6,650.00
	2	$765.00	$5,355.00
	3	$1,050.00	$7,350.00
	4	$575.00	$4,025.00
	5	$950.00	$6,650.00
Ref #36	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (46 CY)**	
	Awd	$600.00	$27,600.00
	2	$337.00	$15,502.00
	3	$551.00	$25,346.00
	4	$350.00	$16,100.00
	5	$500.00	$23,000.00
Ref #37	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (64 CY)**	
	Awd	$450.00	$28,800.00
	2	$305.00	$19,520.00
	3	$606.00	$38,784.00
	4	$390.00	$24,960.00
	5	$550.00	$35,200.00

Ref #38	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$3,772.00	$3,772.00
	3	$1,000.00	$1,000.00
	4	$1,500.00	$1,500.00
	5	$900.00	$900.00
Ref #39	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (27 SY)**	
	Awd	$150.00	$4,050.00
	2	$360.00	$9,720.00
	3	$109.00	$2,943.00
	4	$300.00	$8,100.00
	5	$130.00	$3,510.00
Ref #40	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (77 SY)**	
	Awd	$140.00	$10,780.00
	2	$221.00	$17,017.00
	3	$124.00	$9,548.00
	4	$170.00	$13,090.00
	5	$145.00	$11,165.00
Ref #41	**609E26000**	**CURB, TYPE 6, (168 FT)**	
	Awd	$50.00	$8,400.00
	2	$75.00	$12,600.00
	3	$42.00	$7,056.00
	4	$66.00	$11,088.00
	5	$63.00	$10,584.00

Section 4 - PAVEMENT - Totals

Awd	**$191,831.00**
2	**$206,974.00**
3	**$213,844.55**
4	**$191,622.50**
5	**$208,792.50**

Ref #42	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$675.00	$3,375.00
	3	$825.00	$4,125.00
	4	$585.00	$2,925.00
	5	$1,045.00	$5,225.00

Section 5 - WATER WORK - Totals

Awd	**$1,500.00**
2	**$3,375.00**
3	**$4,125.00**
4	**$2,925.00**
5	**$5,225.00**

Ref #43	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26 FT)**	
	Awd	$48.00	$1,248.00
	2	$6.00	$156.00
	3	$52.25	$1,358.50
	4	$50.00	$1,300.00
	5	$48.00	$1,248.00

Ref #44	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$45.00	$90.00
	2	$14.00	$28.00
	3	$150.00	$300.00
	4	$50.00	$100.00
	5	$45.00	$90.00
Ref #45	**630E80100**	**SIGN, FLAT SHEET, (26 SF)**	
	Awd	$52.00	$1,352.00
	2	$25.00	$650.00
	3	$57.00	$1,482.00
	4	$55.00	$1,430.00
	5	$52.00	$1,352.00
Ref #46	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$60.00	$120.00
	3	$18.00	$36.00
	4	$230.00	$460.00
	5	$15.00	$30.00
Ref #47	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$85.00	$85.00
	2	$236.00	$236.00
	3	$145.00	$145.00
	4	$460.00	$460.00
	5	$85.00	$85.00
Ref #48	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$180.00	$360.00
	3	$108.25	$216.50
	4	$230.00	$460.00
	5	$20.00	$40.00
Ref #49	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$15,000.00	$1,800.00
	2	$19,260.00	$2,311.20
	3	$32,000.00	$3,840.00
	4	$17,400.00	$2,088.00
	5	$16,320.00	$1,958.40
Ref #50	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$25,000.00	$1,500.00
	2	$34,000.00	$2,040.00
	3	$42,650.00	$2,559.00
	4	$30,800.00	$1,848.00
	5	$28,965.00	$1,737.90
Ref #51	**646E20504**	**DOTTED LINE, 6", (21 FT)**	
	Awd	$6.00	$126.00
	2	$6.00	$126.00
	3	$4.60	$96.60
	4	$5.50	$115.50
	5	$5.00	$105.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$6,271.00**
2	**$6,027.20**
3	**$10,033.60**
4	**$8,261.50**
5	**$6,646.30**

Ref #52	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (50 CY)**	
	Awd	$82.53	$4,126.50
	2	$198.00	$9,900.00
	3	$115.00	$5,750.00
	4	$190.00	$9,500.00
	5	$95.00	$4,750.00
Ref #53	**608E21200**	**TEMPORARY ASPHALT CONCRETE WALK, (735 SF)**	
	Awd	$20.00	$14,700.00
	2	$13.00	$9,555.00
	3	$6.00	$4,410.00
	4	$10.50	$7,717.50
	5	$10.50	$7,717.50
Ref #54	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$2,925.00	$8,775.00
	2	$2,450.00	$7,350.00
	3	$2,755.00	$8,265.00
	4	$3,100.00	$9,300.00
	5	$2,925.00	$8,775.00
Ref #55	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$8,900.00	$8,900.00
	3	$8,300.00	$8,300.00
	4	$8,000.00	$8,000.00
	5	$8,200.00	$8,200.00
Ref #56	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$100.00	$5,000.00
	2	$200.00	$10,000.00
	3	$372.00	$18,600.00
	4	$350.00	$17,500.00
	5	$500.00	$25,000.00
Ref #57	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (9 EACH)**	
	Awd	$50.00	$450.00
	2	$55.00	$495.00
	3	$55.50	$499.50
	4	$50.00	$450.00
	5	$10.00	$90.00
Ref #58	**614E13350**	**OBJECT MARKER, ONE WAY, (9 EACH)**	
	Awd	$50.00	$450.00
	2	$55.00	$495.00
	3	$55.50	$499.50
	4	$50.00	$450.00
	5	$17.00	$153.00

Ref #59	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$1,500.00	$13,500.00
	2	$1,800.00	$16,200.00
	3	$1,660.00	$14,940.00
	4	$1,600.00	$14,400.00
	5	$1,500.00	$13,500.00
Ref #60	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.57 MILE)**	
	Awd	$3,325.00	$1,895.25
	2	$3,900.00	$2,223.00
	3	$3,660.00	$2,086.20
	4	$3,600.00	$2,052.00
	5	$3,325.00	$1,895.25
Ref #61	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.57 MILE)**	
	Awd	$9,750.00	$5,557.50
	2	$11,500.00	$6,555.00
	3	$10,730.00	$6,116.10
	4	$11,000.00	$6,270.00
	5	$9,750.00	$5,557.50
Ref #62	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,000.00	$7,000.00
	3	$12,300.00	$12,300.00
	4	$6,700.00	$6,700.00
	5	$13,000.00	$13,000.00
Ref #63	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (142 SY)**	
	Awd	$100.00	$14,200.00
	2	$145.00	$20,590.00
	3	$132.00	$18,744.00
	4	$100.00	$14,200.00
	5	$88.00	$12,496.00
Ref #64	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$5.00	$10.00
	2	$1.00	$2.00
	3	$5.00	$10.00
	4	$185.00	$370.00
	5	$60.00	$120.00
Ref #65	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (482 FT)**	
	Awd	$40.00	$19,280.00
	2	$40.00	$19,280.00
	3	$54.50	$26,269.00
	4	$45.00	$21,690.00
	5	$38.00	$18,316.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$98,444.25**
2	**$118,545.00**
3	**$126,789.30**
4	**$118,599.50**
5	**$119,570.25**

Ref #66	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$8,500.00	$8,500.00
	3	$9,800.00	$9,800.00
	4	$3,000.00	$3,000.00
	5	$4,725.39	$4,725.39
Ref #67	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$17,000.00	$17,000.00
	3	$33,500.00	$33,500.00
	4	$20,000.00	$20,000.00
	5	$47,550.00	$47,550.00
Ref #68	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,400.00	$4,200.00
	2	$3,800.00	$11,400.00
	3	$2,375.00	$7,125.00
	4	$3,000.00	$9,000.00
	5	$7,900.00	$23,700.00
Ref #69	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$4,000.00	$4,000.00
	3	$16,300.00	$16,300.00
	4	$27,000.00	$27,000.00
	5	$18,500.00	$18,500.00
Ref #70	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$29,500.00	$29,500.00
	3	$22,600.00	$22,600.00
	4	$40,000.00	$40,000.00
	5	$30,000.00	$30,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$70,700.00**
2	**$70,400.00**
3	**$89,325.00**
4	**$99,000.00**
5	**$124,475.39**