Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250211
PID 123095
ATH-CR VAR PM FY2025
Federal
Type: PAVEMENT MARKING
Letting Date: 4/24/2025
Completion Date: 12/8/2025

Contract Awarded To: GRIFFIN PAVEMENT STRIPING LLC
Award Amount: $144,950.52

Engineer's Estimate: $173,000.00

Bidder 1
GRIFFIN PAVEMENT STRIPING LLC
2383 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $144,950.52

Bidder 2
OGLESBY CONSTRUCTION INC
305 WOODLAWN
Huron
NORWALK, OH 44857
Bid $159,638.50

Bidder 3
MID ATLANTIC MAINTENANCE CORP
P O BOX 3405

PARKERSBURG, WV 26103
Bid $161,730.75

Ref #1	**642E00100**	**EDGE LINE, 4", TYPE 1, (23.63 MILE)**	
	Awd	$649.00	$15,335.87
	2	$500.00	$11,815.00
	3	$650.00	$15,359.50
Ref #2	**642E00300**	**CENTER LINE, TYPE 1, (112.65 MILE)**	
	Awd	$999.00	$112,537.35
	2	$830.00	$93,499.50
	3	$1,125.00	$126,731.25
Ref #3	**644E00500**	**STOP LINE, (174 FT)**	
	Awd	$11.95	$2,079.30
	2	$35.00	$6,090.00
	3	$18.00	$3,132.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$129,952.52**
2	**$111,404.50**
3	**$145,222.75**

Ref #4	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$800.00	$800.00
	3	$2,100.00	$2,100.00
Ref #5	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$8,000.00	$8,000.00
	3	$1,000.00	$1,000.00
Ref #6	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$13,000.00	$13,000.00
	3	$600.00	$600.00

Section 2 - INCIDENTALS - Totals

Awd	**$3,600.00**
2	**$21,800.00**
3	**$3,700.00**

Ref #7	**614E11000**	**MAINTAINING TRAFFIC - (ADDITIVE ALTERNATE 1), (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$4,000.00	$4,000.00
	3	$100.00	$100.00
Ref #8	**624E10000**	**MOBILIZATION - (ADDITIVE ALTERNATE 1), (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$4,000.00	$4,000.00
	3	$100.00	$100.00
Ref #9	**642E00300**	**CENTER LINE, TYPE 1 - (ADDITIVE ALTERNATE 1), (3.08 MILE)**	
	Awd	$975.00	$3,003.00
	2	$925.00	$2,849.00
	3	$1,100.00	$3,388.00

Section 3 - TRAFFIC CONTROL ADDITIVE ALTERNATE 1 - Totals

Awd	**$3,203.00**
2	**$10,849.00**
3	**$3,588.00**

Ref #10	**614E11000**	**MAINTAINING TRAFFIC - (ADDITIVE ALTERNATE 2), (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$4,000.00	$4,000.00
	3	$100.00	$100.00
Ref #11	**624E10000**	**MOBILIZATION - (ADDITIVE ALTERNATE 2), (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$4,000.00	$4,000.00
	3	$100.00	$100.00
Ref #12	**642E00300**	**CENTER LINE, TYPE 1 - (ADDITIVE ALTERNATE 2), (8.2 MILE)**	
	Awd	$975.00	$7,995.00
	2	$925.00	$7,585.00
	3	$1,100.00	$9,020.00

Section 4 - TRAFFIC CONTROL ADDITIVE ALTERNATE 2 - Totals

Awd	**$8,195.00**
2	**$15,585.00**
3	**$9,220.00**