Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250212
PID 119142
ATH-/MEG-US 33-23.23/00.00
Federal
Type: MAJOR WIDENING
Letting Date: 4/24/2025
Completion Date: 11/1/2028

Contract Awarded To:	KOKOSING CONSTRUCTION COMPANY INC
Award Amount:	$116,113,876.48
Engineer's Estimate:	$99,276,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $116,113,876.48

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**		
	Awd	$375,000.00	$375,000.00	
Ref #2	**202E20010**	**HEADWALL REMOVED, (10 EACH)**		
	Awd	$800.00	$8,000.00	
Ref #3	**202E23000**	**PAVEMENT REMOVED, (57100 SY)**		
	Awd	$6.00	$342,600.00	
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (33197 FT)**		
	Awd	$10.00	$331,970.00	
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (126 FT)**		
	Awd	$90.00	$11,340.00	
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (30809 FT)**		
	Awd	$1.90	$58,537.10	
Ref #7	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (6 EACH)**		
	Awd	$250.00	$1,500.00	
Ref #8	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (5 EACH)**		
	Awd	$125.00	$625.00	
Ref #9	**202E42206**	**ANCHOR ASSEMBLY REMOVED (B-98), (19 EACH)**		
	Awd	$150.00	$2,850.00	
Ref #10	**202E42206**	**ANCHOR ASSEMBLY REMOVED (E-98), (3 EACH)**		
	Awd	$150.00	$450.00	
Ref #11	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (17 EACH)**		
	Awd	$150.00	$2,550.00	
Ref #12	**202E58100**	**CATCH BASIN REMOVED, (9 EACH)**		
	Awd	$1,200.00	$10,800.00	
Ref #13	**202E75000**	**FENCE REMOVED, (2937 FT)**		
	Awd	$5.00	$14,685.00	
Ref #14	**202E98000**	**REMOVAL MISC.: GUARDRAIL REMOVED FOR STORAGE, (LUMP SUM)**		
	Awd	$10,000.00	$10,000.00	
Ref #15	**203E10000**	**EXCAVATION, (2027034 CY)**		
	Awd	$9.25	$18,750,064.50	
Ref #16	**203E20000**	**EMBANKMENT, (2001587 CY)**		
	Awd	$1.00	$2,001,587.00	
Ref #17	**203E20001**	**EMBANKMENT, AS PER PLAN, (26295 CY)**		
	Awd	$1.00	$26,295.00	
Ref #18	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (17540 CY)**		
	Awd	$100.00	$1,754,000.00	
Ref #19	**203E35121**	**GRANULAR MATERIAL, TYPE C, AS PER PLAN, (17555 CY)**		
	Awd	$100.00	$1,755,500.00	
Ref #20	**204E10000**	**SUBGRADE COMPACTION, (198455 SY)**		
	Awd	$1.80	$357,219.00	
Ref #21	**204E45000**	**PROOF ROLLING, (73 HOUR)**		
	Awd	$250.00	$18,250.00	
Ref #22	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**		
	Awd	$35,000.00	$35,000.00	
Ref #23	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**		
	Awd	$15,000.00	$15,000.00	

Ref #24	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #25	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #26	**208E15000**	**PRESPLITTING, (7627 SY)**	
	Awd	$35.00	$266,945.00
Ref #27	**208E16000**	**HYDROLOGIST, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
Ref #28	**606E15050**	**GUARDRAIL, TYPE MGS, (37437.5 FT)**	
	Awd	$16.98	$635,688.75
Ref #29	**606E15400**	**MGS GUARDRAIL, TYPE 8, (2112.5 FT)**	
	Awd	$25.98	$54,882.75
Ref #30	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (6 EACH)**	
	Awd	$1,300.00	$7,800.00
Ref #31	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$60.00	$60.00
Ref #32	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, MASH 2016, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
Ref #33	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (28 EACH)**	
	Awd	$2,220.00	$62,160.00
Ref #34	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (29 EACH)**	
	Awd	$1,000.00	$29,000.00
Ref #35	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (24 EACH)**	
	Awd	$1,970.00	$47,280.00
Ref #36	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (7 EACH)**	
	Awd	$300.00	$2,100.00
Ref #37	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$7,400.00	$37,000.00
Ref #38	**607E15000**	**FENCE, TYPE 47, (3975 FT)**	
	Awd	$16.58	$65,905.50
Ref #39	**609E24510**	**CURB, TYPE 4-C, (246 FT)**	
	Awd	$93.00	$22,878.00
Ref #40	**622E24000**	**CONCRETE BARRIER, TYPE D, (443 FT)**	
	Awd	$180.00	$79,740.00
Ref #41	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (5 EACH)**	
	Awd	$4,800.00	$24,000.00
Ref #42	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (3 EACH)**	
	Awd	$5,000.00	$15,000.00
Ref #43	**623E40500**	**REFERENCE MONUMENT, TYPE A, (65 EACH)**	
	Awd	$480.00	$31,200.00
Ref #44	**690E12010**	**SPECIAL - GEOTEXTILE FABRIC, 712.09, TYPE A, (35018 SY)**	
	Awd	$3.25	$113,808.50

Section 1 - ROADWAY - Totals

Awd	**$27,577,671.10**

Ref #45	**601E11000**	**RIPRAP, TYPE D, (20 SY)**		
	Awd	$820.00	$16,400.00	
Ref #46	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (127 SY)**		
	Awd	$250.00	$31,750.00	
Ref #47	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (271 SY)**		
	Awd	$100.00	$27,100.00	
Ref #48	**601E25001**	**DUMPED ROCK FILL, TYPE A, AS PER PLAN, (74737 CY)**		
	Awd	$100.00	$7,473,700.00	
Ref #49	**601E26000**	**DUMPED ROCK FILL, TYPE B, (144 CY)**		
	Awd	$112.00	$16,128.00	
Ref #50	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (24 CY)**		
	Awd	$180.00	$4,320.00	
Ref #51	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (382 CY)**		
	Awd	$140.00	$53,480.00	
Ref #52	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (86 CY)**		
	Awd	$170.00	$14,620.00	
Ref #53	**601E32300**	**ROCK CHANNEL PROTECTION, TYPE D WITH FILTER, (918 CY)**		
	Awd	$170.00	$156,060.00	
Ref #54	**659E00100**	**SOIL ANALYSIS TEST, (11 EACH)**		
	Awd	$25.00	$275.00	
Ref #55	**659E00300**	**TOPSOIL, (13038 CY)**		
	Awd	$15.00	$195,570.00	
Ref #56	**659E10000**	**SEEDING AND MULCHING, (520175 SY)**		
	Awd	$0.60	$312,105.00	
Ref #57	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (77384 SY)**		
	Awd	$0.55	$42,561.20	
Ref #58	**659E14000**	**REPAIR SEEDING AND MULCHING, (26036 SY)**		
	Awd	$0.60	$15,621.60	
Ref #59	**659E15000**	**INTER-SEEDING, (26036 SY)**		
	Awd	$0.01	$260.36	
Ref #60	**659E20000**	**COMMERCIAL FERTILIZER, (72.62 TON)**		
	Awd	$250.00	$18,155.00	
Ref #61	**659E31000**	**LIME, (107.59 ACRE)**		
	Awd	$25.00	$2,689.75	
Ref #62	**659E35000**	**WATER, (2109 MGAL)**		
	Awd	$0.01	$21.09	
Ref #63	**659E40000**	**MOWING, (131 MSF)**		
	Awd	$1.00	$131.00	
Ref #64	**670E00700**	**DITCH EROSION PROTECTION, (135297 SY)**		
	Awd	$1.15	$155,591.55	
Ref #65	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**		
	Awd	$15,000.00	$15,000.00	
Ref #66	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**		
	Awd	$50,000.00	$50,000.00	
Ref #67	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**		
	Awd	$42,000.00	$42,000.00	

Ref #68	**832E30000**	**EROSION CONTROL, (1465573 EACH)**		
	Awd	$1.00	$1,465,573.00	
Ref #69	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (6509 SY)**		
	Awd	$4.75	$30,917.75	
Ref #70	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (3396 SY)**		
	Awd	$3.95	$13,414.20	
Ref #71	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (1917 SY)**		
	Awd	$4.25	$8,147.25	

Section 2 - EROSION CONTROL - Totals

Awd	**$10,161,591.75**

Ref #72	**602E20000**	**CONCRETE MASONRY, (24.3 CY)**		
	Awd	$4,500.00	$109,350.00	
Ref #73	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (49065 FT)**		
	Awd	$15.00	$735,975.00	
Ref #74	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (10048 FT)**		
	Awd	$20.00	$200,960.00	
Ref #75	**605E13402**	**6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, (3320 FT)**		
	Awd	$30.00	$99,600.00	
Ref #76	**605E13500**	**6" ROCK CUT UNDERDRAINS, (19008 FT)**		
	Awd	$18.00	$342,144.00	
Ref #77	**605E14000**	**6" BASE PIPE UNDERDRAINS, (26543 FT)**		
	Awd	$14.00	$371,602.00	
Ref #78	**605E31100**	**AGGREGATE DRAINS, (471 FT)**		
	Awd	$21.00	$9,891.00	
Ref #79	**605E32200**	**AGGREGATE DRAINS FOR SPRINGS, (3320 FT)**		
	Awd	$16.00	$53,120.00	
Ref #80	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (5163 FT)**		
	Awd	$50.00	$258,150.00	
Ref #81	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**		
	Awd	$54.00	$5,400.00	
Ref #82	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**		
	Awd	$54.00	$5,400.00	
Ref #83	**611E01400**	**6" CONDUIT, TYPE E , 707.31, (21155 FT)**		
	Awd	$6.00	$126,930.00	
Ref #84	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**		
	Awd	$54.00	$5,400.00	
Ref #85	**611E01500**	**6" CONDUIT, TYPE F , 707.33, (9516 FT)**		
	Awd	$42.00	$399,672.00	
Ref #86	**611E04400**	**12" CONDUIT, TYPE B, (208 FT)**		
	Awd	$300.00	$62,400.00	
Ref #87	**611E04600**	**12" CONDUIT, TYPE C, (1396 FT)**		
	Awd	$160.00	$223,360.00	
Ref #88	**611E05900**	**15" CONDUIT, TYPE B, (456 FT)**		
	Awd	$290.00	$132,240.00	

Ref #89	**611E06100**	**15" CONDUIT, TYPE C, (6781 FT)**		
	Awd	$160.00	$1,084,960.00	
Ref #90	**611E06400**	**15" CONDUIT, TYPE D, (147 FT)**		
	Awd	$110.00	$16,170.00	
Ref #91	**611E07400**	**18" CONDUIT, TYPE B, (1681 FT)**		
	Awd	$300.00	$504,300.00	
Ref #92	**611E07600**	**18" CONDUIT, TYPE C, (550 FT)**		
	Awd	$180.00	$99,000.00	
Ref #93	**611E10200**	**24" CONDUIT, TYPE A, 706.02, (59 FT)**		
	Awd	$260.00	$15,340.00	
Ref #94	**611E10400**	**24" CONDUIT, TYPE B, (315 FT)**		
	Awd	$275.00	$86,625.00	
Ref #95	**611E13200**	**30" CONDUIT, TYPE A, (15 FT)**		
	Awd	$480.00	$7,200.00	
Ref #96	**611E13200**	**30" CONDUIT, TYPE A 706.02, 707.02, (0.079) ALUMIN, (93 FT)**		
	Awd	$330.00	$30,690.00	
Ref #97	**611E13400**	**30" CONDUIT, TYPE B, (25 FT)**		
	Awd	$460.00	$11,500.00	
Ref #98	**611E16400**	**36" CONDUIT, TYPE B, (88 FT)**		
	Awd	$500.00	$44,000.00	
Ref #99	**611E19200**	**42" CONDUIT, TYPE A, (44 FT)**		
	Awd	$700.00	$30,800.00	
Ref #100	**611E23600**	**60" CONDUIT, TYPE A, (186 FT)**		
	Awd	$990.00	$184,140.00	
Ref #101	**611E96600**	**CONDUIT, BORED OR JACKED, 18", 748.06, (216 FT)**		
	Awd	$940.00	$203,040.00	
Ref #102	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**		
	Awd	$7,000.00	$14,000.00	
Ref #103	**611E98230**	**CATCH BASIN, NO. 4, (46 EACH)**		
	Awd	$10,000.00	$460,000.00	
Ref #104	**611E98470**	**CATCH BASIN, NO. 2-2B, (5 EACH)**		
	Awd	$4,900.00	$24,500.00	
Ref #105	**611E98505**	**CATCH BASIN, NO. 2-2C, AS PER PLAN, (10 EACH)**		
	Awd	$5,100.00	$51,000.00	
Ref #106	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**		
	Awd	$6,500.00	$6,500.00	
Ref #107	**611E98540**	**CATCH BASIN, NO. 2-4, (2 EACH)**		
	Awd	$8,800.00	$17,600.00	
Ref #108	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (196 EACH)**		
	Awd	$850.00	$166,600.00	

Section 3 - DRAINAGE - Totals

Awd	**$6,199,559.00**

Ref #109	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (786 CY)**		
	Awd	$415.00	$326,190.00	

Ref #110	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (33896 FT)**		
	Awd	$3.31	$112,195.76	
Ref #111	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" THICKNESS, (6971 SY)**		
	Awd	$7.35	$51,236.85	
Ref #112	**255E11000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (302 SY)**		
	Awd	$430.00	$129,860.00	
Ref #113	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (3224 FT)**		
	Awd	$3.00	$9,672.00	
Ref #114	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (4 CY)**		
	Awd	$2,000.00	$8,000.00	
Ref #115	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (25713 CY)**		
	Awd	$202.90	$5,217,167.70	
Ref #116	**304E20000**	**AGGREGATE BASE, (30920 CY)**		
	Awd	$99.00	$3,061,080.00	
Ref #117	**407E13900**	**TACK COAT, 702.13, (10127 GAL)**		
	Awd	$4.05	$41,014.35	
Ref #118	**407E20000**	**NON-TRACKING TACK COAT, (27051 GAL)**		
	Awd	$4.45	$120,376.95	
Ref #119	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (272 CY)**		
	Awd	$140.00	$38,080.00	
Ref #120	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (143 CY)**		
	Awd	$290.00	$41,470.00	
Ref #121	**441E70201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (50 CY)**		
	Awd	$570.00	$28,500.00	
Ref #122	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (12 CY)**		
	Awd	$440.00	$5,280.00	
Ref #123	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (1154 CY)**		
	Awd	$330.00	$380,820.00	
Ref #124	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1353 CY)**		
	Awd	$263.40	$356,380.20	
Ref #125	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (8811 CY)**		
	Awd	$219.40	$1,933,133.40	
Ref #126	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (7433 CY)**		
	Awd	$213.90	$1,589,918.70	
Ref #127	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (11307 CY)**		
	Awd	$254.90	$2,882,154.30	
Ref #128	**617E10100**	**COMPACTED AGGREGATE, (452 CY)**		
	Awd	$170.00	$76,840.00	
Ref #129	**617E20000**	**SHOULDER PREPARATION, (12630 SY)**		
	Awd	$2.00	$25,260.00	
Ref #130	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (23 MILE)**		
	Awd	$965.43	$22,204.89	
Ref #500	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (20118 CY)**		
	Awd	$7.25	$145,855.50	

Section 4 - PAVEMENT - Totals

Awd		**$16,602,690.60**

Ref #131	**625E00450**	**CONNECTION, FUSED PULL APART, (66 EACH)**		
	Awd	$240.00	$15,840.00	
Ref #132	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (102 EACH)**		
	Awd	$210.00	$21,420.00	
Ref #133	**625E10490**	**LIGHT POLE, CONVENTIONAL: AT22B40, (33 EACH)**		
	Awd	$5,900.00	$194,700.00	
Ref #134	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (33 EACH)**		
	Awd	$3,800.00	$125,400.00	
Ref #135	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1842 FT)**		
	Awd	$5.00	$9,210.00	
Ref #136	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (6633 FT)**		
	Awd	$2.50	$16,582.50	
Ref #137	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (19031 FT)**		
	Awd	$15.00	$285,465.00	
Ref #138	**625E25500**	**CONDUIT, 3", 725.04, (127 FT)**		
	Awd	$63.00	$8,001.00	
Ref #139	**625E25802**	**CONDUIT, CONCRETE ENCASED: 3", (239 FT)**		
	Awd	$75.00	$17,925.00	
Ref #140	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04: 3", (108 FT)**		
	Awd	$240.00	$25,920.00	
Ref #141	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (12 EACH)**		
	Awd	$800.00	$9,600.00	
Ref #142	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (21 EACH)**		
	Awd	$800.00	$16,800.00	
Ref #143	**625E29002**	**TRENCH, 24" DEEP, (18837 FT)**		
	Awd	$7.00	$131,859.00	
Ref #144	**625E30700**	**PULL BOX, 725.08, 18", (30 EACH)**		
	Awd	$2,100.00	$63,000.00	
Ref #145	**625E30706**	**PULL BOX, 725.08, 24", (4 EACH)**		
	Awd	$3,000.00	$12,000.00	
Ref #146	**625E31510**	**PULL BOX REMOVED, (5 EACH)**		
	Awd	$500.00	$2,500.00	
Ref #147	**625E32000**	**GROUND ROD, (33 EACH)**		
	Awd	$420.00	$13,860.00	
Ref #148	**625E34001**	**POWER SERVICE, AS PER PLAN, (4 EACH)**		
	Awd	$18,000.00	$72,000.00	
Ref #149	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (18945 FT)**		
	Awd	$1.90	$35,995.50	
Ref #150	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**		
	Awd	$150,000.00	$150,000.00	
Ref #151	**625E75400**	**LIGHT POLE REMOVED, (4 EACH)**		
	Awd	$1,200.00	$4,800.00	

Ref #152	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (4 EACH)**	
	Awd	$650.00	$2,600.00
Ref #153	**625E75507**	**LUMINAIRE REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$300.00	$1,200.00
Ref #154	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
Ref #155	**625E75550**	**DISTRIBUTION CABLE REMOVED, (355 FT)**	
	Awd	$4.50	$1,597.50
Ref #156	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (1378 FT)**	
	Awd	$4.50	$6,201.00
Ref #157	**625E75800**	**DISCONNECT CIRCUIT, (2 EACH)**	
	Awd	$175.00	$350.00
Ref #158	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL: AT CC, (4 EACH)**	
	Awd	$1,100.00	$4,400.00

Section 5 - LIGHTING - Totals

Awd	**$1,258,226.50**

Ref #159	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (343 EACH)**	
	Awd	$52.00	$17,836.00
Ref #160	**621E00100**	**RPM, (771 EACH)**	
	Awd	$35.00	$26,985.00
Ref #161	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (554 EACH)**	
	Awd	$33.34	$18,470.36
Ref #162	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (234 EACH)**	
	Awd	$11.00	$2,574.00
Ref #163	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (300 EACH)**	
	Awd	$10.00	$3,000.00
Ref #164	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (617 FT)**	
	Awd	$9.00	$5,553.00
Ref #165	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (699 FT)**	
	Awd	$10.50	$7,339.50
Ref #166	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (362 FT)**	
	Awd	$14.70	$5,321.40
Ref #167	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (64.8 FT)**	
	Awd	$24.00	$1,555.20
Ref #168	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (332.1 FT)**	
	Awd	$25.00	$8,302.50
Ref #169	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (47 FT)**	
	Awd	$40.00	$1,880.00
Ref #170	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (89.1 FT)**	
	Awd	$45.50	$4,054.05
Ref #171	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (175 FT)**	
	Awd	$29.00	$5,075.00
Ref #172	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (654.1 FT)**	
	Awd	$62.60	$40,946.66

Ref #173	**630E08600**	**SIGN POST REFLECTOR, (29 EACH)**		
	Awd	$28.00	$812.00	
Ref #174	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (30 EACH)**		
	Awd	$550.00	$16,500.00	
Ref #175	**630E80100**	**SIGN, FLAT SHEET, (951.8 SF)**		
	Awd	$14.50	$13,801.10	
Ref #176	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (3246.6 SF)**		
	Awd	$20.20	$65,581.32	
Ref #177	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (58 EACH)**		
	Awd	$1,760.00	$102,080.00	
Ref #178	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (171 EACH)**		
	Awd	$15.00	$2,565.00	
Ref #179	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (9 EACH)**		
	Awd	$150.00	$1,350.00	
Ref #180	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (180 EACH)**		
	Awd	$20.00	$3,600.00	
Ref #181	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (12 EACH)**		
	Awd	$250.00	$3,000.00	
Ref #182	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (63097 FT)**		
	Awd	$0.52	$32,810.44	
Ref #183	**644E00104**	**EDGE LINE, 6", (1.56 MILE)**		
	Awd	$5,200.00	$8,112.00	
Ref #184	**644E00300**	**CENTER LINE, (0.78 MILE)**		
	Awd	$8,000.00	$6,240.00	
Ref #185	**644E00500**	**STOP LINE, (238 FT)**		
	Awd	$9.00	$2,142.00	
Ref #186	**644E00720**	**CHEVRON MARKING, (497 FT)**		
	Awd	$9.00	$4,473.00	
Ref #187	**645E00118**	**EDGE LINE, 6", TYPE A4, (1.78 MILE)**		
	Awd	$29,000.00	$51,620.00	
Ref #188	**645E00220**	**LANE LINE, 6", TYPE A4, (0.89 MILE)**		
	Awd	$13,000.00	$11,570.00	
Ref #189	**645E00710**	**TRANSVERSE/DIAGONAL LINE, TYPE A3, (888 FT)**		
	Awd	$24.00	$21,312.00	
Ref #190	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (28.69 MILE)**		
	Awd	$5,100.00	$146,319.00	
Ref #191	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (12.68 MILE)**		
	Awd	$2,400.00	$30,432.00	
Ref #192	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (6381 FT)**		
	Awd	$2.75	$17,547.75	
Ref #193	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (8959 FT)**		
	Awd	$1.00	$8,959.00	
Ref #194	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (41.37 MILE)**		
	Awd	$1,600.00	$66,192.00	
Ref #195	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (8959 FT)**		
	Awd	$1.20	$10,750.80	

Ref #196	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (6381 FT)**	
	Awd	$1.50	$9,571.50
Ref #501	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.67 MILE)**	
	Awd	$4,000.00	$10,680.00
Ref #502	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (888 FT)**	
	Awd	$8.00	$7,104.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$804,017.58**

Ref #197	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (162 CY)**	
	Awd	$225.00	$36,450.00
Ref #198	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (448 HOUR)**	
	Awd	$120.00	$53,760.00
Ref #199	**614E11630**	**INCREASED BARRIER DELINEATION, (30305 FT)**	
	Awd	$0.90	$27,274.50
Ref #200	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, OVER 24" AND LESS THA, (40 EACH)**	
	Awd	$4,600.00	$184,000.00
Ref #201	**614E12420**	**DETOUR SIGNING, BURLINGHAM ROAD, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
Ref #202	**614E12420**	**DETOUR SIGNING, RAINBOW LAKE ROAD, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
Ref #203	**614E12420**	**DETOUR SIGNING, U.S. 33 EASTBOUND TO S.R. 681, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
Ref #204	**614E12420**	**DETOUR SIGNING, U.S. 33 WB TO S.R. 681, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
Ref #205	**614E12500**	**REPLACEMENT SIGN, (40 EACH)**	
	Awd	$150.00	$6,000.00
Ref #206	**614E12600**	**REPLACEMENT DRUM, (350 EACH)**	
	Awd	$80.00	$28,000.00
Ref #207	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (55 CY)**	
	Awd	$340.00	$18,700.00
Ref #208	**614E13310**	**BARRIER REFLECTOR, TYPE 1 ONE-WAY, (888 EACH)**	
	Awd	$22.50	$19,980.00
Ref #209	**614E13314**	**BARRIER REFLECTOR, TYPE 3 ONE-WAY, (24 EACH)**	
	Awd	$27.00	$648.00
Ref #210	**614E13350**	**OBJECT MARKER, ONE WAY, (933 EACH)**	
	Awd	$25.50	$23,791.50
Ref #211	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (144 SNMT)**	
	Awd	$1,350.00	$194,400.00
Ref #212	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (20.42 MILE)**	
	Awd	$650.00	$13,273.00
Ref #213	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (7.11 MILE)**	
	Awd	$1,400.00	$9,954.00
Ref #214	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (113.48 MILE)**	
	Awd	$1,175.00	$133,339.00

Ref #215	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (26100 FT)**	
	Awd	$0.70	$18,270.00
Ref #216	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (29665 FT)**	
	Awd	$0.50	$14,832.50
Ref #217	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (676 FT)**	
	Awd	$6.00	$4,056.00
Ref #218	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (4 EACH)**	
	Awd	$250.00	$1,000.00
Ref #219	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
Ref #220	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1577 SY)**	
	Awd	$69.50	$109,601.50
Ref #221	**616E10000**	**WATER, (15577 MGAL)**	
	Awd	$62.00	$965,774.00
Ref #222	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (41125 FT)**	
	Awd	$20.00	$822,500.00
Ref #223	**622E41110**	**PORTABLE BARRIER, ANCHORED, (4070 FT)**	
	Awd	$50.00	$203,500.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,085,104.00**

Ref #224	**503E21102**	**UNCLASSIFIED EXCAVATION, INCLUDING SHALE, (787 CY)**	
	Awd	$300.00	$236,100.00
Ref #225	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (717857 LB)**	
	Awd	$2.25	$1,615,178.25
Ref #226	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (23472 FT)**	
	Awd	$3.00	$70,416.00
Ref #227	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (1221 CY)**	
	Awd	$1,600.00	$1,953,600.00
Ref #228	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (232 CY)**	
	Awd	$900.00	$208,800.00
Ref #229	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (230 CY)**	
	Awd	$1,800.00	$414,000.00
Ref #230	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (218 CY)**	
	Awd	$1,600.00	$348,800.00
Ref #231	**511E45602**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, (776 CY)**	
	Awd	$2,200.00	$1,707,200.00
Ref #232	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (97 CY)**	
	Awd	$1,000.00	$97,000.00
Ref #233	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (8222 SY)**	
	Awd	$25.00	$205,550.00
Ref #234	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (9206 SY)**	
	Awd	$17.00	$156,502.00
Ref #235	**512E33000**	**TYPE 2 WATERPROOFING, (240 SY)**	
	Awd	$30.00	$7,200.00

Ref #236	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (4367 SY)**	
	Awd	$30.00	$131,010.00
Ref #237	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (18 EACH)**	
	Awd	$145,000.00	$2,610,000.00
Ref #238	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (12 EACH)**	
	Awd	$145,000.00	$1,740,000.00
Ref #239	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (75 EACH)**	
	Awd	$4,000.00	$300,000.00
Ref #240	**516E12300**	**STRIP SEAL EXPANSION JOINT ANCHORED WITH ELASTOMER, (127 FT)**	
	Awd	$700.00	$88,900.00
Ref #241	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (96 SF)**	
	Awd	$16.00	$1,536.00
Ref #242	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,800.00	$67,200.00
Ref #243	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (36 EACH)**	
	Awd	$3,200.00	$115,200.00
Ref #244	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (3 EACH)**	
	Awd	$11,000.00	$33,000.00
Ref #245	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (165 CY)**	
	Awd	$130.00	$21,450.00
Ref #246	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (171 FT)**	
	Awd	$20.00	$3,420.00
Ref #247	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (110 FT)**	
	Awd	$50.00	$5,500.00
Ref #248	**524E95475**	**DRILLED SHAFTS, 60" DIAMETER, INTO BEDROCK WITH QC, (94 FT)**	
	Awd	$2,000.00	$188,000.00
Ref #249	**524E95483**	**DRILLED SHAFTS, 66" DIAMETER, ABOVE BEDROCK WITH Q, (61 FT)**	
	Awd	$2,000.00	$122,000.00
Ref #250	**524E95485**	**DRILLED SHAFTS, 66" DIAMETER, INTO BEDROCK WITH QC, (59 FT)**	
	Awd	$2,700.00	$159,300.00
Ref #251	**524E95493**	**DRILLED SHAFTS, 72" DIAMETER, ABOVE BEDROCK WITH Q, (82 FT)**	
	Awd	$2,000.00	$164,000.00
Ref #252	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (302 SY)**	
	Awd	$550.00	$166,100.00
Ref #253	**526E90010**	**TYPE A INSTALLATION, (119 FT)**	
	Awd	$350.00	$41,650.00
Ref #254	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (119 CY)**	
	Awd	$170.00	$20,230.00
Ref #255	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (49 CF)**	
	Awd	$640.00	$31,360.00
Ref #256	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (4 EACH)**	
	Awd	$5,500.00	$22,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$13,052,202.25**

Ref #257	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
Ref #258	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (477 CY)**	
	Awd	$300.00	$143,100.00
Ref #259	**503E31120**	**SHALE EXCAVATION, (428 CY)**	
	Awd	$95.00	$40,660.00
Ref #260	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (596548 LB)**	
	Awd	$2.25	$1,342,233.00
Ref #261	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (17776 FT)**	
	Awd	$3.00	$53,328.00
Ref #262	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (73 CY)**	
	Awd	$2,700.00	$197,100.00
Ref #263	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (854 CY)**	
	Awd	$1,600.00	$1,366,400.00
Ref #264	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (176 CY)**	
	Awd	$900.00	$158,400.00
Ref #265	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (433 CY)**	
	Awd	$1,800.00	$779,400.00
Ref #266	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (282 CY)**	
	Awd	$1,400.00	$394,800.00
Ref #267	**511E45602**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, (489 CY)**	
	Awd	$2,200.00	$1,075,800.00
Ref #268	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (5457 SY)**	
	Awd	$25.00	$136,425.00
Ref #269	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (5855 SY)**	
	Awd	$17.00	$99,535.00
Ref #270	**512E33000**	**TYPE 2 WATERPROOFING, (105 SY)**	
	Awd	$30.00	$3,150.00
Ref #271	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (2573 SY)**	
	Awd	$30.00	$77,190.00
Ref #272	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$125,000.00	$1,250,000.00
Ref #273	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$125,000.00	$625,000.00
Ref #274	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$125,000.00	$1,250,000.00
Ref #275	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (60 EACH)**	
	Awd	$4,000.00	$240,000.00
Ref #276	**516E12300**	**STRIP SEAL EXPANSION JOINT ANCHORED WITH ELASTOMER, (91 FT)**	
	Awd	$700.00	$63,700.00
Ref #277	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$16.00	$48.00
Ref #278	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,700.00	$27,000.00
Ref #279	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (30 EACH)**	
	Awd	$3,400.00	$102,000.00

Ref #280	**516E44400**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$4,200.00	$42,000.00
Ref #281	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (145 CY)**	
	Awd	$130.00	$18,850.00
Ref #282	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (157 FT)**	
	Awd	$20.00	$3,140.00
Ref #283	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$50.00	$2,500.00
Ref #284	**524E95100**	**DRILLED SHAFTS, MISC.: CSL TESTING, 84" DIA. SHAFT, (6 EACH)**	
	Awd	$5,000.00	$30,000.00
Ref #285	**524E95485**	**DRILLED SHAFTS, 66" DIAMETER, INTO BEDROCK WITH QC, (63 FT)**	
	Awd	$2,300.00	$144,900.00
Ref #286	**524E95493**	**DRILLED SHAFTS, 72" DIAMETER, ABOVE BEDROCK WITH Q, (69 FT)**	
	Awd	$2,000.00	$138,000.00
Ref #287	**524E95505**	**DRILLED SHAFTS, 78" DIAMETER, INTO BEDROCK WITH QC, (60 FT)**	
	Awd	$3,200.00	$192,000.00
Ref #288	**524E95513**	**DRILLED SHAFTS, 84" DIAMETER, ABOVE BEDROCK WITH Q, (50 FT)**	
	Awd	$2,900.00	$145,000.00
Ref #289	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (246 SY)**	
	Awd	$500.00	$123,000.00
Ref #290	**526E90010**	**TYPE A INSTALLATION, (86 FT)**	
	Awd	$350.00	$30,100.00
Ref #291	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (197 CY)**	
	Awd	$170.00	$33,490.00
Ref #292	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$730.00	$27,740.00
Ref #293	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (12 EACH)**	
	Awd	$5,500.00	$66,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$10,471,989.00**

Ref #294	**503E21100**	**UNCLASSIFIED EXCAVATION, (613 CY)**	
	Awd	$300.00	$183,900.00
Ref #295	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (195455 LB)**	
	Awd	$2.00	$390,910.00
Ref #296	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6054 FT)**	
	Awd	$3.00	$18,162.00
Ref #297	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$7,000.00	$14,000.00
Ref #298	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (410 CY)**	
	Awd	$1,600.00	$656,000.00
Ref #299	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (60 CY)**	
	Awd	$1,000.00	$60,000.00
Ref #300	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (68 CY)**	
	Awd	$2,300.00	$156,400.00

Ref #301	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (907 CY)**	
	Awd	$1,500.00	$1,360,500.00
Ref #302	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (248 CY)**	
	Awd	$1,000.00	$248,000.00
Ref #303	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1542 SY)**	
	Awd	$25.00	$38,550.00
Ref #304	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1430 SY)**	
	Awd	$18.00	$25,740.00
Ref #305	**512E33000**	**TYPE 2 WATERPROOFING, (169 SY)**	
	Awd	$30.00	$5,070.00
Ref #306	**515E15080**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (12 EACH)**	
	Awd	$100,000.00	$1,200,000.00
Ref #307	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (30 EACH)**	
	Awd	$3,500.00	$105,000.00
Ref #308	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (326 SF)**	
	Awd	$16.00	$5,216.00
Ref #309	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (96 SF)**	
	Awd	$20.00	$1,920.00
Ref #310	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (120 FT)**	
	Awd	$75.00	$9,000.00
Ref #311	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,500.00	$30,000.00
Ref #312	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$3,500.00	$42,000.00
Ref #313	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (467 CY)**	
	Awd	$125.00	$58,375.00
Ref #314	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (362 FT)**	
	Awd	$20.00	$7,240.00
Ref #315	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (29 FT)**	
	Awd	$50.00	$1,450.00
Ref #316	**524E95435**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK WITH QC, (38 FT)**	
	Awd	$900.00	$34,200.00
Ref #317	**524E95443**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK WITH Q, (63 FT)**	
	Awd	$800.00	$50,400.00
Ref #318	**524E95445**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK WITH QC, (575 FT)**	
	Awd	$1,400.00	$805,000.00
Ref #319	**524E95453**	**DRILLED SHAFTS, 48" DIAMETER, ABOVE BEDROCK WITH Q, (188 FT)**	
	Awd	$1,450.00	$272,600.00
Ref #320	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (317 SY)**	
	Awd	$550.00	$174,350.00
Ref #321	**526E90010**	**TYPE A INSTALLATION, (112 FT)**	
	Awd	$350.00	$39,200.00
Ref #322	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$730.00	$27,740.00
Ref #323	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (5 EACH)**	
	Awd	$5,500.00	$27,500.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$6,048,423.00**

Ref #324	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (267 SY)**	
	Awd	$150.00	$40,050.00
Ref #325	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (262 SY)**	
	Awd	$50.00	$13,100.00
Ref #326	**304E20000**	**AGGREGATE BASE, (134 CY)**	
	Awd	$220.00	$29,480.00
Ref #327	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (95 FT)**	
	Awd	$100.00	$9,500.00
Ref #328	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (268 SY)**	
	Awd	$700.00	$187,600.00
Ref #329	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (97 FT)**	
	Awd	$500.00	$48,500.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$328,230.00**

Ref #330	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
Ref #331	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (660 FT)**	
	Awd	$80.00	$52,800.00
Ref #332	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (550 FT)**	
	Awd	$24.00	$13,200.00
Ref #333	**507E00300**	**STEEL PILES HP14X73, FURNISHED, (2310 FT)**	
	Awd	$90.00	$207,900.00
Ref #334	**507E00350**	**STEEL PILES HP14X73, DRIVEN, (2200 FT)**	
	Awd	$30.00	$66,000.00
Ref #335	**507E92201**	**PREBORED HOLES, AS PER PLAN, (1322 FT)**	
	Awd	$120.00	$158,640.00
Ref #336	**507E93300**	**STEEL POINTS OR SHOES, (22 EACH)**	
	Awd	$200.00	$4,400.00
Ref #337	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (391164 LB)**	
	Awd	$2.25	$880,119.00
Ref #338	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (15522 FT)**	
	Awd	$3.00	$46,566.00
Ref #339	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (115 CY)**	
	Awd	$2,500.00	$287,500.00
Ref #340	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
Ref #341	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (712 CY)**	
	Awd	$1,600.00	$1,139,200.00
Ref #342	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (153 CY)**	
	Awd	$900.00	$137,700.00

Ref #343	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (344 CY)**	
	Awd	$1,800.00	$619,200.00
Ref #344	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (180 CY)**	
	Awd	$1,400.00	$252,000.00
Ref #345	**511E45602**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, (86 CY)**	
	Awd	$2,500.00	$215,000.00
Ref #346	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (5013 SY)**	
	Awd	$25.00	$125,325.00
Ref #347	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (5453 SY)**	
	Awd	$17.00	$92,701.00
Ref #348	**512E33000**	**TYPE 2 WATERPROOFING, (71 SY)**	
	Awd	$30.00	$2,130.00
Ref #349	**512E33300**	**TYPE A WATERPROOFING, (19 SY)**	
	Awd	$160.00	$3,040.00
Ref #350	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (2259 SY)**	
	Awd	$30.00	$67,770.00
Ref #351	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$135,000.00	$675,000.00
Ref #352	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$135,000.00	$675,000.00
Ref #353	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$135,000.00	$675,000.00
Ref #354	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$135,000.00	$675,000.00
Ref #355	**515E20001**	**INTERMEDIATE DIAPHRAGMS, AS PER PLAN, (48 EACH)**	
	Awd	$4,000.00	$192,000.00
Ref #356	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (91 FT)**	
	Awd	$80.00	$7,280.00
Ref #357	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$16.00	$256.00
Ref #358	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$20.00	$1,720.00
Ref #359	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (392 SF)**	
	Awd	$25.00	$9,800.00
Ref #360	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (30 EACH)**	
	Awd	$3,600.00	$108,000.00
Ref #361	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$6,000.00	$60,000.00
Ref #362	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (3 EACH)**	
	Awd	$11,000.00	$33,000.00
Ref #363	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (98 CY)**	
	Awd	$160.00	$15,680.00
Ref #364	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (153 FT)**	
	Awd	$20.00	$3,060.00
Ref #365	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$50.00	$2,500.00

Ref #366	**524E95100**	**DRILLED SHAFTS, MISC.: CSL TESTING, 84" DIA. SHAFT, (9 EACH)**	
	Awd	$5,000.00	$45,000.00
Ref #367	**524E95505**	**DRILLED SHAFTS, 78" DIAMETER, INTO BEDROCK WITH QC, (195 FT)**	
	Awd	$3,000.00	$585,000.00
Ref #368	**524E95513**	**DRILLED SHAFTS, 84" DIAMETER, ABOVE BEDROCK WITH Q, (239 FT)**	
	Awd	$2,500.00	$597,500.00
Ref #369	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (246 SY)**	
	Awd	$450.00	$110,700.00
Ref #370	**526E90030**	**TYPE C INSTALLATION, (86 FT)**	
	Awd	$450.00	$38,700.00
Ref #371	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (669 CY)**	
	Awd	$170.00	$113,730.00
Ref #372	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (9 EACH)**	
	Awd	$5,500.00	$49,500.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$9,114,617.00**

Ref #373	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (753 SY)**	
	Awd	$100.00	$75,300.00
Ref #374	**202E23500**	**WEARING COURSE REMOVED, (379 SY)**	
	Awd	$40.00	$15,160.00
Ref #375	**304E20000**	**AGGREGATE BASE, (376 CY)**	
	Awd	$200.00	$75,200.00
Ref #376	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2378 LB)**	
	Awd	$2.50	$5,945.00
Ref #377	**511E53012**	**CLASS QC2 CONCRETE, MISC.: (APPROACH SLAB PARAPET), (14 CY)**	
	Awd	$800.00	$11,200.00
Ref #378	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (576 SY)**	
	Awd	$28.00	$16,128.00
Ref #379	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (738 SY)**	
	Awd	$500.00	$369,000.00
Ref #380	**526E90010**	**TYPE A INSTALLATION, (318 FT)**	
	Awd	$350.00	$111,300.00
Ref #381	**601E28001**	**DUMPED ROCK FILL, TYPE D, AS PER PLAN, (1410 CY)**	
	Awd	$177.92	$250,867.20
Ref #382	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (119 CF)**	
	Awd	$640.00	$76,160.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$1,006,260.20**

Ref #383	**203E10000**	**EXCAVATION, (76 CY)**	
	Awd	$50.00	$3,800.00
Ref #384	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1.00	$1.00

Ref #385	**503E21100**	**UNCLASSIFIED EXCAVATION, (198 CY)**	
	Awd	$350.00	$69,300.00
Ref #386	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11021 LB)**	
	Awd	$2.50	$27,552.50
Ref #387	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (30 CY)**	
	Awd	$2,500.00	$75,000.00
Ref #388	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (94 CY)**	
	Awd	$1,100.00	$103,400.00
Ref #389	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$2,000.00	$6,000.00
Ref #390	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (101 SY)**	
	Awd	$28.00	$2,828.00
Ref #391	**512E33000**	**TYPE 2 WATERPROOFING, (448 SY)**	
	Awd	$30.00	$13,440.00
Ref #392	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (58 SF)**	
	Awd	$16.00	$928.00
Ref #393	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (26 CY)**	
	Awd	$160.00	$4,160.00
Ref #394	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (283 CY)**	
	Awd	$145.00	$41,035.00
Ref #395	**611E96499**	**20' X 8' CONDUIT, TYPE A, 706.05, AS PER PLAN, (96 FT)**	
	Awd	$9,700.00	$931,200.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$1,278,644.50**

Ref #396	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (115000 EACH)**	
	Awd	$1.00	$115,000.00
Ref #397	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$750,000.00	$750,000.00
Ref #398	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #399	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (12250 EACH)**	
	Awd	$1.00	$12,250.00
Ref #400	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,619,800.00	$1,619,800.00
Ref #401	**619E16020**	**FIELD OFFICE, TYPE C, (42 MNTH)**	
	Awd	$2,800.00	$117,600.00
Ref #402	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$700,000.00	$700,000.00
Ref #403	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,800,000.00	$5,800,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$9,124,650.00**