# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250215
PID 101235
D05-Guardrail FY2025
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 4/24/2025
Completion Date: 1/15/2026

Contract Awarded To: M P DORY CO
Award Amount: $1,859,786.18

Engineer's Estimate: $2,190,000.00

**Bidder 1**
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
**Bid $1,859,786.18**

**Bidder 2**
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
**Bid $1,927,325.00**

**Bidder 3**
CUYAHOGA FENCE LLC
43475-OBERLIN- ELYRIA RD
Lorain
OBERLIN, OH 44074
**Bid $2,085,751.20**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E38000** | **GUARDRAIL REMOVED, (13200 FT)** | |
| | Awd | $1.80 | $23,760.00 |
| | 2 | $1.60 | $21,120.00 |
| | 3 | $2.00 | $26,400.00 |
| **Ref #2** | **202E38001** | **GUARDRAIL REMOVED, AS PER PLAN, (6250 FT)** | |
| | Awd | $2.00 | $12,500.00 |
| | 2 | $2.80 | $17,500.00 |
| | 3 | $2.25 | $14,062.50 |
| **Ref #3** | **202E42000** | **ANCHOR ASSEMBLY REMOVED, TYPE A, (51 EACH)** | |
| | Awd | $280.00 | $14,280.00 |
| | 2 | $320.00 | $16,320.00 |
| | 3 | $275.00 | $14,025.00 |
| **Ref #4** | **202E42010** | **ANCHOR ASSEMBLY REMOVED, TYPE E, (48 EACH)** | |
| | Awd | $150.00 | $7,200.00 |
| | 2 | $150.00 | $7,200.00 |
| | 3 | $150.00 | $7,200.00 |
| **Ref #5** | **202E42040** | **ANCHOR ASSEMBLY REMOVED, TYPE T, (34 EACH)** | |
| | Awd | $100.00 | $3,400.00 |
| | 2 | $100.00 | $3,400.00 |
| | 3 | $100.00 | $3,400.00 |
| **Ref #6** | **202E47000** | **BRIDGE TERMINAL ASSEMBLY REMOVED, (16 EACH)** | |
| | Awd | $85.00 | $1,360.00 |
| | 2 | $80.00 | $1,280.00 |
| | 3 | $150.00 | $2,400.00 |
| **Ref #7** | **606E15100** | **GUARDRAIL, TYPE MGS WITH LONG POSTS, (24400 FT)** | |
| | Awd | $19.50 | $475,800.00 |
| | 2 | $19.40 | $473,360.00 |
| | 3 | $22.50 | $549,000.00 |
| **Ref #8** | **606E17360** | **GUARDRAIL, TYPE MGS, LONG-SPAN, (593.75 FT)** | |
| | Awd | $21.00 | $12,468.75 |
| | 2 | $22.00 | $13,062.50 |
| | 3 | $22.00 | $13,062.50 |
| **Ref #9** | **606E19001** | **GUARDRAIL POST, STEEL, AS PER PLAN, A, (250 EACH)** | |
| | Awd | $75.00 | $18,750.00 |
| | 2 | $65.00 | $16,250.00 |
| | 3 | $60.00 | $15,000.00 |
| **Ref #10** | **606E19001** | **GUARDRAIL POST, STEEL, AS PER PLAN, B, (65 EACH)** | |
| | Awd | $75.00 | $4,875.00 |
| | 2 | $95.00 | $6,175.00 |
| | 3 | $90.00 | $5,850.00 |
| **Ref #11** | **606E25550** | **ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)** | |
| | Awd | $1,750.00 | $1,750.00 |
| | 2 | $1,520.00 | $1,520.00 |
| | 3 | $1,950.00 | $1,950.00 |
| **Ref #12** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (72 EACH)** | |
| | Awd | $2,400.00 | $172,800.00 |
| | 2 | $2,380.00 | $171,360.00 |
| | 3 | $2,400.00 | $172,800.00 |

| | | | |
|---|---|---|---|
| **Ref #13** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (56 EACH)** | |
| | Awd | $1,000.00 | $56,000.00 |
| | 2 | $1,325.00 | $74,200.00 |
| | 3 | $1,100.00 | $61,600.00 |
| **Ref #14** | **606E34600** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)** | |
| | Awd | $1,600.00 | $6,400.00 |
| | 2 | $2,380.00 | $9,520.00 |
| | 3 | $3,150.00 | $12,600.00 |
| **Ref #15** | **606E35140** | **BRIDGE TERMINAL ASSEMBLY, TYPE 4, (12 EACH)** | |
| | Awd | $850.00 | $10,200.00 |
| | 2 | $980.00 | $11,760.00 |
| | 3 | $1,100.00 | $13,200.00 |
| **Ref #16** | **606E50000** | **SPECIAL - RESHAPING BERM, (25012 FT)** | |
| | Awd | $0.50 | $12,506.00 |
| | 2 | $0.10 | $2,501.20 |
| | 3 | $0.60 | $15,007.20 |
| **Ref #17** | **606E55010** | **SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (10090 FT)** | |
| | Awd | $19.75 | $199,277.50 |
| | 2 | $22.00 | $221,980.00 |
| | 3 | $28.00 | $282,520.00 |
| **Ref #18** | **606E55150** | **SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (10 EACH)** | |
| | Awd | $3,750.00 | $37,500.00 |
| | 2 | $3,950.00 | $39,500.00 |
| | 3 | $3,500.00 | $35,000.00 |
| **Ref #19** | **606E98000** | **GUARDRAIL, MISC.: EXISTING W-BEAM FOR SHOULDER SU, (65 FT)** | |
| | Awd | $10.00 | $650.00 |
| | 2 | $18.00 | $1,170.00 |
| | 3 | $9.00 | $585.00 |
| **Ref #20** | **606E98000** | **GUARDRAIL, MISC.: SHOULDER SUPPORT BENCHING, (6250 FT)** | |
| | Awd | $6.00 | $37,500.00 |
| | 2 | $7.00 | $43,750.00 |
| | 3 | $7.00 | $43,750.00 |
| **Ref #21** | **690E50350** | **SPECIAL - MAILBOX REMOVED AND RESET, (20 EACH)** | |
| | Awd | $45.00 | $900.00 |
| | 2 | $150.00 | $3,000.00 |
| | 3 | $150.00 | $3,000.00 |
| **Ref #22** | **690E98300** | **SPECIAL - NO MOW STRIP, (4707 SY)** | |
| | Awd | $67.00 | $315,369.00 |
| | 2 | $68.00 | $320,076.00 |
| | 3 | $65.00 | $305,955.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$1,425,246.25** |
| **2** | **$1,476,004.70** |
| **3** | **$1,598,367.20** |

| | | | |
|---|---|---|---|
| **Ref #23** | **203E35111** | **GRANULAR MATERIAL, TYPE B, AS PER PLAN, A, (2779 CY)** | |
| | Awd | $60.00 | $166,740.00 |
| | 2 | $82.00 | $227,878.00 |
| | 3 | $76.00 | $211,204.00 |

| | | | |
|---|---|---|---|
| **Ref #24** | **203E35111** | **GRANULAR MATERIAL, TYPE B, AS PER PLAN, B, (925 CY)** | |
| | Awd | $60.00 | $55,500.00 |
| | 2 | $87.00 | $80,475.00 |
| | 3 | $76.00 | $70,300.00 |
| **Ref #25** | **204E50001** | **GEOTEXTILE FABRIC, AS PER PLAN, (1388 SY)** | |
| | Awd | $2.00 | $2,776.00 |
| | 2 | $2.50 | $3,470.00 |
| | 3 | $2.00 | $2,776.00 |
| **Ref #26** | **659E00510** | **SEEDING AND MULCHING, CLASS 2, (15545 SY)** | |
| | Awd | $1.00 | $15,545.00 |
| | 2 | $1.00 | $15,545.00 |
| | 3 | $1.00 | $15,545.00 |
| **Ref #27** | **659E20000** | **COMMERCIAL FERTILIZER, (2.09 TON)** | |
| | Awd | $1,275.00 | $2,664.75 |
| | 2 | $300.00 | $627.00 |
| | 3 | $1,500.00 | $3,135.00 |
| **Ref #28** | **659E31000** | **LIME, (3.21 ACRE)** | |
| | Awd | $158.00 | $507.18 |
| | 2 | $50.00 | $160.50 |
| | 3 | $200.00 | $642.00 |
| **Ref #29** | **659E35000** | **WATER, (84 MGAL)** | |
| | Awd | $1.00 | $84.00 |
| | 2 | $1.00 | $84.00 |
| | 3 | $1.00 | $84.00 |
| **Ref #30** | **670E00500** | **SLOPE EROSION PROTECTION, (16432 SY)** | |
| | Awd | $1.50 | $24,648.00 |
| | 2 | $2.00 | $32,864.00 |
| | 3 | $2.00 | $32,864.00 |
| **Ref #31** | **832E30000** | **EROSION CONTROL, (5000 EACH)** | |
| | Awd | $1.00 | $5,000.00 |
| | 2 | $1.00 | $5,000.00 |
| | 3 | $1.00 | $5,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$273,464.93** |
| **2** | **$366,103.50** |
| **3** | **$341,550.00** |

| | | | |
|---|---|---|---|
| **Ref #32** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (438 EACH)** | |
| | Awd | $10.00 | $4,380.00 |
| | 2 | $13.10 | $5,737.80 |
| | 3 | $10.50 | $4,599.00 |
| **Ref #33** | **626E00118** | **BARRIER REFLECTOR, TYPE 6, (113 EACH)** | |
| | Awd | $10.00 | $1,130.00 |
| | 2 | $15.00 | $1,695.00 |
| | 3 | $15.00 | $1,695.00 |
| **Ref #34** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (900 FT)** | |
| | Awd | $8.00 | $7,200.00 |
| | 2 | $12.50 | $11,250.00 |
| | 3 | $11.00 | $9,900.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (79 EACH)** | |
| | Awd | $35.00 | $2,765.00 |
| | 2 | $55.00 | $4,345.00 |
| | 3 | $60.00 | $4,740.00 |
| **Ref #36** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (60 EACH)** | |
| | Awd | $15.00 | $900.00 |
| | 2 | $15.00 | $900.00 |
| | 3 | $15.00 | $900.00 |

**Section 3 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$16,375.00** |
| **2** | **$23,927.80** |
| **3** | **$21,834.00** |

| | | | |
|---|---|---|---|
| **Ref #37** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)** | |
| | Awd | $80.00 | $3,200.00 |
| | 2 | $60.00 | $2,400.00 |
| | 3 | $100.00 | $4,000.00 |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$3,200.00** |
| **2** | **$2,400.00** |
| **3** | **$4,000.00** |

| | | | |
|---|---|---|---|
| **Ref #38** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $11,500.00 | $11,500.00 |
| | 2 | $6,389.00 | $6,389.00 |
| | 3 | $20,000.00 | $20,000.00 |
| **Ref #39** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $28,500.00 | $28,500.00 |
| | 3 | $25,000.00 | $25,000.00 |
| **Ref #40** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $25,000.00 | $25,000.00 |
| **Ref #41** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $23,500.00 | $23,500.00 |
| | 3 | $50,000.00 | $50,000.00 |

**Section 5 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$141,500.00** |
| **2** | **$58,889.00** |
| **3** | **$120,000.00** |