Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250217
PID 116014
DEF-US 24-01.61/02.89
Federal
Type: SLIDE REPAIR
Letting Date: 4/24/2025
Completion Date: 10/1/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $2,611,765.31

Engineer's Estimate: $3,252,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,611,765.31

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $2,906,213.00

Bidder 3
GEDDIS PAVING & EXCAVATING INC
1019 WAMBA AVE
Lucas
TOLEDO, OH 43607
Bid $3,540,347.33

Bidder 4
MILLER CONTRACTING GROUP INC
PO BOX 162
OTTOVILLE, OH 45876-0162
Bid $3,729,492.34

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $5,568,228.21

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,000.00	$25,000.00
	3	$5,250.00	$5,250.00
	4	$10,000.00	$10,000.00
	5	$2,500.00	$2,500.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$400.00	$2,000.00
	3	$700.00	$3,500.00
	4	$602.00	$3,010.00
	5	$495.77	$2,478.85
Ref #3	**202E23000**	**PAVEMENT REMOVED, (136 SY)**	
	Awd	$50.00	$6,800.00
	2	$80.00	$10,880.00
	3	$32.00	$4,352.00
	4	$66.00	$8,976.00
	5	$24.86	$3,380.96
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (202 FT)**	
	Awd	$7.00	$1,414.00
	2	$6.00	$1,212.00
	3	$42.00	$8,484.00
	4	$22.00	$4,444.00
	5	$29.24	$5,906.48
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (20 FT)**	
	Awd	$40.00	$800.00
	2	$22.00	$440.00
	3	$78.00	$1,560.00
	4	$49.00	$980.00
	5	$120.48	$2,409.60
Ref #6	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (2637.5 FT)**	
	Awd	$3.00	$7,912.50
	2	$3.00	$7,912.50
	3	$3.35	$8,835.63
	4	$4.00	$10,550.00
	5	$2.42	$6,382.75
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$400.00	$800.00
	3	$630.00	$1,260.00
	4	$550.00	$1,100.00
	5	$538.30	$1,076.60
Ref #8	**202E75000**	**FENCE REMOVED, (2418 FT)**	
	Awd	$3.50	$8,463.00
	2	$4.00	$9,672.00
	3	$3.90	$9,430.20
	4	$4.00	$9,672.00
	5	$2.32	$5,609.76

Ref #9	**203E10000**	**EXCAVATION, (52395 CY)**	
	Awd	$11.70	$613,021.50
	2	$10.00	$523,950.00
	3	$10.00	$523,950.00
	4	$18.75	$982,406.25
	5	$20.47	$1,072,525.65
Ref #10	**203E20000**	**EMBANKMENT, (91088 CY)**	
	Awd	$11.70	$1,065,729.60
	2	$14.50	$1,320,776.00
	3	$18.00	$1,639,584.00
	4	$14.25	$1,298,004.00
	5	$33.53	$3,054,180.64
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (872 SY)**	
	Awd	$1.00	$872.00
	2	$1.00	$872.00
	3	$0.50	$436.00
	4	$3.00	$2,616.00
	5	$0.94	$819.68
Ref #12	**209E10000**	**DITCH CLEANOUT, (478 FT)**	
	Awd	$11.00	$5,258.00
	2	$15.00	$7,170.00
	3	$18.50	$8,843.00
	4	$8.00	$3,824.00
	5	$42.64	$20,381.92
Ref #13	**606E16050**	**GUARDRAIL REBUILT, TYPE MGS, (2587.5 FT)**	
	Awd	$12.00	$31,050.00
	2	$12.00	$31,050.00
	3	$13.50	$34,931.25
	4	$13.25	$34,284.38
	5	$15.35	$39,718.13
Ref #14	**606E35012**	**MGS BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$850.00	$1,700.00
	3	$950.00	$1,900.00
	4	$926.00	$1,852.00
	5	$2,363.40	$4,726.80
Ref #15	**606E35112**	**MGS BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 2, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$450.00	$900.00
	3	$505.00	$1,010.00
	4	$490.00	$980.00
	5	$454.50	$909.00
Ref #16	**607E15000**	**FENCE, TYPE 47, (2507 FT)**	
	Awd	$17.00	$42,619.00
	2	$17.00	$42,619.00
	3	$19.00	$47,633.00
	4	$19.00	$47,633.00
	5	$1.82	$4,562.74

Ref #17	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$450.00	$3,600.00
	3	$685.00	$5,480.00
	4	$1,317.00	$10,536.00
	5	$625.31	$5,002.48
Ref #18	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$2,680.00	$2,680.00
	3	$6,700.00	$6,700.00
	4	$3,049.00	$3,049.00
	5	$2,525.00	$2,525.00
Ref #19	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$2,450.00	$2,450.00
	3	$6,700.00	$6,700.00
	4	$3,049.00	$3,049.00
	5	$2,525.00	$2,525.00
Ref #20	**651E10000**	**TOPSOIL STOCKPILED, (4137 CY)**	
	Awd	$6.00	$24,822.00
	2	$6.50	$26,890.50
	3	$3.85	$15,927.45
	4	$18.00	$74,466.00
	5	$22.62	$93,578.94
Ref #21	**652E10000**	**PLACING STOCKPILED TOPSOIL, (4137 CY)**	
	Awd	$6.00	$24,822.00
	2	$5.00	$20,685.00
	3	$4.50	$18,616.50
	4	$11.00	$45,507.00
	5	$27.14	$112,278.18

Section 1 - ROADWAY - Totals

Awd	**$1,887,783.60**
2	**$2,043,259.00**
3	**$2,354,383.03**
4	**$2,556,938.63**
5	**$4,443,479.16**

Ref #22	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (236 SY)**	
	Awd	$57.00	$13,452.00
	2	$55.00	$12,980.00
	3	$110.00	$25,960.00
	4	$79.00	$18,644.00
	5	$112.25	$26,491.00
Ref #23	**601E28000**	**DUMPED ROCK FILL, TYPE D, (1824 CY)**	
	Awd	$42.00	$76,608.00
	2	$92.00	$167,808.00
	3	$100.00	$182,400.00
	4	$85.00	$155,040.00
	5	$119.04	$217,128.96

Ref #24	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (53 CY)**	
	Awd	$100.00	$5,300.00
	2	$125.00	$6,625.00
	3	$260.00	$13,780.00
	4	$123.00	$6,519.00
	5	$137.15	$7,268.95
Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$60.00	$120.00
	3	$67.00	$134.00
	4	$131.00	$262.00
	5	$151.50	$303.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (37267 SY)**	
	Awd	$0.90	$33,540.30
	2	$1.30	$48,447.10
	3	$1.00	$37,267.00
	4	$1.65	$61,490.55
	5	$1.46	$54,409.82
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (1863 SY)**	
	Awd	$0.90	$1,676.70
	2	$0.90	$1,676.70
	3	$1.00	$1,863.00
	4	$1.00	$1,863.00
	5	$0.96	$1,788.48
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (5.1 TON)**	
	Awd	$850.00	$4,335.00
	2	$850.00	$4,335.00
	3	$850.00	$4,335.00
	4	$926.00	$4,722.60
	5	$585.80	$2,987.58
Ref #29	**659E31000**	**LIME, (7.7 ACRE)**	
	Awd	$35.00	$269.50
	2	$35.00	$269.50
	3	$35.00	$269.50
	4	$39.00	$300.30
	5	$40.40	$311.08
Ref #30	**659E35000**	**WATER, (202 MGAL)**	
	Awd	$1.00	$202.00
	2	$1.00	$202.00
	3	$1.00	$202.00
	4	$2.00	$404.00
	5	$1.01	$204.02
Ref #31	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,025.00	$1,025.00
	2	$2,500.00	$2,500.00
	3	$1,150.00	$1,150.00
	4	$1,116.00	$1,116.00
	5	$1,035.25	$1,035.25

Ref #32	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,150.00	$6,150.00
	2	$7,500.00	$7,500.00
	3	$6,900.00	$6,900.00
	4	$7,812.00	$7,812.00
	5	$11,362.50	$11,362.50
Ref #33	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$15,000.00	$15,000.00
	3	$19,300.00	$19,300.00
	4	$15,751.00	$15,751.00
	5	$14,612.55	$14,612.55
Ref #34	**832E30000**	**EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00
	2	$1.00	$25,000.00
	3	$1.00	$25,000.00
	4	$1.00	$25,000.00
	5	$1.00	$25,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$182,178.50**
2	**$292,463.30**
3	**$318,560.50**
4	**$298,924.45**
5	**$362,903.19**

Ref #35	**602E20000**	**CONCRETE MASONRY, (3.5 CY)**	
	Awd	$2,400.00	$8,400.00
	2	$2,600.00	$9,100.00
	3	$2,900.00	$10,150.00
	4	$4,172.00	$14,602.00
	5	$2,787.46	$9,756.11
Ref #36	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$30.00	$1,800.00
	3	$41.50	$2,490.00
	4	$45.00	$2,700.00
	5	$37.13	$2,227.80
Ref #37	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$28.00	$560.00
	2	$12.00	$240.00
	3	$320.00	$6,400.00
	4	$53.00	$1,060.00
	5	$45.79	$915.80
Ref #38	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (493 FT)**	
	Awd	$70.00	$34,510.00
	2	$70.00	$34,510.00
	3	$120.00	$59,160.00
	4	$67.00	$33,031.00
	5	$85.35	$42,077.55

Ref #39	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (317 FT)**	
	Awd	$76.00	$24,092.00
	2	$100.00	$31,700.00
	3	$120.00	$38,040.00
	4	$73.00	$23,141.00
	5	$96.30	$30,527.10
Ref #40	**611E20700**	**48" CONDUIT, TYPE A, 706.02, (60 FT)**	
	Awd	$380.00	$22,800.00
	2	$350.00	$21,000.00
	3	$455.00	$27,300.00
	4	$262.00	$15,720.00
	5	$565.40	$33,924.00
Ref #41	**611E98180**	**CATCH BASIN, NO. 3A, (8 EACH)**	
	Awd	$2,800.00	$22,400.00
	2	$3,500.00	$28,000.00
	3	$3,000.00	$24,000.00
	4	$2,922.00	$23,376.00
	5	$4,708.59	$37,668.72
Ref #42	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (10 CY)**	
	Awd	$300.00	$3,000.00
	2	$200.00	$2,000.00
	3	$255.00	$2,550.00
	4	$154.00	$1,540.00
	5	$358.20	$3,582.00

Section 3 - DRAINAGE - Totals

Awd	**$117,862.00**
2	**$128,350.00**
3	**$170,090.00**
4	**$115,170.00**
5	**$160,679.08**

Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3 CY)**	
	Awd	$1,925.00	$5,775.00
	2	$1,925.00	$5,775.00
	3	$3,050.00	$9,150.00
	4	$2,096.00	$6,288.00
	5	$1,944.25	$5,832.75
Ref #44	**304E20000**	**AGGREGATE BASE, (146 CY)**	
	Awd	$95.00	$13,870.00
	2	$100.00	$14,600.00
	3	$89.00	$12,994.00
	4	$84.00	$12,264.00
	5	$86.03	$12,560.38
Ref #45	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (2240 FT)**	
	Awd	$24.00	$53,760.00
	2	$30.00	$67,200.00
	3	$40.50	$90,720.00
	4	$27.00	$60,480.00
	5	$45.45	$101,808.00

Section 4 - PAVEMENT - Totals

Awd	**$73,405.00**
2	**$87,575.00**
3	**$112,864.00**
4	**$79,032.00**
5	**$120,201.13**

Ref #46	**625E00450**	**CONNECTION, FUSED PULL APART, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$214.25	$428.50
	3	$140.00	$280.00
	4	$137.00	$274.00
	5	$216.40	$432.80
Ref #47	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (3 EACH)**	
	Awd	$125.00	$375.00
	2	$197.00	$591.00
	3	$140.00	$420.00
	4	$137.00	$411.00
	5	$198.97	$596.91
Ref #48	**625E10604**	**LIGHT POLE ANCHOR BOLTS, HEADED, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$238.25	$953.00
	3	$84.00	$336.00
	4	$82.00	$328.00
	5	$240.63	$962.52
Ref #49	**625E14200**	**LIGHT POLE FOUNDATION, 24" X 10' DEEP, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$3,102.50	$3,102.50
	3	$3,250.00	$3,250.00
	4	$3,158.00	$3,158.00
	5	$3,133.53	$3,133.53
Ref #50	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (113 FT)**	
	Awd	$13.00	$1,469.00
	2	$20.35	$2,299.55
	3	$14.50	$1,638.50
	4	$15.00	$1,695.00
	5	$20.55	$2,322.15
Ref #51	**625E29002**	**TRENCH, 24" DEEP, (103 FT)**	
	Awd	$20.00	$2,060.00
	2	$17.95	$1,848.85
	3	$22.50	$2,317.50
	4	$22.00	$2,266.00
	5	$18.13	$1,867.39
Ref #52	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$2,040.00	$2,040.00
	3	$1,850.00	$1,850.00
	4	$1,797.00	$1,797.00
	5	$2,060.40	$2,060.40

Ref #53	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$481.25	$481.25
	3	$335.00	$335.00
	4	$327.00	$327.00
	5	$486.06	$486.06
Ref #54	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (1 EACH)**	
	Awd	$2,850.00	$2,850.00
	2	$2,017.50	$2,017.50
	3	$3,200.00	$3,200.00
	4	$3,103.00	$3,103.00
	5	$2,037.68	$2,037.68
Ref #55	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$1,206.25	$1,206.25
	3	$450.00	$450.00
	4	$436.00	$436.00
	5	$1,218.31	$1,218.31
Ref #56	**625E75801**	**DISCONNECT CIRCUIT, AS PER PLAN, (1 EACH)**	
	Awd	$346.00	$346.00
	2	$592.50	$592.50
	3	$390.00	$390.00
	4	$376.00	$376.00
	5	$598.43	$598.43

Section 5 - LIGHTING - Totals

Awd	**$12,900.00**
2	**$15,560.90**
3	**$14,467.00**
4	**$14,171.00**
5	**$15,716.18**

Ref #57	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (42 FT)**	
	Awd	$65.00	$2,730.00
	2	$65.00	$2,730.00
	3	$73.00	$3,066.00
	4	$71.00	$2,982.00
	5	$68.18	$2,863.56
Ref #58	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (41.3 FT)**	
	Awd	$50.00	$2,065.00
	2	$50.00	$2,065.00
	3	$56.00	$2,312.80
	4	$55.00	$2,271.50
	5	$50.50	$2,085.65
Ref #59	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,425.00	$5,700.00
	2	$1,425.00	$5,700.00
	3	$1,600.00	$6,400.00
	4	$1,552.00	$6,208.00
	5	$1,565.50	$6,262.00

Ref #60	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$75.00	$375.00
	2	$75.00	$375.00
	3	$84.00	$420.00
	4	$82.00	$410.00
	5	$80.80	$404.00
Ref #61	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$425.00	$425.00
	2	$425.00	$425.00
	3	$475.00	$475.00
	4	$463.00	$463.00
	5	$555.50	$555.50
Ref #62	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$110.00	$330.00
	2	$110.00	$330.00
	3	$125.00	$375.00
	4	$120.00	$360.00
	5	$101.00	$303.00
Ref #63	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$225.00	$900.00
	2	$225.00	$900.00
	3	$250.00	$1,000.00
	4	$245.00	$980.00
	5	$247.45	$989.80

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$12,525.00**
2	**$12,525.00**
3	**$14,048.80**
4	**$13,674.50**
5	**$13,463.51**

Ref #64	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$75.00	$3,000.00
	2	$90.00	$3,600.00
	3	$175.00	$7,000.00
	4	$101.00	$4,040.00
	5	$75.75	$3,030.00
Ref #65	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,046.68	$4,093.36
	2	$2,050.00	$4,100.00
	3	$2,300.00	$4,600.00
	4	$2,229.00	$4,458.00
	5	$2,067.15	$4,134.30
Ref #66	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$249.72	$998.88
	2	$250.00	$1,000.00
	3	$410.00	$1,640.00
	4	$272.00	$1,088.00
	5	$252.22	$1,008.88

Ref #67	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$55.21	$552.10
	2	$56.00	$560.00
	3	$235.00	$2,350.00
	4	$61.00	$610.00
	5	$55.76	$557.60
Ref #68	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (72 EACH)**	
	Awd	$13.39	$964.08
	2	$13.50	$972.00
	3	$19.00	$1,368.00
	4	$15.00	$1,080.00
	5	$13.52	$973.44
Ref #69	**614E13350**	**OBJECT MARKER, ONE WAY, (72 EACH)**	
	Awd	$20.89	$1,504.08
	2	$21.00	$1,512.00
	3	$24.50	$1,764.00
	4	$23.00	$1,656.00
	5	$21.10	$1,519.20
Ref #70	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (6 SNMT)**	
	Awd	$965.04	$5,790.24
	2	$965.00	$5,790.00
	3	$1,750.00	$10,500.00
	4	$1,051.00	$6,306.00
	5	$974.69	$5,848.14
Ref #71	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.32 MILE)**	
	Awd	$9,545.72	$12,600.35
	2	$9,550.00	$12,606.00
	3	$10,700.00	$14,124.00
	4	$10,393.00	$13,718.76
	5	$9,641.17	$12,726.34
Ref #72	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1560 FT)**	
	Awd	$1.38	$2,152.80
	2	$1.38	$2,152.80
	3	$1.55	$2,418.00
	4	$2.00	$3,120.00
	5	$1.39	$2,168.40
Ref #73	**616E10000**	**WATER, (287 MGAL)**	
	Awd	$5.00	$1,435.00
	2	$1.00	$287.00
	3	$10.00	$2,870.00
	4	$68.00	$19,516.00
	5	$27.36	$7,852.32
Ref #74	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3600 FT)**	
	Awd	$21.00	$75,600.00
	2	$14.00	$50,400.00
	3	$78.00	$280,800.00
	4	$44.00	$158,400.00
	5	$49.73	$179,028.00

Ref #75	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (24 SNMT)**	
	Awd	$421.68	$10,120.32
	2	$425.00	$10,200.00
	3	$425.00	$10,200.00
	4	$460.00	$11,040.00
	5	$425.90	$10,221.60

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$118,811.21**
2	**$93,179.80**
3	**$339,634.00**
4	**$225,032.76**
5	**$229,068.22**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$28,000.00	$28,000.00
	3	$29,300.00	$29,300.00
	4	$38,400.00	$38,400.00
	5	$50,000.00	$50,000.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$21,500.00	$21,500.00
	3	$50,000.00	$50,000.00
	4	$56,073.00	$56,073.00
	5	$56,353.17	$56,353.17
Ref #78	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,150.00	$12,900.00
	2	$1,800.00	$10,800.00
	3	$2,000.00	$12,000.00
	4	$1,615.00	$9,690.00
	5	$809.29	$4,855.74
Ref #79	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,400.00	$12,400.00
	2	$28,000.00	$28,000.00
	3	$25,000.00	$25,000.00
	4	$20,386.00	$20,386.00
	5	$29,017.59	$29,017.59
Ref #80	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$130,500.00	$130,500.00
	2	$145,000.00	$145,000.00
	3	$100,000.00	$100,000.00
	4	$302,000.00	$302,000.00
	5	$82,491.24	$82,491.24

Section 8 - INCIDENTALS - Totals

Awd	**$206,300.00**
2	**$233,300.00**
3	**$216,300.00**
4	**$426,549.00**
5	**$222,717.74**