Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250218
PID 101369
GAL-US 35-17.43 & VARIOUS
Federal
Type: BRIDGE PAINTING
Letting Date: 4/24/2025
Completion Date: 8/1/2026

Contract Awarded To: ELITE CONTRACTORS INC
Award Amount: $2,290,838.38

Engineer's Estimate: $2,806,000.00

Bidder 1
ELITE CONTRACTORS INC
114 PIN OAK PLACE
Mahoning
CAMPBELL, OH 44405
Bid $2,290,838.38

Bidder 2
EURO PAINT LLC
4853 MILLIGAN RD
Mahoning
LOWELLVILLE, OH 44436
Bid $2,401,158.55

Bidder 3
360 CONSTRUCTION COMPANY INC
1252 INDUSTRIAL PARKWAY NORTH SUITE 1
Medina
BRUNSWICK, OH 44212
Bid $2,757,629.45

Bidder 4
APBN INC
4412 US 422
Pulaski, PA 16143
Bid $3,254,294.46

Bidder 5
CORROSION RESISTANCE LTD
4524 HUDSON DR
Summit
STOW, OH 44224
Bid $3,682,129.76

Ref #1	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.24 MILE)**	
	Awd	$4,700.00	$1,128.00
	2	$3,800.00	$912.00
	3	$4,700.00	$1,128.00
	4	$4,700.00	$1,128.00
	5	$4,700.00	$1,128.00
Ref #2	**642E00204**	**LANE LINE, 6", TYPE 1, (0.4 MILE)**	
	Awd	$4,500.00	$1,800.00
	2	$3,950.00	$1,580.00
	3	$4,500.00	$1,800.00
	4	$4,500.00	$1,800.00
	5	$4,500.00	$1,800.00
Ref #3	**642E00300**	**CENTER LINE, TYPE 1, (0.31 MILE)**	
	Awd	$4,800.00	$1,488.00
	2	$3,750.00	$1,162.50
	3	$4,800.00	$1,488.00
	4	$4,800.00	$1,488.00
	5	$4,800.00	$1,488.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$4,416.00**
2	**$3,654.50**
3	**$4,416.00**
4	**$4,416.00**
5	**$4,416.00**

Ref #4	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$1,963.57	$3,927.14
	2	$1,963.57	$3,927.14
	3	$1,963.57	$3,927.14
	4	$1,963.57	$3,927.14
	5	$2,000.00	$4,000.00
Ref #5	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,075.69	$4,151.38
	2	$2,075.69	$4,151.38
	3	$2,075.69	$4,151.38
	4	$2,075.69	$4,151.38
	5	$2,100.00	$4,200.00
Ref #6	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$5,000.00	$5,000.00
	3	$4,713.07	$4,713.07
	4	$22,000.00	$22,000.00
	5	$4,725.00	$4,725.00
Ref #7	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (10 EACH)**	
	Awd	$11.26	$112.60
	2	$11.26	$112.60
	3	$11.26	$112.60
	4	$11.26	$112.60
	5	$11.26	$112.60

Ref #8	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (26 EACH)**	
	Awd	$12.95	$336.70
	2	$12.95	$336.70
	3	$12.95	$336.70
	4	$12.95	$336.70
	5	$12.95	$336.70
Ref #9	**614E13350**	**OBJECT MARKER, ONE WAY, (10 EACH)**	
	Awd	$18.69	$186.90
	2	$18.69	$186.90
	3	$18.69	$186.90
	4	$18.69	$186.90
	5	$18.69	$186.90
Ref #10	**614E13360**	**OBJECT MARKER, TWO WAY, (26 EACH)**	
	Awd	$19.51	$507.26
	2	$19.51	$507.26
	3	$19.51	$507.26
	4	$19.51	$507.26
	5	$19.51	$507.26
Ref #11	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.2 MILE)**	
	Awd	$12,800.00	$2,560.00
	2	$12,800.00	$2,560.00
	3	$12,800.00	$2,560.00
	4	$12,800.00	$2,560.00
	5	$12,800.00	$2,560.00
Ref #12	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.58 MILE)**	
	Awd	$12,800.00	$7,424.00
	2	$12,800.00	$7,424.00
	3	$12,800.00	$7,424.00
	4	$12,800.00	$7,424.00
	5	$12,800.00	$7,424.00
Ref #13	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (840 FT)**	
	Awd	$1.00	$840.00
	2	$1.00	$840.00
	3	$1.00	$840.00
	4	$1.00	$840.00
	5	$1.00	$840.00
Ref #14	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$8.00	$192.00
	2	$8.00	$192.00
	3	$8.00	$192.00
	4	$8.00	$192.00
	5	$8.00	$192.00
Ref #15	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (780 FT)**	
	Awd	$68.65	$53,547.00
	2	$68.65	$53,547.00
	3	$68.65	$53,547.00
	4	$68.65	$53,547.00
	5	$68.65	$53,547.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$74,784.98**
2	**$78,784.98**
3	**$78,498.05**
4	**$95,784.98**
5	**$78,631.46**

Ref #16	**202E98000**	**REMOVAL MISC.: EX WOOD FORMS, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$500.00	$500.00
	3	$650.00	$650.00
	4	$1,000.00	$1,000.00
	5	$5,300.00	$5,300.00
Ref #17	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (16992 SF)**	
	Awd	$9.00	$152,928.00
	2	$10.00	$169,920.00
	3	$12.00	$203,904.00
	4	$10.00	$169,920.00
	5	$10.10	$171,619.20
Ref #18	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (16992 SF)**	
	Awd	$2.00	$33,984.00
	2	$2.95	$50,126.40
	3	$4.00	$67,968.00
	4	$4.00	$67,968.00
	5	$2.40	$40,780.80
Ref #19	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16992 SF)**	
	Awd	$2.00	$33,984.00
	2	$2.95	$50,126.40
	3	$3.00	$50,976.00
	4	$4.00	$67,968.00
	5	$3.75	$63,720.00
Ref #20	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (16992 SF)**	
	Awd	$2.00	$33,984.00
	2	$2.95	$50,126.40
	3	$2.00	$33,984.00
	4	$4.00	$67,968.00
	5	$4.50	$76,464.00
Ref #21	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (26 MNHR)**	
	Awd	$150.00	$3,900.00
	2	$50.00	$1,300.00
	3	$150.00	$3,900.00
	4	$100.00	$2,600.00
	5	$35.00	$910.00
Ref #22	**514E10001**	**FINAL INSPECTION REPAIR, AS PER PLAN, (16 EACH)**	
	Awd	$200.00	$3,200.00
	2	$100.00	$1,600.00
	3	$200.00	$3,200.00
	4	$100.00	$1,600.00
	5	$475.00	$7,600.00

Ref #23	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (5 EACH)**	
	Awd	$950.00	$4,750.00
	2	$950.00	$4,750.00
	3	$950.00	$4,750.00
	4	$950.00	$4,750.00
	5	$950.00	$4,750.00
Ref #24	**516E46201**	**BEARING DEVICE, ROCKER, AS PER PLAN, (7 EACH)**	
	Awd	$3,480.00	$24,360.00
	2	$3,480.00	$24,360.00
	3	$3,480.00	$24,360.00
	4	$3,480.00	$24,360.00
	5	$3,480.00	$24,360.00
Ref #25	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$29,750.00	$29,750.00
	2	$29,750.00	$29,750.00
	3	$29,750.00	$29,750.00
	4	$29,750.00	$29,750.00
	5	$29,750.00	$29,750.00
Ref #26	**518E12700**	**SCUPPER, VERTICAL EXTENSION, (11 EACH)**	
	Awd	$950.00	$10,450.00
	2	$950.00	$10,450.00
	3	$950.00	$10,450.00
	4	$950.00	$10,450.00
	5	$950.00	$10,450.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$332,290.00**
2	**$393,009.20**
3	**$433,892.00**
4	**$448,334.00**
5	**$435,704.00**

Ref #27	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,776.00	$35,776.00
	2	$35,776.00	$35,776.00
	3	$35,776.00	$35,776.00
	4	$35,776.00	$35,776.00
	5	$35,776.00	$35,776.00
Ref #28	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3722 LB)**	
	Awd	$27.05	$100,680.10
	2	$27.05	$100,680.10
	3	$27.05	$100,680.10
	4	$27.05	$100,680.10
	5	$27.05	$100,680.10
Ref #29	**513E95000**	**STRUCTURAL STEEL, MISC.: REPAIR OF DAMAGED MAIN O, (2 FT)**	
	Awd	$250.00	$500.00
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$250.00	$500.00
	5	$250.00	$500.00

Ref #30	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (52548 SF)**	
	Awd	$9.00	$472,932.00
	2	$10.05	$528,107.40
	3	$9.50	$499,206.00
	4	$10.00	$525,480.00
	5	$12.70	$667,359.60
Ref #31	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (52548 SF)**	
	Awd	$2.00	$105,096.00
	2	$2.48	$130,319.04
	3	$3.00	$157,644.00
	4	$5.00	$262,740.00
	5	$4.65	$244,348.20
Ref #32	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (52548 SF)**	
	Awd	$2.00	$105,096.00
	2	$2.48	$130,319.04
	3	$3.00	$157,644.00
	4	$4.00	$210,192.00
	5	$6.00	$315,288.00
Ref #33	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (52548 SF)**	
	Awd	$2.00	$105,096.00
	2	$2.48	$130,319.04
	3	$2.00	$105,096.00
	4	$3.00	$157,644.00
	5	$6.10	$320,542.80
Ref #34	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (55 MNHR)**	
	Awd	$150.00	$8,250.00
	2	$50.00	$2,750.00
	3	$150.00	$8,250.00
	4	$100.00	$5,500.00
	5	$35.00	$1,925.00
Ref #35	**514E10001**	**FINAL INSPECTION REPAIR, AS PER PLAN, (33 EACH)**	
	Awd	$200.00	$6,600.00
	2	$100.00	$3,300.00
	3	$200.00	$6,600.00
	4	$100.00	$3,300.00
	5	$375.00	$12,375.00
Ref #36	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (17 EACH)**	
	Awd	$950.00	$16,150.00
	2	$950.00	$16,150.00
	3	$950.00	$16,150.00
	4	$950.00	$16,150.00
	5	$950.00	$16,150.00
Ref #37	**516E46201**	**BEARING DEVICE, ROCKER, AS PER PLAN, (12 EACH)**	
	Awd	$3,180.00	$38,160.00
	2	$3,180.00	$38,160.00
	3	$3,180.00	$38,160.00
	4	$3,180.00	$38,160.00
	5	$3,180.00	$38,160.00

Ref #38	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$67,300.00	$67,300.00
	2	$67,300.00	$67,300.00
	3	$67,300.00	$67,300.00
	4	$67,300.00	$67,300.00
	5	$67,300.00	$67,300.00
Ref #39	**518E12700**	**SCUPPER, VERTICAL EXTENSION, (23 EACH)**	
	Awd	$950.00	$21,850.00
	2	$950.00	$21,850.00
	3	$950.00	$21,850.00
	4	$950.00	$21,850.00
	5	$950.00	$21,850.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$1,083,486.10**
2	**$1,205,530.62**
3	**$1,214,856.10**
4	**$1,445,272.10**
5	**$1,842,254.70**

Ref #40	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (146 LB)**	
	Awd	$13.55	$1,978.30
	2	$13.55	$1,978.30
	3	$13.55	$1,978.30
	4	$13.55	$1,978.30
	5	$13.55	$1,978.30
Ref #41	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (9719 SF)**	
	Awd	$12.00	$116,628.00
	2	$10.14	$98,550.66
	3	$18.00	$174,942.00
	4	$10.00	$97,190.00
	5	$16.70	$162,307.30
Ref #42	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (9719 SF)**	
	Awd	$3.00	$29,157.00
	2	$3.00	$29,157.00
	3	$4.00	$38,876.00
	4	$5.00	$48,595.00
	5	$4.80	$46,651.20
Ref #43	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (9719 SF)**	
	Awd	$3.00	$29,157.00
	2	$3.00	$29,157.00
	3	$3.00	$29,157.00
	4	$5.00	$48,595.00
	5	$5.80	$56,370.20
Ref #44	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (9719 SF)**	
	Awd	$3.00	$29,157.00
	2	$3.00	$29,157.00
	3	$2.00	$19,438.00
	4	$5.00	$48,595.00
	5	$8.65	$84,069.35

Ref #45	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (16 MNHR)**	
	Awd	$150.00	$2,400.00
	2	$50.00	$800.00
	3	$150.00	$2,400.00
	4	$100.00	$1,600.00
	5	$35.00	$560.00
Ref #46	**514E10001**	**FINAL INSPECTION REPAIR, AS PER PLAN, (10 EACH)**	
	Awd	$200.00	$2,000.00
	2	$100.00	$1,000.00
	3	$200.00	$2,000.00
	4	$100.00	$1,000.00
	5	$475.00	$4,750.00
Ref #47	**516E46900**	**BEARING DEVICE, MISC.: SLIDING PLATE, (10 EACH)**	
	Awd	$3,735.00	$37,350.00
	2	$3,735.00	$37,350.00
	3	$3,735.00	$37,350.00
	4	$3,735.00	$37,350.00
	5	$3,735.00	$37,350.00
Ref #48	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$23,550.00	$23,550.00
	2	$23,550.00	$23,550.00
	3	$23,550.00	$23,550.00
	4	$23,550.00	$23,550.00
	5	$23,550.00	$23,550.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$271,377.30**
2	**$250,699.96**
3	**$329,691.30**
4	**$308,453.30**
5	**$417,586.35**

Ref #49	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (16849 SF)**	
	Awd	$10.00	$168,490.00
	2	$9.00	$151,641.00
	3	$15.00	$252,735.00
	4	$10.00	$168,490.00
	5	$18.70	$315,076.30
Ref #50	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (16849 SF)**	
	Awd	$2.00	$33,698.00
	2	$2.08	$35,045.92
	3	$4.00	$67,396.00
	4	$4.00	$67,396.00
	5	$3.10	$52,231.90
Ref #51	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16849 SF)**	
	Awd	$2.00	$33,698.00
	2	$2.08	$35,045.92
	3	$3.00	$50,547.00
	4	$4.00	$67,396.00
	5	$3.45	$58,129.05

Ref #52	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (16849 SF)**	
	Awd	$2.00	$33,698.00
	2	$2.08	$35,045.92
	3	$2.00	$33,698.00
	4	$4.00	$67,396.00
	5	$5.00	$84,245.00
Ref #53	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (18 MNHR)**	
	Awd	$150.00	$2,700.00
	2	$50.00	$900.00
	3	$150.00	$2,700.00
	4	$100.00	$1,800.00
	5	$35.00	$630.00
Ref #54	**514E10001**	**FINAL INSPECTION REPAIR, AS PER PLAN, (11 EACH)**	
	Awd	$200.00	$2,200.00
	2	$100.00	$1,100.00
	3	$200.00	$2,200.00
	4	$100.00	$1,100.00
	5	$475.00	$5,225.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$274,484.00**
2	**$258,778.76**
3	**$409,276.00**
4	**$373,578.00**
5	**$515,537.25**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$20,000.00	$20,000.00
	3	$35,000.00	$35,000.00
	4	$30,000.00	$30,000.00
	5	$35,000.00	$35,000.00
Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$64,730.53	$64,730.53
	3	$152,000.00	$152,000.00
	4	$335,482.53	$335,482.53
	5	$175,000.00	$175,000.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$125,970.00	$125,970.00
	3	$100,000.00	$100,000.00
	4	$212,973.55	$212,973.55
	5	$178,000.00	$178,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$250,000.00**
2	**$210,700.53**
3	**$287,000.00**
4	**$578,456.08**
5	**$388,000.00**