Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250231
PID 117257
WAS-SR 550-16.24
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/24/2025
Completion Date: 11/1/2025

Contract Awarded To: ALAN STONE CO INC
Award Amount: $513,554.10

Engineer's Estimate: $515,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $513,554.10

Bidder 2
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $544,693.64

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $592,615.80

Bidder 4
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $609,000.00

Bidder 5
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $636,759.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$44,600.00	$44,600.00
	3	$10,000.00	$10,000.00
	4	$36,500.00	$36,500.00
	5	$10,000.00	$10,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$470.00	$940.00
	2	$500.00	$1,000.00
	3	$500.00	$1,000.00
	4	$1,135.00	$2,270.00
	5	$1,500.00	$3,000.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (15 FT)**	
	Awd	$10.00	$150.00
	2	$100.00	$1,500.00
	3	$55.00	$825.00
	4	$58.00	$870.00
	5	$50.00	$750.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (505 FT)**	
	Awd	$2.50	$1,262.50
	2	$2.00	$1,010.00
	3	$7.00	$3,535.00
	4	$10.40	$5,252.00
	5	$5.00	$2,525.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 24" COND, (43 FT)**	
	Awd	$140.00	$6,020.00
	2	$150.00	$6,450.00
	3	$185.00	$7,955.00
	4	$188.00	$8,084.00
	5	$200.00	$8,600.00
Ref #6	**203E10000**	**EXCAVATION, (1108 CY)**	
	Awd	$35.00	$38,780.00
	2	$20.00	$22,160.00
	3	$25.00	$27,700.00
	4	$27.75	$30,747.00
	5	$15.00	$16,620.00
Ref #7	**203E20000**	**EMBANKMENT, (2422 CY)**	
	Awd	$35.00	$84,770.00
	2	$30.00	$72,660.00
	3	$32.00	$77,504.00
	4	$40.50	$98,091.00
	5	$30.00	$72,660.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (258 SY)**	
	Awd	$5.00	$1,290.00
	2	$0.50	$129.00
	3	$3.50	$903.00
	4	$1.25	$322.50
	5	$2.00	$516.00

Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (425 FT)**	
	Awd	$25.00	$10,625.00
	2	$24.48	$10,404.00
	3	$32.80	$13,940.00
	4	$32.80	$13,940.00
	5	$30.00	$12,750.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$2,350.00	$9,400.00
	3	$2,750.00	$11,000.00
	4	$3,150.00	$12,600.00
	5	$3,200.00	$12,800.00
Ref #100	**202E98100**	**REMOVAL MISC.:Test and Cap Abandoned Lines, (5 EACH)**	
	Awd	$500.00	$2,500.00
	2	$400.00	$2,000.00
	3	$1,500.00	$7,500.00
	4	$300.00	$1,500.00
	5	$1,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$169,537.50**
2	**$171,313.00**
3	**$161,862.00**
4	**$210,176.50**
5	**$145,221.00**

Ref #11	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (12 CY)**	
	Awd	$280.00	$3,360.00
	2	$65.00	$780.00
	3	$165.00	$1,980.00
	4	$278.00	$3,336.00
	5	$195.00	$2,340.00
Ref #12	**601E39000**	**PAVED GUTTER, TYPE 4, (125 FT)**	
	Awd	$70.00	$8,750.00
	2	$150.00	$18,750.00
	3	$110.00	$13,750.00
	4	$180.00	$22,500.00
	5	$100.00	$12,500.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (3553 SY)**	
	Awd	$2.00	$7,106.00
	2	$1.00	$3,553.00
	3	$1.10	$3,908.30
	4	$1.50	$5,329.50
	5	$5.00	$17,765.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.32 TON)**	
	Awd	$1,100.00	$352.00
	2	$1,563.00	$500.16
	3	$1,250.00	$400.00
	4	$1,675.00	$536.00
	5	$1,900.00	$608.00

Ref #15	**659E31000**	**LIME, (0.74 ACRE)**	
	Awd	$190.00	$140.60
	2	$676.00	$500.24
	3	$150.00	$111.00
	4	$200.00	$148.00
	5	$1,500.00	$1,110.00
Ref #16	**659E35000**	**WATER, (20 MGAL)**	
	Awd	$1.00	$20.00
	2	$0.05	$1.00
	3	$1.00	$20.00
	4	$1.00	$20.00
	5	$1.00	$20.00
Ref #17	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00
	5	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$23,728.60**
2	**$28,084.40**
3	**$24,169.30**
4	**$35,869.50**
5	**$38,343.00**

Ref #18	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,100.00	$5,100.00
	2	$1,000.00	$1,000.00
	3	$8,500.00	$8,500.00
	4	$13,500.00	$13,500.00
	5	$15,000.00	$15,000.00
Ref #19	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (15.6 CY)**	
	Awd	$1,800.00	$28,080.00
	2	$950.00	$14,820.00
	3	$3,000.00	$46,800.00
	4	$2,625.00	$40,950.00
	5	$2,500.00	$39,000.00
Ref #20	**605E31100**	**AGGREGATE DRAINS, (86 FT)**	
	Awd	$30.00	$2,580.00
	2	$10.00	$860.00
	3	$25.00	$2,150.00
	4	$48.00	$4,128.00
	5	$25.00	$2,150.00
Ref #21	**611E96600**	**CONDUIT, BORED OR JACKED, 36" CONDUIT, TYPE A, 748, (100 FT)**	
	Awd	$1,100.00	$110,000.00
	2	$1,700.00	$170,000.00
	3	$1,500.00	$150,000.00
	4	$711.00	$71,100.00
	5	$1,500.00	$150,000.00

Section 3 - DRAINAGE - Totals

Awd	**$145,760.00**
2	**$186,680.00**
3	**$207,450.00**
4	**$129,678.00**
5	**$206,150.00**

Ref #22	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T Varies, 1.5, (1228 SY)**	
	Awd	$10.00	$12,280.00
	2	$8.00	$9,824.00
	3	$10.00	$12,280.00
	4	$5.50	$6,754.00
	5	$30.00	$36,840.00
Ref #23	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (47 CY)**	
	Awd	$360.00	$16,920.00
	2	$401.00	$18,847.00
	3	$530.00	$24,910.00
	4	$445.50	$20,938.50
	5	$410.00	$19,270.00
Ref #24	**304E20000**	**AGGREGATE BASE, (75 CY)**	
	Awd	$120.00	$9,000.00
	2	$65.00	$4,875.00
	3	$220.00	$16,500.00
	4	$133.20	$9,990.00
	5	$150.00	$11,250.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (115 GAL)**	
	Awd	$6.00	$690.00
	2	$4.50	$517.50
	3	$5.00	$575.00
	4	$6.70	$770.50
	5	$10.00	$1,150.00
Ref #26	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (52 CY)**	
	Awd	$410.00	$21,320.00
	2	$431.00	$22,412.00
	3	$480.00	$24,960.00
	4	$470.50	$24,466.00
	5	$450.00	$23,400.00

Section 4 - PAVEMENT - Totals

Awd	**$60,210.00**
2	**$56,475.50**
3	**$79,225.00**
4	**$62,919.00**
5	**$91,910.00**

Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (11 EACH)**	
	Awd	$20.00	$220.00
	2	$20.00	$220.00
	3	$20.00	$220.00
	4	$75.00	$825.00
	5	$50.00	$550.00

Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (9 EACH)**	
	Awd	$15.00	$135.00
	2	$12.00	$108.00
	3	$150.00	$1,350.00
	4	$16.00	$144.00
	5	$25.00	$225.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$430.00	$860.00
	2	$100.00	$200.00
	3	$12.50	$25.00
	4	$67.00	$134.00
	5	$200.00	$400.00
Ref #30	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$100.00	$200.00
	3	$75.00	$150.00
	4	$67.00	$134.00
	5	$200.00	$400.00
Ref #31	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.37 MILE)**	
	Awd	$2,500.00	$925.00
	2	$2,250.00	$832.50
	3	$2,250.00	$832.50
	4	$3,000.00	$1,110.00
	5	$15,000.00	$5,550.00
Ref #32	**642E00300**	**CENTER LINE, TYPE 1, (0.2 MILE)**	
	Awd	$4,000.00	$800.00
	2	$3,550.00	$710.00
	3	$3,550.00	$710.00
	4	$4,750.00	$950.00
	5	$15,000.00	$3,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,380.00**
2	**$2,270.50**
3	**$3,287.50**
4	**$3,297.00**
5	**$10,125.00**

Ref #33	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$3,100.00	$12,400.00
	2	$1,500.00	$6,000.00
	3	$2,400.00	$9,600.00
	4	$3,950.00	$15,800.00
	5	$2,500.00	$10,000.00
Ref #34	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$1.00	$1.00
	2	$200.00	$200.00
	3	$500.00	$500.00
	4	$9,850.00	$9,850.00
	5	$12,500.00	$12,500.00

Ref #35	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (44 EACH)**	
	Awd	$25.00	$1,100.00
	2	$10.00	$440.00
	3	$20.00	$880.00
	4	$27.00	$1,188.00
	5	$25.00	$1,100.00
Ref #36	**614E13360**	**OBJECT MARKER, TWO WAY, (28 EACH)**	
	Awd	$25.00	$700.00
	2	$10.00	$280.00
	3	$30.00	$840.00
	4	$32.00	$896.00
	5	$25.00	$700.00
Ref #37	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.1 MILE)**	
	Awd	$14,000.00	$1,400.00
	2	$10,000.00	$1,000.00
	3	$12,000.00	$1,200.00
	4	$16,100.00	$1,610.00
	5	$12,500.00	$1,250.00
Ref #38	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.76 MILE)**	
	Awd	$2,500.00	$1,900.00
	2	$1,974.00	$1,500.24
	3	$2,250.00	$1,710.00
	4	$3,000.00	$2,280.00
	5	$12,500.00	$9,500.00
Ref #39	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (43 FT)**	
	Awd	$15.00	$645.00
	2	$10.00	$430.00
	3	$12.00	$516.00
	4	$16.00	$688.00
	5	$200.00	$8,600.00
Ref #40	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (612 FT)**	
	Awd	$16.00	$9,792.00
	2	$10.00	$6,120.00
	3	$48.00	$29,376.00
	4	$51.50	$31,518.00
	5	$30.00	$18,360.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,938.00**
2	**$15,970.24**
3	**$44,622.00**
4	**$63,830.00**
5	**$62,010.00**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$17,100.00	$17,100.00
	3	$6,500.00	$6,500.00
	4	$8,160.00	$8,160.00
	5	$18,000.00	$18,000.00

Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$41,000.00	$41,000.00
	2	$26,600.00	$26,600.00
	3	$32,000.00	$32,000.00
	4	$51,500.00	$51,500.00
	5	$30,000.00	$30,000.00
Ref #43	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$14,600.00	$14,600.00
	3	$8,500.00	$8,500.00
	4	$6,070.00	$6,070.00
	5	$15,000.00	$15,000.00
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$25,600.00	$25,600.00
	3	$25,000.00	$25,000.00
	4	$37,500.00	$37,500.00
	5	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$83,000.00**
2	**$83,900.00**
3	**$72,000.00**
4	**$103,230.00**
5	**$83,000.00**