Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254015
PID 118670
MRG-SR 78-10.96
Federal
Type: SLIDE REPAIR
Letting Date: 4/24/2025
Completion Date: 10/15/2025

Contract Awarded To: ALAN STONE CO INC
Award Amount: $646,093.50

Engineer's Estimate: $657,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $646,093.50

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $742,456.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (175 SY)**	
	Awd	$95.00	$16,625.00
	2	$65.00	$11,375.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$6.00	$2,400.00
	2	$5.50	$2,200.00
Ref #4	**203E10000**	**EXCAVATION, (263 CY)**	
	Awd	$40.00	$10,520.00
	2	$35.00	$9,205.00
Ref #5	**203E20000**	**EMBANKMENT, (246 CY)**	
	Awd	$20.00	$4,920.00
	2	$40.00	$9,840.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (506 SY)**	
	Awd	$4.50	$2,277.00
	2	$4.00	$2,024.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$30.00	$9,000.00
	2	$24.00	$7,200.00
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(NCHRP 350/MASH 2016), (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,350.00	$4,700.00

Section 1 - ROADWAY - Totals

Awd	**$55,642.00**
2	**$56,544.00**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (953 SY)**	
	Awd	$3.00	$2,859.00
	2	$5.50	$5,241.50
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$650.00	$84.50
	2	$900.00	$117.00
Ref #11	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$940.00	$188.00
	2	$156.00	$31.20
Ref #12	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$120.00	$720.00
	2	$1.00	$6.00
Ref #13	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,851.50**
2	**$8,395.70**

Ref #14	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$360.00	$720.00
	2	$150.00	$300.00
Ref #15	**605E31100**	**AGGREGATE DRAINS, (143 FT)**	
	Awd	$20.00	$2,860.00
	2	$30.00	$4,290.00
Ref #16	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (1 FT)**	
	Awd	$5.00	$5.00
	2	$200.00	$200.00
Ref #17	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$630.00	$630.00
	2	$350.00	$350.00

Section 3 - DRAINAGE - Totals

Awd	**$4,215.00**
2	**$5,140.00**

Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2"), (1115 SY)**	
	Awd	$12.00	$13,380.00
	2	$11.00	$12,265.00
Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (75 CY)**	
	Awd	$340.00	$25,500.00
	2	$430.00	$32,250.00
Ref #20	**304E20000**	**AGGREGATE BASE, (85 CY)**	
	Awd	$100.00	$8,500.00
	2	$185.00	$15,725.00
Ref #21	**407E10000**	**TACK COAT, (140 GAL)**	
	Awd	$9.00	$1,260.00
	2	$5.00	$700.00
Ref #22	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (81 CY)**	
	Awd	$350.00	$28,350.00
	2	$425.00	$34,425.00

Section 4 - PAVEMENT - Totals

Awd	**$76,990.00**
2	**$95,365.00**

Ref #23	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (WHITE, BIDIRECTIONAL), (3 EACH)**	
	Awd	$15.00	$45.00
	2	$12.00	$36.00
Ref #24	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (24 FT)**	
	Awd	$15.00	$360.00
	2	$14.00	$336.00
Ref #25	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$35.00	$70.00
	2	$28.00	$56.00
Ref #26	**630E80100**	**SIGN, FLAT SHEET, (8 SF)**	
	Awd	$35.00	$280.00
	2	$30.00	$240.00

Ref #27	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$20.00	$20.00
	2	$15.00	$15.00
Ref #28	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$20.00	$20.00
	2	$50.00	$50.00
Ref #29	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$20.00	$20.00
	2	$15.00	$15.00
Ref #30	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.2 MILE)**	
	Awd	$5,700.00	$1,140.00
	2	$4,850.00	$970.00
Ref #31	**642E00300**	**CENTER LINE, TYPE 1, (0.1 MILE)**	
	Awd	$11,000.00	$1,100.00
	2	$9,250.00	$925.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,055.00**
2	**$2,643.00**

Ref #32	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$2,800.00	$5,600.00
Ref #33	**614E12740**	**WORK ZONE LIGHTING SYSTEM (TWO WAY), (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$500.00	$500.00
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL, (11 EACH)**	
	Awd	$60.00	$660.00
	2	$25.00	$275.00
Ref #35	**614E13360**	**OBJECT MARKER, TWO WAY, (11 EACH)**	
	Awd	$60.00	$660.00
	2	$25.00	$275.00
Ref #36	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.2 MILE)**	
	Awd	$13,000.00	$2,600.00
	2	$19,000.00	$3,800.00
Ref #37	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (22 FT)**	
	Awd	$360.00	$7,920.00
	2	$16.50	$363.00
Ref #38	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (530 FT)**	
	Awd	$21.00	$11,130.00
	2	$45.00	$23,850.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$31,570.00**
2	**$34,663.00**

Ref #39	**202E98100**	**REMOVAL MISC.: PILE EXTRACTION, (18 EACH)**	
	Awd	$250.00	$4,500.00
	2	$170.00	$3,060.00

Ref #40	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES W24x131, (1355 FT)**	
	Awd	$100.00	$135,500.00
	2	$125.00	$169,375.00
Ref #41	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (17 CY)**	
	Awd	$500.00	$8,500.00
	2	$570.00	$9,690.00
Ref #42	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (243 CY)**	
	Awd	$95.00	$23,085.00
	2	$155.00	$37,665.00
Ref #43	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (230 FT)**	
	Awd	$10.00	$2,300.00
	2	$4.00	$920.00
Ref #44	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (634 FT)**	
	Awd	$105.00	$66,570.00
	2	$112.00	$71,008.00
Ref #45	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (615 FT)**	
	Awd	$105.00	$64,575.00
	2	$112.00	$68,880.00
Ref #46	**524E95000**	**DRILLED SHAFTS, MISC.: EXTENSION, (24 FT)**	
	Awd	$105.00	$2,520.00
	2	$150.00	$3,600.00
Ref #47	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (2024 SF)**	
	Awd	$30.00	$60,720.00
	2	$42.00	$85,008.00

Section 7 - RETAINING WALLS - Totals

Awd	**$368,270.00**
2	**$449,206.00**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,500.00	$6,500.00
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$32,000.00	$32,000.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,000.00	$12,000.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$52,000.00	$52,000.00
	2	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$99,500.00**
2	**$90,500.00**