Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 258005
PID 113662
DEL-SR 315-05.66 at Hyatts Rd
Federal
Type: INTERSECTION
Letting Date: 4/24/2025
Completion Date: 10/1/2025

Contract Awarded To: STRAWSER PAVING CO INC
Award Amount: $2,796,257.27

Engineer's Estimate: $2,628,000.00

Bidder 1
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $2,796,257.27

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,759,947.29

Bidder 3
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $2,899,577.18

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $3,002,940.00

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,101,992.94

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,649,471.01

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$30,000.00	$30,000.00
	3	$85,000.00	$85,000.00
	4	$20,000.00	$20,000.00
	5	$75,000.00	$75,000.00
	6	$75,000.00	$75,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$939.74	$1,879.48
	2	$275.00	$550.00
	3	$600.00	$1,200.00
	4	$270.00	$540.00
	5	$1,425.00	$2,850.00
	6	$950.00	$1,900.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (7011 SY)**	
	Awd	$7.30	$51,180.30
	2	$9.00	$63,099.00
	3	$10.00	$70,110.00
	4	$12.00	$84,132.00
	5	$9.00	$63,099.00
	6	$20.00	$140,220.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (644 FT)**	
	Awd	$21.00	$13,524.00
	2	$27.50	$17,710.00
	3	$44.00	$28,336.00
	4	$15.00	$9,660.00
	5	$31.00	$19,964.00
	6	$55.00	$35,420.00
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (420 FT)**	
	Awd	$90.00	$37,800.00
	2	$69.50	$29,190.00
	3	$83.00	$34,860.00
	4	$55.00	$23,100.00
	5	$57.00	$23,940.00
	6	$116.00	$48,720.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (1086 FT)**	
	Awd	$2.80	$3,040.80
	2	$2.00	$2,172.00
	3	$2.80	$3,040.80
	4	$3.50	$3,801.00
	5	$3.00	$3,258.00
	6	$2.00	$2,172.00
Ref #7	**202E53100**	**MAILBOX REMOVED, (3 EACH)**	
	Awd	$60.60	$181.80
	2	$58.75	$176.25
	3	$171.00	$513.00
	4	$45.00	$135.00
	5	$50.00	$150.00
	6	$180.00	$540.00

Ref #8	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$264.88	$794.64
	2	$275.00	$825.00
	3	$890.00	$2,670.00
	4	$270.00	$810.00
	5	$810.00	$2,430.00
	6	$800.00	$2,400.00
Ref #9	**202E75000**	**FENCE REMOVED, (923 FT)**	
	Awd	$7.50	$6,922.50
	2	$5.00	$4,615.00
	3	$7.50	$6,922.50
	4	$9.50	$8,768.50
	5	$7.50	$6,922.50
	6	$15.00	$13,845.00
Ref #10	**202E75251**	**GATE REMOVED, AS PER PLAN, (5 EACH)**	
	Awd	$500.00	$2,500.00
	2	$1,535.00	$7,675.00
	3	$1,000.00	$5,000.00
	4	$210.00	$1,050.00
	5	$250.00	$1,250.00
	6	$1,500.00	$7,500.00
Ref #11	**202E98000**	**REMOVAL MISC.: LANDSCAPING AREAS, (LUMP SUM)**	
	Awd	$545.44	$545.44
	2	$2,250.00	$2,250.00
	3	$1,600.00	$1,600.00
	4	$2,700.00	$2,700.00
	5	$3,800.00	$3,800.00
	6	$38,000.00	$38,000.00
Ref #12	**202E98100**	**REMOVAL MISC.: HISTORIC BRIDGE MARKER, (1 EACH)**	
	Awd	$2,727.18	$2,727.18
	2	$1,800.00	$1,800.00
	3	$4,370.00	$4,370.00
	4	$1,100.00	$1,100.00
	5	$11,750.00	$11,750.00
	6	$3,000.00	$3,000.00
Ref #13	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$545.44	$545.44
	2	$190.00	$190.00
	3	$494.00	$494.00
	4	$540.00	$540.00
	5	$900.00	$900.00
	6	$900.00	$900.00
Ref #14	**202E98100**	**REMOVAL MISC.: IRRIGATION, (1 EACH)**	
	Awd	$181.81	$181.81
	2	$1,100.00	$1,100.00
	3	$5,300.00	$5,300.00
	4	$540.00	$540.00
	5	$3,600.00	$3,600.00
	6	$7,000.00	$7,000.00

Ref #15	**202E98100**	**REMOVAL MISC.: LANDSCAPE LIGHTING, (2 EACH)**	
	Awd	$90.91	$181.82
	2	$75.00	$150.00
	3	$610.00	$1,220.00
	4	$95.00	$190.00
	5	$1,800.00	$3,600.00
	6	$75.00	$150.00
Ref #16	**202E98200**	**REMOVAL MISC.: CONDUIT, (5 FT)**	
	Awd	$36.36	$181.80
	2	$3.00	$15.00
	3	$3.00	$15.00
	4	$4.00	$20.00
	5	$88.00	$440.00
	6	$3.00	$15.00
Ref #17	**203E10000**	**EXCAVATION, (7885 CY)**	
	Awd	$31.91	$251,610.35
	2	$38.75	$305,543.75
	3	$30.00	$236,550.00
	4	$20.00	$157,700.00
	5	$35.00	$275,975.00
	6	$40.00	$315,400.00
Ref #18	**203E20000**	**EMBANKMENT, (1939 CY)**	
	Awd	$14.06	$27,262.34
	2	$27.75	$53,807.25
	3	$3.34	$6,476.26
	4	$7.50	$14,542.50
	5	$14.00	$27,146.00
	6	$16.00	$31,024.00
Ref #19	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$10.00	$500.00
	2	$39.50	$1,975.00
	3	$7.50	$375.00
	4	$30.00	$1,500.00
	5	$20.00	$1,000.00
	6	$16.00	$800.00
Ref #20	**204E10000**	**SUBGRADE COMPACTION, (1434 SY)**	
	Awd	$0.63	$903.42
	2	$3.05	$4,373.70
	3	$7.10	$10,181.40
	4	$5.00	$7,170.00
	5	$8.00	$11,472.00
	6	$5.00	$7,170.00
Ref #21	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$181.81	$1,090.86
	2	$240.00	$1,440.00
	3	$318.00	$1,908.00
	4	$1,200.00	$7,200.00
	5	$290.00	$1,740.00
	6	$350.00	$2,100.00

Ref #22	**206E11000**	**CURING COAT, (10727 SY)**	
	Awd	$1.21	$12,979.67
	2	$1.21	$12,979.67
	3	$1.20	$12,872.40
	4	$1.50	$16,090.50
	5	$1.25	$13,408.75
	6	$2.00	$21,454.00
Ref #23	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (10727 SY)**	
	Awd	$9.09	$97,508.43
	2	$9.09	$97,508.43
	3	$11.60	$124,433.20
	4	$15.00	$160,905.00
	5	$9.50	$101,906.50
	6	$10.73	$115,100.71
Ref #24	**606E15050**	**GUARDRAIL, TYPE MGS, (663 FT)**	
	Awd	$21.50	$14,254.50
	2	$20.40	$13,525.20
	3	$21.50	$14,254.50
	4	$25.00	$16,575.00
	5	$21.50	$14,254.50
	6	$20.40	$13,525.20
Ref #25	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (213 FT)**	
	Awd	$22.50	$4,792.50
	2	$22.60	$4,813.80
	3	$22.50	$4,792.50
	4	$30.00	$6,390.00
	5	$22.50	$4,792.50
	6	$22.60	$4,813.80
Ref #26	**606E15400**	**MGS GUARDRAIL, TYPE 8, (25 FT)**	
	Awd	$45.00	$1,125.00
	2	$32.00	$800.00
	3	$45.00	$1,125.00
	4	$55.00	$1,375.00
	5	$45.00	$1,125.00
	6	$32.00	$800.00
Ref #27	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (50 FT)**	
	Awd	$21.50	$1,075.00
	2	$28.00	$1,400.00
	3	$21.50	$1,075.00
	4	$25.00	$1,250.00
	5	$21.50	$1,075.00
	6	$28.00	$1,400.00
Ref #28	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,380.00	$1,380.00
	3	$1,250.00	$1,250.00
	4	$1,600.00	$1,600.00
	5	$1,250.00	$1,250.00
	6	$2,030.00	$2,030.00

Ref #29	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (6 EACH)**	
	Awd	$2,700.00	$16,200.00
	2	$2,520.00	$15,120.00
	3	$2,700.00	$16,200.00
	4	$3,400.00	$20,400.00
	5	$2,700.00	$16,200.00
	6	$2,520.00	$15,120.00
Ref #30	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,375.00	$2,750.00
	3	$1,200.00	$2,400.00
	4	$1,500.00	$3,000.00
	5	$1,200.00	$2,400.00
	6	$1,375.00	$2,750.00
Ref #31	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
	2	$2,320.00	$4,640.00
	3	$1,900.00	$3,800.00
	4	$2,400.00	$4,800.00
	5	$1,900.00	$3,800.00
	6	$2,320.00	$4,640.00
Ref #32	**608E52000**	**CURB RAMP, (363 SF)**	
	Awd	$14.93	$5,419.59
	2	$26.00	$9,438.00
	3	$28.00	$10,164.00
	4	$35.00	$12,705.00
	5	$37.00	$13,431.00
	6	$45.00	$16,335.00
Ref #33	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (8 EACH)**	
	Awd	$1,308.97	$10,471.76
	2	$1,300.00	$10,400.00
	3	$2,110.00	$16,880.00
	4	$1,500.00	$12,000.00
	5	$2,500.00	$20,000.00
	6	$1,400.00	$11,200.00
Ref #34	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (3 EACH)**	
	Awd	$469.68	$1,409.04
	2	$200.00	$600.00
	3	$470.00	$1,410.00
	4	$450.00	$1,350.00
	5	$250.00	$750.00
	6	$200.00	$600.00
Ref #35	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$363.63	$727.26
	2	$219.00	$438.00
	3	$469.00	$938.00
	4	$250.00	$500.00
	5	$250.00	$500.00
	6	$170.00	$340.00

Ref #200	**203E20001**	**EMBANKMENT, AS PER PLAN' No. 2 Aggregate, (92 CY)**	
	Awd	$167.35	$15,396.20
	2	$135.00	$12,420.00
	3	$171.00	$15,732.00
	4	$180.00	$16,560.00
	5	$325.00	$29,900.00
	6	$190.00	$17,480.00

Section 1 - ROADWAY - Totals

Awd	**$609,862.93**
2	**$716,870.05**
3	**$733,468.56**
4	**$620,699.50**
5	**$765,079.75**
6	**$960,864.71**

Ref #36	**601E11000**	**RIPRAP, TYPE D, (3 SY)**	
	Awd	$431.14	$1,293.42
	2	$1,675.00	$5,025.00
	3	$138.00	$414.00
	4	$900.00	$2,700.00
	5	$900.00	$2,700.00
	6	$900.00	$2,700.00
Ref #37	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$246.98	$1,975.84
	2	$230.00	$1,840.00
	3	$192.00	$1,536.00
	4	$270.00	$2,160.00
	5	$160.00	$1,280.00
	6	$200.00	$1,600.00
Ref #38	**601E21061**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, , (50 SY)**	
	Awd	$133.35	$6,667.50
	2	$150.00	$7,500.00
	3	$102.00	$5,100.00
	4	$200.00	$10,000.00
	5	$125.00	$6,250.00
	6	$180.00	$9,000.00
Ref #39	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (7 CY)**	
	Awd	$535.49	$3,748.43
	2	$315.00	$2,205.00
	3	$176.00	$1,232.00
	4	$250.00	$1,750.00
	5	$420.00	$2,940.00
	6	$260.00	$1,820.00
Ref #40	**659E00300**	**TOPSOIL, (727 CY)**	
	Awd	$50.00	$36,350.00
	2	$67.00	$48,709.00
	3	$50.00	$36,350.00
	4	$20.00	$14,540.00
	5	$51.00	$37,077.00
	6	$60.00	$43,620.00

Ref #41	**659E10000**	**SEEDING AND MULCHING, (6545 SY)**	
	Awd	$1.00	$6,545.00
	2	$0.87	$5,694.15
	3	$0.90	$5,890.50
	4	$1.00	$6,545.00
	5	$1.00	$6,545.00
	6	$1.00	$6,545.00
Ref #42	**659E14000**	**REPAIR SEEDING AND MULCHING, (328 SY)**	
	Awd	$1.00	$328.00
	2	$0.71	$232.88
	3	$0.70	$229.60
	4	$0.90	$295.20
	5	$0.75	$246.00
	6	$1.00	$328.00
Ref #43	**659E15000**	**INTER-SEEDING, (328 SY)**	
	Awd	$1.00	$328.00
	2	$0.71	$232.88
	3	$0.70	$229.60
	4	$0.90	$295.20
	5	$0.75	$246.00
	6	$1.00	$328.00
Ref #44	**659E20000**	**COMMERCIAL FERTILIZER, (0.89 TON)**	
	Awd	$1,250.00	$1,112.50
	2	$891.38	$793.33
	3	$890.00	$792.10
	4	$1,100.00	$979.00
	5	$892.00	$793.88
	6	$1,250.00	$1,112.50
Ref #45	**659E31000**	**LIME, (1.36 ACRE)**	
	Awd	$150.00	$204.00
	2	$155.49	$211.47
	3	$155.00	$210.80
	4	$200.00	$272.00
	5	$156.00	$212.16
	6	$150.00	$204.00
Ref #46	**659E35000**	**WATER, (19 MGAL)**	
	Awd	$1.00	$19.00
	2	$1.00	$19.00
	3	$1.00	$19.00
	4	$1.50	$28.50
	5	$1.00	$19.00
	6	$1.00	$19.00
Ref #47	**670E00500**	**SLOPE EROSION PROTECTION, (1039 SY)**	
	Awd	$2.50	$2,597.50
	2	$1.23	$1,277.97
	3	$1.20	$1,246.80
	4	$1.50	$1,558.50
	5	$1.25	$1,298.75
	6	$2.50	$2,597.50

Ref #48	**670E00700**	**DITCH EROSION PROTECTION, (564 SY)**	
	Awd	$2.50	$1,410.00
	2	$1.29	$727.56
	3	$1.30	$733.20
	4	$1.50	$846.00
	5	$1.30	$733.20
	6	$2.50	$1,410.00
Ref #49	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (92 SY)**	
	Awd	$2.50	$230.00
	2	$1.29	$118.68
	3	$1.30	$119.60
	4	$1.50	$138.00
	5	$1.30	$119.60
	6	$2.50	$230.00
Ref #50	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,125.00	$2,125.00
	3	$2,130.00	$2,130.00
	4	$2,700.00	$2,700.00
	5	$2,500.00	$2,500.00
	6	$2,500.00	$2,500.00
Ref #51	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,250.00	$6,250.00
	2	$885.00	$885.00
	3	$4,080.00	$4,080.00
	4	$10,000.00	$10,000.00
	5	$7,000.00	$7,000.00
	6	$6,250.00	$6,250.00
Ref #52	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,084.92	$9,084.92
	2	$6,459.24	$6,459.24
	3	$10,800.00	$10,800.00
	4	$10,000.00	$10,000.00
	5	$8,000.00	$8,000.00
	6	$8,000.00	$8,000.00
Ref #53	**832E30000**	**EROSION CONTROL, (65000 EACH)**	
	Awd	$1.00	$65,000.00
	2	$1.00	$65,000.00
	3	$1.00	$65,000.00
	4	$1.00	$65,000.00
	5	$1.00	$65,000.00
	6	$1.00	$65,000.00
Ref #54	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (81 SY)**	
	Awd	$5.00	$405.00
	2	$5.48	$443.88
	3	$5.50	$445.50
	4	$7.00	$567.00
	5	$5.50	$445.50
	6	$5.00	$405.00

Section 2 - EROSION CONTROL - Totals

Awd	**$146,049.11**
2	**$149,500.04**
3	**$136,558.70**
4	**$130,374.40**
5	**$143,406.09**
6	**$153,669.00**

Ref #55	**602E20000**	**CONCRETE MASONRY, (9.1 CY)**	
	Awd	$3,918.79	$35,660.99
	2	$1,270.00	$11,557.00
	3	$3,000.00	$27,300.00
	4	$1,200.00	$10,920.00
	5	$2,450.00	$22,295.00
	6	$4,000.00	$36,400.00
Ref #56	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (336 FT)**	
	Awd	$10.12	$3,400.32
	2	$17.50	$5,880.00
	3	$16.32	$5,483.52
	4	$15.00	$5,040.00
	5	$20.50	$6,888.00
	6	$18.00	$6,048.00
Ref #57	**605E14000**	**6" BASE PIPE UNDERDRAINS, (4194 FT)**	
	Awd	$10.24	$42,946.56
	2	$14.50	$60,813.00
	3	$10.10	$42,359.40
	4	$15.00	$62,910.00
	5	$15.50	$65,007.00
	6	$16.00	$67,104.00
Ref #58	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (114 FT)**	
	Awd	$29.44	$3,356.16
	2	$47.25	$5,386.50
	3	$28.00	$3,192.00
	4	$40.00	$4,560.00
	5	$40.00	$4,560.00
	6	$40.00	$4,560.00
Ref #59	**611E02400**	**8" CONDUIT, TYPE D, (81 FT)**	
	Awd	$30.44	$2,465.64
	2	$45.00	$3,645.00
	3	$38.00	$3,078.00
	4	$65.00	$5,265.00
	5	$75.00	$6,075.00
	6	$70.00	$5,670.00
Ref #60	**611E04400**	**12" CONDUIT, TYPE B, (296 FT)**	
	Awd	$84.00	$24,864.00
	2	$76.00	$22,496.00
	3	$108.00	$31,968.00
	4	$70.00	$20,720.00
	5	$96.00	$28,416.00
	6	$160.00	$47,360.00

Ref #61	**611E04600**	**12" CONDUIT, TYPE C, (301 FT)**	
	Awd	$82.34	$24,784.34
	2	$64.25	$19,339.25
	3	$69.00	$20,769.00
	4	$95.00	$28,595.00
	5	$83.00	$24,983.00
	6	$130.00	$39,130.00
Ref #62	**611E04900**	**12" CONDUIT, TYPE D, (97 FT)**	
	Awd	$112.67	$10,928.99
	2	$44.75	$4,340.75
	3	$50.00	$4,850.00
	4	$110.00	$10,670.00
	5	$72.00	$6,984.00
	6	$135.00	$13,095.00
Ref #63	**611E05900**	**15" CONDUIT, TYPE B, (57 FT)**	
	Awd	$114.04	$6,500.28
	2	$84.50	$4,816.50
	3	$135.00	$7,695.00
	4	$150.00	$8,550.00
	5	$112.00	$6,384.00
	6	$170.00	$9,690.00
Ref #64	**611E07600**	**18" CONDUIT, TYPE C, (8 FT)**	
	Awd	$147.39	$1,179.12
	2	$141.50	$1,132.00
	3	$108.00	$864.00
	4	$190.00	$1,520.00
	5	$210.00	$1,680.00
	6	$240.00	$1,920.00
Ref #65	**611E10600**	**24" CONDUIT, TYPE C, (43 FT)**	
	Awd	$149.16	$6,413.88
	2	$105.25	$4,525.75
	3	$105.00	$4,515.00
	4	$180.00	$7,740.00
	5	$140.00	$6,020.00
	6	$194.00	$8,342.00
Ref #66	**611E13600**	**30" CONDUIT, TYPE C, (333 FT)**	
	Awd	$194.44	$64,748.52
	2	$139.75	$46,536.75
	3	$134.00	$44,622.00
	4	$160.00	$53,280.00
	5	$170.00	$56,610.00
	6	$224.00	$74,592.00
Ref #67	**611E20900**	**48" CONDUIT, TYPE B, (295 FT)**	
	Awd	$370.07	$109,170.65
	2	$355.75	$104,946.25
	3	$500.00	$147,500.00
	4	$280.00	$82,600.00
	5	$355.00	$104,725.00
	6	$530.00	$156,350.00

Ref #68	**611E21100**	**48" CONDUIT, TYPE C, (201 FT)**	
	Awd	$312.72	$62,856.72
	2	$301.50	$60,601.50
	3	$249.00	$50,049.00
	4	$250.00	$50,250.00
	5	$300.00	$60,300.00
	6	$360.00	$72,360.00
Ref #69	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$10.00	$50.00
	2	$25.00	$125.00
	3	$156.00	$780.00
	4	$310.00	$1,550.00
	5	$90.00	$450.00
	6	$230.00	$1,150.00
Ref #70	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$10.00	$50.00
	2	$25.00	$125.00
	3	$125.00	$625.00
	4	$90.00	$450.00
	5	$80.00	$400.00
	6	$230.00	$1,150.00
Ref #71	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$10.00	$50.00
	2	$25.00	$125.00
	3	$85.00	$425.00
	4	$310.00	$1,550.00
	5	$80.00	$400.00
	6	$230.00	$1,150.00
Ref #72	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$15.60	$78.00
	2	$25.00	$125.00
	3	$85.00	$425.00
	4	$90.00	$450.00
	5	$80.00	$400.00
	6	$230.00	$1,150.00
Ref #73	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$4,597.66	$4,597.66
	2	$3,675.00	$3,675.00
	3	$8,000.00	$8,000.00
	4	$6,600.00	$6,600.00
	5	$6,275.00	$6,275.00
	6	$6,600.00	$6,600.00
Ref #74	**611E98180**	**CATCH BASIN, NO. 3A, (3 EACH)**	
	Awd	$3,448.74	$10,346.22
	2	$2,950.00	$8,850.00
	3	$5,200.00	$15,600.00
	4	$5,400.00	$16,200.00
	5	$4,975.00	$14,925.00
	6	$5,400.00	$16,200.00

Ref #75	**611E98390**	**CATCH BASIN, NO. 7, (2 EACH)**	
	Awd	$2,042.65	$4,085.30
	2	$2,450.00	$4,900.00
	3	$3,380.00	$6,760.00
	4	$3,100.00	$6,200.00
	5	$3,400.00	$6,800.00
	6	$6,600.00	$13,200.00
Ref #76	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$4,346.32	$4,346.32
	2	$4,675.00	$4,675.00
	3	$5,700.00	$5,700.00
	4	$8,600.00	$8,600.00
	5	$5,766.00	$5,766.00
	6	$7,000.00	$7,000.00
Ref #77	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$2,807.82	$2,807.82
	2	$2,420.00	$2,420.00
	3	$3,810.00	$3,810.00
	4	$7,300.00	$7,300.00
	5	$4,300.00	$4,300.00
	6	$4,000.00	$4,000.00
Ref #78	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,807.81	$5,615.62
	2	$2,420.00	$4,840.00
	3	$3,660.00	$7,320.00
	4	$4,100.00	$8,200.00
	5	$3,525.00	$7,050.00
	6	$4,000.00	$8,000.00
Ref #79	**611E98690**	**CATCH BASIN, MISC.: C.O.C. AA-S125A W/ C.O.C. AA-S, (2 EACH)**	
	Awd	$5,163.76	$10,327.52
	2	$2,775.00	$5,550.00
	3	$5,200.00	$10,400.00
	4	$4,900.00	$9,800.00
	5	$5,000.00	$10,000.00
	6	$5,200.00	$10,400.00
Ref #80	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$3,582.22	$17,911.10
	2	$3,300.00	$16,500.00
	3	$9,400.00	$47,000.00
	4	$9,600.00	$48,000.00
	5	$6,000.00	$30,000.00
	6	$6,400.00	$32,000.00
Ref #81	**611E99574**	**MANHOLE, NO. 3, WITH 60" BASE I.D., (2 EACH)**	
	Awd	$8,250.17	$16,500.34
	2	$5,900.00	$11,800.00
	3	$10,100.00	$20,200.00
	4	$9,800.00	$19,600.00
	5	$8,200.00	$16,400.00
	6	$9,800.00	$19,600.00

Ref #82	**611E99574**	**MANHOLE, NO. 3, WITH 72" BASE I.D., (3 EACH)**	
	Awd	$11,150.01	$33,450.03
	2	$9,335.00	$28,005.00
	3	$11,300.00	$33,900.00
	4	$9,700.00	$29,100.00
	5	$14,275.00	$42,825.00
	6	$14,800.00	$44,400.00
Ref #83	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$299.99	$1,199.96
	2	$300.00	$1,200.00
	3	$407.00	$1,628.00
	4	$450.00	$1,800.00
	5	$600.00	$2,400.00
	6	$320.00	$1,280.00
Ref #84	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$2,350.00	$2,350.00
	3	$3,320.00	$3,320.00
	4	$1,400.00	$1,400.00
	5	$2,750.00	$2,750.00
	6	$1,400.00	$1,400.00

Section 3 - DRAINAGE - Totals

Awd	**$511,292.06**
2	**$451,281.25**
3	**$560,137.92**
4	**$519,420.00**
5	**$552,068.00**
6	**$711,301.00**

Ref #85	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (66 FT)**	
	Awd	$7.16	$472.56
	2	$10.25	$676.50
	3	$10.20	$673.20
	4	$15.00	$990.00
	5	$5.00	$330.00
	6	$11.00	$726.00
Ref #86	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1169 CY)**	
	Awd	$187.50	$219,187.50
	2	$153.00	$178,857.00
	3	$153.00	$178,857.00
	4	$190.00	$222,110.00
	5	$184.00	$215,096.00
	6	$153.00	$178,857.00
Ref #87	**304E20000**	**AGGREGATE BASE, (2171 CY)**	
	Awd	$65.91	$143,090.61
	2	$61.25	$132,973.75
	3	$82.00	$178,022.00
	4	$75.00	$162,825.00
	5	$80.00	$173,680.00
	6	$73.00	$158,483.00

Ref #88	**407E20000**	**NON-TRACKING TACK COAT, (832 GAL)**	
	Awd	$4.66	$3,877.12
	2	$3.90	$3,244.80
	3	$3.90	$3,244.80
	4	$5.00	$4,160.00
	5	$3.50	$2,912.00
	6	$3.90	$3,244.80
Ref #89	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (913 SY)**	
	Awd	$18.45	$16,844.85
	2	$13.70	$12,508.10
	3	$13.70	$12,508.10
	4	$13.50	$12,325.50
	5	$12.25	$11,184.25
	6	$13.70	$12,508.10
Ref #90	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (40 CY)**	
	Awd	$450.67	$18,026.80
	2	$305.00	$12,200.00
	3	$305.00	$12,200.00
	4	$380.00	$15,200.00
	5	$225.00	$9,000.00
	6	$305.00	$12,200.00
Ref #91	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (35 CY)**	
	Awd	$352.42	$12,334.70
	2	$188.50	$6,597.50
	3	$189.00	$6,615.00
	4	$240.00	$8,400.00
	5	$220.00	$7,700.00
	6	$188.50	$6,597.50
Ref #92	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (330 CY)**	
	Awd	$293.17	$96,746.10
	2	$226.50	$74,745.00
	3	$227.00	$74,910.00
	4	$290.00	$95,700.00
	5	$265.00	$87,450.00
	6	$226.50	$74,745.00
Ref #93	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (385 CY)**	
	Awd	$287.77	$110,791.45
	2	$188.50	$72,572.50
	3	$189.00	$72,765.00
	4	$240.00	$92,400.00
	5	$220.00	$84,700.00
	6	$188.50	$72,572.50
Ref #94	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (264 SY)**	
	Awd	$111.92	$29,546.88
	2	$76.00	$20,064.00
	3	$82.00	$21,648.00
	4	$85.00	$22,440.00
	5	$130.00	$34,320.00
	6	$120.00	$31,680.00

Ref #95	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (143 SY)**	
	Awd	$110.49	$15,800.07
	2	$88.00	$12,584.00
	3	$108.00	$15,444.00
	4	$100.00	$14,300.00
	5	$152.00	$21,736.00
	6	$190.00	$27,170.00
Ref #96	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (501 SY)**	
	Awd	$183.02	$91,693.02
	2	$165.00	$82,665.00
	3	$175.00	$87,675.00
	4	$210.00	$105,210.00
	5	$150.00	$75,150.00
	6	$200.00	$100,200.00
Ref #97	**452E15010**	**12" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (123 SY)**	
	Awd	$220.38	$27,106.74
	2	$105.00	$12,915.00
	3	$133.00	$16,359.00
	4	$130.00	$15,990.00
	5	$192.00	$23,616.00
	6	$260.00	$31,980.00
Ref #98	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1738 FT)**	
	Awd	$29.22	$50,784.36
	2	$26.00	$45,188.00
	3	$37.00	$64,306.00
	4	$35.00	$60,830.00
	5	$38.00	$66,044.00
	6	$45.00	$78,210.00
Ref #99	**609E20000**	**CURB, TYPE 3-A, (88 FT)**	
	Awd	$46.37	$4,080.56
	2	$32.00	$2,816.00
	3	$34.00	$2,992.00
	4	$40.00	$3,520.00
	5	$33.00	$2,904.00
	6	$68.00	$5,984.00
Ref #100	**609E26000**	**CURB, TYPE 6, (1891 FT)**	
	Awd	$26.80	$50,678.80
	2	$23.00	$43,493.00
	3	$25.00	$47,275.00
	4	$30.00	$56,730.00
	5	$34.00	$64,294.00
	6	$40.00	$75,640.00
Ref #101	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (359 FT)**	
	Awd	$27.32	$9,807.88
	2	$27.00	$9,693.00
	3	$30.00	$10,770.00
	4	$35.00	$12,565.00
	5	$45.00	$16,155.00
	6	$50.00	$17,950.00

Ref #102	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (359 FT)**	
	Awd	$23.28	$8,357.52
	2	$27.00	$9,693.00
	3	$35.00	$12,565.00
	4	$35.00	$12,565.00
	5	$42.00	$15,078.00
	6	$64.00	$22,976.00
Ref #103	**609E70000**	**4" CONCRETE MEDIAN, (640 SY)**	
	Awd	$53.33	$34,131.20
	2	$60.00	$38,400.00
	3	$71.00	$45,440.00
	4	$75.00	$48,000.00
	5	$55.00	$35,200.00
	6	$95.00	$60,800.00

Section 4 - PAVEMENT - Totals

Awd	**$943,358.72**
2	**$771,886.15**
3	**$864,269.10**
4	**$966,260.50**
5	**$946,549.25**
6	**$972,523.90**

Ref #104	**625E00450**	**CONNECTION, FUSED PULL APART, (18 EACH)**	
	Awd	$110.00	$1,980.00
	2	$145.00	$2,610.00
	3	$110.00	$1,980.00
	4	$180.00	$3,240.00
	5	$145.00	$2,610.00
	6	$145.00	$2,610.00
Ref #105	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$110.00	$1,980.00
	2	$120.00	$2,160.00
	3	$110.00	$1,980.00
	4	$150.00	$2,700.00
	5	$120.00	$2,160.00
	6	$120.00	$2,160.00
Ref #106	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN AT12B35, (2 EACH)**	
	Awd	$3,750.00	$7,500.00
	2	$2,950.00	$5,900.00
	3	$3,750.00	$7,500.00
	4	$3,700.00	$7,400.00
	5	$2,950.00	$5,900.00
	6	$2,950.00	$5,900.00
Ref #107	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN AT8B35, (7 EACH)**	
	Awd	$3,600.00	$25,200.00
	2	$2,800.00	$19,600.00
	3	$3,600.00	$25,200.00
	4	$3,500.00	$24,500.00
	5	$2,800.00	$19,600.00
	6	$2,800.00	$19,600.00

Ref #108	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (9 EACH)**	
	Awd	$1,950.00	$17,550.00
	2	$1,700.00	$15,300.00
	3	$1,950.00	$17,550.00
	4	$2,100.00	$18,900.00
	5	$1,700.00	$15,300.00
	6	$1,700.00	$15,300.00
Ref #109	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (780 FT)**	
	Awd	$3.75	$2,925.00
	2	$2.75	$2,145.00
	3	$3.75	$2,925.00
	4	$3.50	$2,730.00
	5	$2.75	$2,145.00
	6	$2.75	$2,145.00
Ref #110	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1185 FT)**	
	Awd	$1.50	$1,777.50
	2	$2.60	$3,081.00
	3	$1.50	$1,777.50
	4	$3.50	$4,147.50
	5	$2.60	$3,081.00
	6	$2.60	$3,081.00
Ref #111	**625E24324**	**1-1/2" DUCT CABLE WITH THREE NO. 6 AWG 2400 VOLT C, (927 FT)**	
	Awd	$11.50	$10,660.50
	2	$7.00	$6,489.00
	3	$11.50	$10,660.50
	4	$9.00	$8,343.00
	5	$7.00	$6,489.00
	6	$7.00	$6,489.00
Ref #112	**625E25500**	**CONDUIT, 3", 725.04, (220 FT)**	
	Awd	$29.00	$6,380.00
	2	$34.00	$7,480.00
	3	$29.00	$6,380.00
	4	$45.00	$9,900.00
	5	$34.00	$7,480.00
	6	$34.00	$7,480.00
Ref #113	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (9 EACH)**	
	Awd	$475.00	$4,275.00
	2	$425.00	$3,825.00
	3	$475.00	$4,275.00
	4	$530.00	$4,770.00
	5	$425.00	$3,825.00
	6	$425.00	$3,825.00
Ref #114	**625E29000**	**TRENCH, (1037 FT)**	
	Awd	$12.00	$12,444.00
	2	$8.25	$8,555.25
	3	$12.00	$12,444.00
	4	$10.00	$10,370.00
	5	$8.25	$8,555.25
	6	$8.25	$8,555.25

Ref #115	**625E30700**	**PULL BOX, 725.08, 18", (5 EACH)**	
	Awd	$1,000.00	$5,000.00
	2	$1,250.00	$6,250.00
	3	$1,000.00	$5,000.00
	4	$1,600.00	$8,000.00
	5	$1,250.00	$6,250.00
	6	$1,250.00	$6,250.00
Ref #116	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,242.00	$1,242.00
	2	$1,500.00	$1,500.00
	3	$1,242.00	$1,242.00
	4	$1,900.00	$1,900.00
	5	$1,500.00	$1,500.00
	6	$1,500.00	$1,500.00
Ref #117	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$265.00	$2,385.00
	2	$350.00	$3,150.00
	3	$265.00	$2,385.00
	4	$440.00	$3,960.00
	5	$350.00	$3,150.00
	6	$350.00	$3,150.00
Ref #118	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$8,750.00	$8,750.00
	2	$9,000.00	$9,000.00
	3	$8,750.00	$8,750.00
	4	$11,000.00	$11,000.00
	5	$9,000.00	$9,000.00
	6	$9,000.00	$9,000.00
Ref #119	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (817 FT)**	
	Awd	$3.00	$2,451.00
	2	$1.00	$817.00
	3	$3.00	$2,451.00
	4	$1.50	$1,225.50
	5	$1.00	$817.00
	6	$1.00	$817.00
Ref #120	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL(CC-A), (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$2,100.00	$2,100.00
	3	$3,500.00	$3,500.00
	4	$2,600.00	$2,600.00
	5	$2,100.00	$2,100.00
	6	$2,100.00	$2,100.00

Section 5 - LIGHTING - Totals

Awd	**$116,000.00**
2	**$99,962.25**
3	**$116,000.00**
4	**$125,686.00**
5	**$99,962.25**
6	**$99,962.25**

Ref #121	**621E00100**	**RPM, (156 EACH)**	
	Awd	$56.00	$8,736.00
	2	$54.40	$8,486.40
	3	$54.00	$8,424.00
	4	$70.00	$10,920.00
	5	$56.00	$8,736.00
	6	$56.00	$8,736.00
Ref #122	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (17 EACH)**	
	Awd	$21.39	$363.63
	2	$8.25	$140.25
	3	$54.00	$918.00
	4	$15.00	$255.00
	5	$25.00	$425.00
	6	$50.00	$850.00
Ref #123	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (43 EACH)**	
	Awd	$12.00	$516.00
	2	$12.00	$516.00
	3	$12.00	$516.00
	4	$15.00	$645.00
	5	$12.00	$516.00
	6	$12.00	$516.00
Ref #124	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (318.2 FT)**	
	Awd	$12.50	$3,977.50
	2	$8.00	$2,545.60
	3	$8.00	$2,545.60
	4	$10.00	$3,182.00
	5	$8.00	$2,545.60
	6	$16.00	$5,091.20
Ref #125	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (138.1 FT)**	
	Awd	$14.50	$2,002.45
	2	$12.00	$1,657.20
	3	$12.00	$1,657.20
	4	$15.00	$2,071.50
	5	$12.00	$1,657.20
	6	$17.00	$2,347.70
Ref #126	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, TYPE S, (29.9 FT)**	
	Awd	$20.00	$598.00
	2	$13.00	$388.70
	3	$13.00	$388.70
	4	$15.00	$448.50
	5	$13.00	$388.70
	6	$19.00	$568.10
Ref #127	**630E08600**	**SIGN POST REFLECTOR, (17 EACH)**	
	Awd	$50.00	$850.00
	2	$35.00	$595.00
	3	$35.00	$595.00
	4	$45.00	$765.00
	5	$35.00	$595.00
	6	$45.00	$765.00

Ref #128	**630E80100**	**SIGN, FLAT SHEET, (227.4 SF)**	
	Awd	$21.00	$4,775.40
	2	$18.50	$4,206.90
	3	$18.50	$4,206.90
	4	$25.00	$5,685.00
	5	$18.50	$4,206.90
	6	$20.00	$4,548.00
Ref #129	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (44 EACH)**	
	Awd	$20.00	$880.00
	2	$25.00	$1,100.00
	3	$25.00	$1,100.00
	4	$30.00	$1,320.00
	5	$25.00	$1,100.00
	6	$10.00	$440.00
Ref #130	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (32 EACH)**	
	Awd	$20.00	$640.00
	2	$10.00	$320.00
	3	$10.00	$320.00
	4	$15.00	$480.00
	5	$10.00	$320.00
	6	$15.00	$480.00
Ref #131	**642E00300**	**CENTER LINE, TYPE 1, (1 MILE)**	
	Awd	$1,400.00	$1,400.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$3,100.00	$3,100.00
	5	$1,400.00	$1,400.00
	6	$1,400.00	$1,400.00
Ref #132	**644E00104**	**EDGE LINE, 6", (0.88 MILE)**	
	Awd	$6,560.00	$5,772.80
	2	$4,500.00	$3,960.00
	3	$4,500.00	$3,960.00
	4	$5,700.00	$5,016.00
	5	$6,560.00	$5,772.80
	6	$6,560.00	$5,772.80
Ref #133	**644E00300**	**CENTER LINE, (0.48 MILE)**	
	Awd	$8,390.00	$4,027.20
	2	$6,500.00	$3,120.00
	3	$6,500.00	$3,120.00
	4	$8,200.00	$3,936.00
	5	$8,930.00	$4,286.40
	6	$8,390.00	$4,027.20
Ref #134	**644E01520**	**DOTTED LINE, 12", (163 FT)**	
	Awd	$2.85	$464.55
	2	$3.50	$570.50
	3	$3.50	$570.50
	4	$4.50	$733.50
	5	$3.00	$489.00
	6	$2.85	$464.55

Ref #135	**644E20800**	**YIELD LINE, (72 FT)**	
	Awd	$12.55	$903.60
	2	$10.00	$720.00
	3	$10.00	$720.00
	4	$15.00	$1,080.00
	5	$13.00	$936.00
	6	$12.55	$903.60

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$35,907.13**
2	**$30,826.55**
3	**$31,541.90**
4	**$39,637.50**
5	**$33,374.60**
6	**$36,910.15**

Ref #136	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (40 CY)**	
	Awd	$60.23	$2,409.20
	2	$120.00	$4,800.00
	3	$143.00	$5,720.00
	4	$110.00	$4,400.00
	5	$200.00	$8,000.00
	6	$144.00	$5,760.00
Ref #137	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$66.48	$1,063.68
	2	$75.00	$1,200.00
	3	$130.00	$2,080.00
	4	$110.00	$1,760.00
	5	$108.00	$1,728.00
	6	$130.00	$2,080.00
Ref #138	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$33,400.00	$33,400.00
	2	$12,000.00	$12,000.00
	3	$12,000.00	$12,000.00
	4	$15,000.00	$15,000.00
	5	$25,000.00	$25,000.00
	6	$85,000.00	$85,000.00
Ref #139	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$315.00	$31,500.00
	2	$250.00	$25,000.00
	3	$298.00	$29,800.00
	4	$390.00	$39,000.00
	5	$315.00	$31,500.00
	6	$400.00	$40,000.00
Ref #140	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (15 SNMT)**	
	Awd	$750.00	$11,250.00
	2	$900.00	$13,500.00
	3	$900.00	$13,500.00
	4	$1,100.00	$16,500.00
	5	$950.00	$14,250.00
	6	$2,000.00	$30,000.00

Ref #141	**616E10000**	**WATER, (21 MGAL)**	
	Awd	$10.00	$210.00
	2	$1.00	$21.00
	3	$81.00	$1,701.00
	4	$0.10	$2.10
	5	$75.00	$1,575.00
	6	$400.00	$8,400.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$79,832.88**
2	**$56,521.00**
3	**$64,801.00**
4	**$76,662.10**
5	**$82,053.00**
6	**$171,240.00**

Ref #142	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,254.44	$15,254.44
	2	$10,000.00	$10,000.00
	3	$17,800.00	$17,800.00
	4	$17,000.00	$17,000.00
	5	$20,000.00	$20,000.00
	6	$21,000.00	$21,000.00
Ref #143	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$82,500.00	$82,500.00
	3	$30,000.00	$30,000.00
	4	$37,000.00	$37,000.00
	5	$3,500.00	$3,500.00
	6	$80,000.00	$80,000.00
Ref #144	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$3,500.00	$14,000.00
	2	$2,650.00	$10,600.00
	3	$5,000.00	$20,000.00
	4	$2,300.00	$9,200.00
	5	$6,000.00	$24,000.00
	6	$5,000.00	$20,000.00
Ref #145	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
	4	$95,000.00	$95,000.00
	5	$75,000.00	$75,000.00
	6	$40,000.00	$40,000.00
Ref #146	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$64,700.00	$64,700.00
	2	$60,000.00	$60,000.00
	3	$100,000.00	$100,000.00
	4	$166,000.00	$166,000.00
	5	$157,000.00	$157,000.00
	6	$182,000.00	$182,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$153,954.44**
2	**$183,100.00**
3	**$192,800.00**
4	**$324,200.00**
5	**$279,500.00**
6	**$343,000.00**

Ref #147	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (5000 DLR)**	
	Awd	$40.00	$200,000.00
	2	$60.00	$300,000.00
	3	$40.00	$200,000.00
	4	$40.00	$200,000.00
	5	$40.00	$200,000.00
	6	$40.00	$200,000.00

Section 9 - PART B - Totals

Awd	**$200,000.00**
2	**$300,000.00**
3	**$200,000.00**
4	**$200,000.00**
5	**$200,000.00**
6	**$200,000.00**