Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250151
PID 105435
FRA-IR 71/IR 270-28.27/25.99A
Federal
Type: INTERCHANGE
Letting Date: 4/17/2025
Completion Date: 9/18/2027

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $41,431,734.26

Engineer's Estimate: $48,000,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $41,431,734.26

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $41,739,179.93

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $42,998,892.69

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $52,626,868.74

Ref #1	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$600.00	$1,200.00
	3	$535.00	$1,070.00
	4	$500.00	$1,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (61954 SY)**	
	Awd	$13.00	$805,402.00
	2	$18.00	$1,115,172.00
	3	$15.25	$944,798.50
	4	$20.00	$1,239,080.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (1663 FT)**	
	Awd	$28.00	$46,564.00
	2	$20.00	$33,260.00
	3	$34.00	$56,542.00
	4	$26.00	$43,238.00
Ref #4	**202E32000**	**CURB REMOVED, (267 FT)**	
	Awd	$7.00	$1,869.00
	2	$9.00	$2,403.00
	3	$16.25	$4,338.75
	4	$10.00	$2,670.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (144 FT)**	
	Awd	$18.00	$2,592.00
	2	$20.00	$2,880.00
	3	$28.25	$4,068.00
	4	$30.00	$4,320.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (11 FT)**	
	Awd	$40.00	$440.00
	2	$200.00	$2,200.00
	3	$101.00	$1,111.00
	4	$32.00	$352.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (8759 FT)**	
	Awd	$2.00	$17,518.00
	2	$2.00	$17,518.00
	3	$2.00	$17,518.00
	4	$2.00	$17,518.00
Ref #8	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (23 EACH)**	
	Awd	$145.00	$3,335.00
	2	$200.00	$4,600.00
	3	$200.00	$4,600.00
	4	$214.00	$4,922.00
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (16 EACH)**	
	Awd	$95.00	$1,520.00
	2	$125.00	$2,000.00
	3	$125.00	$2,000.00
	4	$134.00	$2,144.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (23 EACH)**	
	Awd	$75.00	$1,725.00
	2	$125.00	$2,875.00
	3	$125.00	$2,875.00
	4	$134.00	$3,082.00

Ref #11	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$615.00	$1,845.00
	3	$900.00	$2,700.00
	4	$400.00	$1,200.00
Ref #12	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (1400 FT)**	
	Awd	$10.00	$14,000.00
	2	$20.00	$28,000.00
	3	$12.50	$17,500.00
	4	$30.00	$42,000.00
Ref #13	**202E75000**	**FENCE REMOVED, (402 FT)**	
	Awd	$3.50	$1,407.00
	2	$4.00	$1,608.00
	3	$4.00	$1,608.00
	4	$5.00	$2,010.00
Ref #14	**202E98100**	**REMOVAL MISC.: NOISE BARRIER POST AND FOUNDATION R, (47 EACH)**	
	Awd	$450.00	$21,150.00
	2	$270.00	$12,690.00
	3	$300.00	$14,100.00
	4	$500.00	$23,500.00
Ref #15	**202E98400**	**REMOVAL MISC.: NOISE BARRIER PANEL REMOVAL AND DIS, (13545 SF)**	
	Awd	$3.80	$51,471.00
	2	$3.00	$40,635.00
	3	$5.00	$67,725.00
	4	$2.00	$27,090.00
Ref #16	**203E10000**	**EXCAVATION, (34729 CY)**	
	Awd	$19.00	$659,851.00
	2	$18.00	$625,122.00
	3	$20.50	$711,944.50
	4	$19.00	$659,851.00
Ref #17	**203E20000**	**EMBANKMENT, (43399 CY)**	
	Awd	$8.00	$347,192.00
	2	$12.00	$520,788.00
	3	$15.00	$650,985.00
	4	$12.00	$520,788.00
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (803 SY)**	
	Awd	$5.00	$4,015.00
	2	$9.50	$7,628.50
	3	$7.50	$6,022.50
	4	$20.00	$16,060.00
Ref #19	**204E13000**	**EXCAVATION OF SUBGRADE, (9725 CY)**	
	Awd	$28.00	$272,300.00
	2	$33.00	$320,925.00
	3	$31.50	$306,337.50
	4	$24.00	$233,400.00
Ref #20	**204E30010**	**GRANULAR MATERIAL, TYPE B, (9725 CY)**	
	Awd	$54.00	$525,150.00
	2	$65.00	$632,125.00
	3	$70.00	$680,750.00
	4	$54.00	$525,150.00

Ref #21	**204E45000**	**PROOF ROLLING, (41 HOUR)**	
	Awd	$225.00	$9,225.00
	2	$500.00	$20,500.00
	3	$211.00	$8,651.00
	4	$385.00	$15,785.00
Ref #22	**204E50000**	**GEOTEXTILE FABRIC, (29174 SY)**	
	Awd	$2.75	$80,228.50
	2	$1.00	$29,174.00
	3	$1.60	$46,678.40
	4	$0.50	$14,587.00
Ref #23	**206E10500**	**CEMENT, (1940 TON)**	
	Awd	$219.45	$425,733.00
	2	$219.45	$425,733.00
	3	$219.45	$425,733.00
	4	$235.00	$455,900.00
Ref #24	**206E11000**	**CURING COAT, (74993 SY)**	
	Awd	$1.11	$83,242.23
	2	$1.11	$83,242.23
	3	$1.11	$83,242.23
	4	$1.20	$89,991.60
Ref #25	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (74993 SY)**	
	Awd	$4.24	$317,970.32
	2	$4.00	$299,972.00
	3	$4.85	$363,716.05
	4	$3.00	$224,979.00
Ref #26	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00
	2	$29,925.00	$29,925.00
	3	$29,925.00	$29,925.00
	4	$32,000.00	$32,000.00
Ref #27	**606E15050**	**GUARDRAIL, TYPE MGS, (7576 FT)**	
	Awd	$22.80	$172,732.80
	2	$20.00	$151,520.00
	3	$20.00	$151,520.00
	4	$22.00	$166,672.00
Ref #28	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E [MASH 2016], (15 EACH)**	
	Awd	$2,885.00	$43,275.00
	2	$2,500.00	$37,500.00
	3	$2,500.00	$37,500.00
	4	$2,600.00	$39,000.00
Ref #29	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (14 EACH)**	
	Awd	$1,480.00	$20,720.00
	2	$1,250.00	$17,500.00
	3	$1,250.00	$17,500.00
	4	$1,300.00	$18,200.00
Ref #30	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (16 EACH)**	
	Awd	$2,795.00	$44,720.00
	2	$2,500.00	$40,000.00
	3	$2,500.00	$40,000.00
	4	$2,600.00	$41,600.00

Ref #31	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (15 EACH)**	
	Awd	$580.00	$8,700.00
	2	$500.00	$7,500.00
	3	$500.00	$7,500.00
	4	$530.00	$7,950.00
Ref #32	**607E23000**	**FENCE, TYPE CLT, (415 FT)**	
	Awd	$34.20	$14,193.00
	2	$45.00	$18,675.00
	3	$45.00	$18,675.00
	4	$48.00	$19,920.00
Ref #33	**609E24510**	**CURB, TYPE 4-C, (815 FT)**	
	Awd	$70.00	$57,050.00
	2	$34.00	$27,710.00
	3	$44.00	$35,860.00
	4	$55.00	$44,825.00
Ref #34	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (307 FT)**	
	Awd	$340.00	$104,380.00
	2	$325.00	$99,775.00
	3	$359.00	$110,213.00
	4	$272.00	$83,504.00
Ref #35	**622E10101**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, AS PER PL, (113 FT)**	
	Awd	$440.00	$49,720.00
	2	$300.00	$33,900.00
	3	$430.00	$48,590.00
	4	$380.00	$42,940.00
Ref #36	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (2824 FT)**	
	Awd	$93.00	$262,632.00
	2	$90.00	$254,160.00
	3	$85.00	$240,040.00
	4	$85.00	$240,040.00
Ref #37	**622E10180**	**CONCRETE BARRIER, SINGLE SLOPE, 81", (4595 FT)**	
	Awd	$200.00	$919,000.00
	2	$260.00	$1,194,700.00
	3	$210.00	$964,950.00
	4	$200.00	$919,000.00
Ref #38	**622E10200**	**BARRIER TRANSITION, (2 EACH)**	
	Awd	$9,000.00	$18,000.00
	2	$7,000.00	$14,000.00
	3	$9,250.00	$18,500.00
	4	$12,000.00	$24,000.00
Ref #39	**622E24850**	**CONCRETE BARRIER END SECTION, TYPE B1, (1 EACH)**	
	Awd	$9,500.00	$9,500.00
	2	$4,500.00	$4,500.00
	3	$8,200.00	$8,200.00
	4	$12,900.00	$12,900.00
Ref #40	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (14 EACH)**	
	Awd	$4,500.00	$63,000.00
	2	$4,000.00	$56,000.00
	3	$3,575.00	$50,050.00
	4	$6,500.00	$91,000.00

Ref #41	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (12 EACH)**	
	Awd	$5,400.00	$64,800.00
	2	$4,500.00	$54,000.00
	3	$6,850.00	$82,200.00
	4	$7,000.00	$84,000.00
Ref #42	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (15 EACH)**	
	Awd	$4,450.00	$66,750.00
	2	$4,500.00	$67,500.00
	3	$3,050.00	$45,750.00
	4	$6,000.00	$90,000.00
Ref #43	**622E25080**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, 81", (38 EACH)**	
	Awd	$9,000.00	$342,000.00
	2	$8,000.00	$304,000.00
	3	$5,400.00	$205,200.00
	4	$7,000.00	$266,000.00
Ref #44	**622E90200**	**BARRIER, MISC.:CONCRETE BARRIER END SECTION, 81" T, (2 EACH)**	
	Awd	$17,000.00	$34,000.00
	2	$23,000.00	$46,000.00
	3	$12,650.00	$25,300.00
	4	$8,000.00	$16,000.00
Ref #45	**622E90200**	**BARRIER, MISC.:CONCRETE BARRIER END SECTION, 81" T, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$22,000.00	$22,000.00
	3	$11,225.00	$11,225.00
	4	$7,500.00	$7,500.00
Ref #400	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$650,000.00	$650,000.00
	3	$68,750.00	$68,750.00
	4	$304,000.00	$304,000.00
Ref #401	**202E98200**	**REMOVAL MISC.:' TRENCH DRAIN, (299 FT)**	
	Awd	$50.00	$14,950.00
	2	$12.00	$3,588.00
	3	$20.00	$5,980.00
	4	$9.00	$2,691.00

Section 1 - ROADWAY - Totals

Awd	**$6,209,072.85**
2	**$7,368,548.73**
3	**$6,650,042.43**
4	**$6,724,359.60**

Ref #46	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (32 SY)**	
	Awd	$100.00	$3,200.00
	2	$235.00	$7,520.00
	3	$150.00	$4,800.00
	4	$175.00	$5,600.00
Ref #47	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (163 SY)**	
	Awd	$92.00	$14,996.00
	2	$75.00	$12,225.00
	3	$88.00	$14,344.00
	4	$82.00	$13,366.00

Ref #48	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (9 CY)**	
	Awd	$125.00	$1,125.00
	2	$225.00	$2,025.00
	3	$408.00	$3,672.00
	4	$450.00	$4,050.00
Ref #49	**654E11000**	**COMMERCIAL FERTILIZER, (9.07 TON)**	
	Awd	$700.00	$6,349.00
	2	$500.00	$4,535.00
	3	$868.94	$7,881.29
	4	$500.00	$4,535.00
Ref #50	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$200.00	$400.00
	3	$125.00	$250.00
	4	$200.00	$400.00
Ref #51	**659E00300**	**TOPSOIL, (7216 CY)**	
	Awd	$22.00	$158,752.00
	2	$28.00	$202,048.00
	3	$23.00	$165,968.00
	4	$23.00	$165,968.00
Ref #52	**659E10000**	**SEEDING AND MULCHING, (65012 SY)**	
	Awd	$0.80	$52,009.60
	2	$0.58	$37,706.96
	3	$0.73	$47,458.76
	4	$0.80	$52,009.60
Ref #53	**659E14000**	**REPAIR SEEDING AND MULCHING, (3251 SY)**	
	Awd	$0.80	$2,600.80
	2	$0.50	$1,625.50
	3	$0.80	$2,600.80
	4	$0.50	$1,625.50
Ref #54	**659E15000**	**INTER-SEEDING, (3251 SY)**	
	Awd	$0.50	$1,625.50
	2	$0.01	$32.51
	3	$0.80	$2,600.80
	4	$0.60	$1,950.60
Ref #55	**659E31000**	**LIME, (13.43 ACRE)**	
	Awd	$10.00	$134.30
	2	$50.00	$671.50
	3	$154.77	$2,078.56
	4	$12.00	$161.16
Ref #56	**659E35000**	**WATER, (360 MGAL)**	
	Awd	$1.00	$360.00
	2	$1.00	$360.00
	3	$1.00	$360.00
	4	$1.00	$360.00
Ref #57	**659E40000**	**MOWING, (146 MSF)**	
	Awd	$10.25	$1,496.50
	2	$1.00	$146.00
	3	$10.00	$1,460.00
	4	$1.00	$146.00

Ref #58	**670E00200**	**VEGETATED SWALE EROSION PROTECTION, (12911 SY)**	
	Awd	$2.25	$29,049.75
	2	$1.65	$21,303.15
	3	$1.23	$15,880.53
	4	$2.00	$25,822.00
Ref #59	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (924 SY)**	
	Awd	$2.25	$2,079.00
	2	$1.65	$1,524.60
	3	$1.29	$1,191.96
	4	$2.00	$1,848.00
Ref #60	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,250.00	$5,250.00
	3	$5,250.00	$5,250.00
	4	$10,000.00	$10,000.00
Ref #61	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$37,440.00	$37,440.00
	2	$32,000.00	$32,000.00
	3	$32,773.45	$32,773.45
	4	$30,000.00	$30,000.00
Ref #62	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$22,000.00	$22,000.00
	3	$25,000.00	$25,000.00
	4	$25,000.00	$25,000.00
Ref #63	**832E30000**	**EROSION CONTROL, (356639 EACH)**	
	Awd	$1.00	$356,639.00
	2	$1.00	$356,639.00
	3	$1.00	$356,639.00
	4	$1.00	$356,639.00
Ref #64	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (33 SY)**	
	Awd	$7.00	$231.00
	2	$10.00	$330.00
	3	$5.41	$178.53
	4	$8.00	$264.00
Ref #65	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (4 SY)**	
	Awd	$6.00	$24.00
	2	$10.00	$40.00
	3	$5.41	$21.64
	4	$7.00	$28.00

Section 2 - EROSION CONTROL - Totals

Awd	**$700,311.45**
2	**$708,382.22**
3	**$690,409.32**
4	**$699,772.86**

Ref #66	**602E20000**	**CONCRETE MASONRY, (4.5 CY)**	
	Awd	$2,800.00	$12,600.00
	2	$3,000.00	$13,500.00
	3	$5,050.00	$22,725.00
	4	$3,500.00	$15,750.00

Ref #67	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (800 FT)**	
	Awd	$15.00	$12,000.00
	2	$23.00	$18,400.00
	3	$21.50	$17,200.00
	4	$25.00	$20,000.00
Ref #68	**605E14000**	**6" BASE PIPE UNDERDRAINS, (43033 FT)**	
	Awd	$10.00	$430,330.00
	2	$11.00	$473,363.00
	3	$8.75	$376,538.75
	4	$15.00	$645,495.00
Ref #69	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (933 FT)**	
	Awd	$18.00	$16,794.00
	2	$22.00	$20,526.00
	3	$31.50	$29,389.50
	4	$25.00	$23,325.00
Ref #70	**611E00900**	**6" CONDUIT, TYPE B, (24 FT)**	
	Awd	$25.00	$600.00
	2	$53.00	$1,272.00
	3	$109.75	$2,634.00
	4	$50.00	$1,200.00
Ref #71	**611E01500**	**6" CONDUIT, TYPE F, (200 FT)**	
	Awd	$14.00	$2,800.00
	2	$20.00	$4,000.00
	3	$58.00	$11,600.00
	4	$21.00	$4,200.00
Ref #72	**611E05900**	**15" CONDUIT, TYPE B, (2801 FT)**	
	Awd	$114.00	$319,314.00
	2	$77.00	$215,677.00
	3	$159.75	$447,459.75
	4	$96.00	$268,896.00
Ref #73	**611E06100**	**15" CONDUIT, TYPE C, (397 FT)**	
	Awd	$100.00	$39,700.00
	2	$72.00	$28,584.00
	3	$126.75	$50,319.75
	4	$105.00	$41,685.00
Ref #74	**611E06700**	**15" CONDUIT, TYPE F 707.05 TYPE C, 707.21, OR 707., (206 FT)**	
	Awd	$120.00	$24,720.00
	2	$108.00	$22,248.00
	3	$132.00	$27,192.00
	4	$120.00	$24,720.00
Ref #75	**611E07200**	**18" CONDUIT, TYPE A, (10 FT)**	
	Awd	$210.00	$2,100.00
	2	$128.00	$1,280.00
	3	$309.00	$3,090.00
	4	$290.00	$2,900.00
Ref #76	**611E07400**	**18" CONDUIT, TYPE B, (485 FT)**	
	Awd	$145.00	$70,325.00
	2	$97.00	$47,045.00
	3	$188.00	$91,180.00
	4	$112.00	$54,320.00

Ref #77	**611E07600**	**18" CONDUIT, TYPE C, (64 FT)**	
	Awd	$132.00	$8,448.00
	2	$181.00	$11,584.00
	3	$198.00	$12,672.00
	4	$135.00	$8,640.00
Ref #78	**611E10600**	**24" CONDUIT, TYPE C, (20 FT)**	
	Awd	$206.00	$4,120.00
	2	$198.00	$3,960.00
	3	$262.00	$5,240.00
	4	$200.00	$4,000.00
Ref #79	**611E19600**	**42" CONDUIT, TYPE C, 707.05 OR 707.07, (10 FT)**	
	Awd	$425.00	$4,250.00
	2	$680.00	$6,800.00
	3	$975.00	$9,750.00
	4	$420.00	$4,200.00
Ref #80	**611E98180**	**CATCH BASIN, NO. 3A, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$4,400.00	$13,200.00
	3	$5,050.00	$15,150.00
	4	$3,800.00	$11,400.00
Ref #81	**611E98230**	**CATCH BASIN, NO. 4, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$11,000.00	$11,000.00
	3	$10,650.00	$10,650.00
	4	$12,000.00	$12,000.00
Ref #82	**611E98300**	**CATCH BASIN, NO. 5, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$5,000.00	$10,000.00
	3	$9,350.00	$18,700.00
	4	$7,800.00	$15,600.00
Ref #83	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$3,400.00	$3,400.00
	2	$4,200.00	$4,200.00
	3	$4,950.00	$4,950.00
	4	$3,500.00	$3,500.00
Ref #84	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$1,200.00	$4,800.00
	3	$1,500.00	$6,000.00
	4	$1,700.00	$6,800.00
Ref #85	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,500.00	$2,500.00
	4	$1,900.00	$1,900.00
Ref #86	**611E99080**	**BARRIER INLET, SINGLE SLOPE, 81", (16 EACH)**	
	Awd	$14,000.00	$224,000.00
	2	$20,000.00	$320,000.00
	3	$16,750.00	$268,000.00
	4	$15,000.00	$240,000.00

Ref #87	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (12 EACH)**	
	Awd	$15,000.00	$180,000.00
	2	$12,000.00	$144,000.00
	3	$13,000.00	$156,000.00
	4	$14,000.00	$168,000.00
Ref #88	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$4,500.00	$13,500.00
	2	$4,000.00	$12,000.00
	3	$4,900.00	$14,700.00
	4	$3,800.00	$11,400.00
Ref #89	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (16 EACH)**	
	Awd	$350.00	$5,600.00
	2	$350.00	$5,600.00
	3	$815.00	$13,040.00
	4	$415.00	$6,640.00
Ref #90	**839E29000**	**TRENCH DRAIN, TYPE A WITH STANDARD GRATE, (375 FT)**	
	Awd	$230.00	$86,250.00
	2	$166.00	$62,250.00
	3	$256.50	$96,187.50
	4	$300.00	$112,500.00

Section 3 - DRAINAGE - Totals

Awd	**$1,498,951.00**
2	**$1,457,289.00**
3	**$1,712,868.25**
4	**$1,709,071.00**

Ref #91	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (1.5" DEEP), (218406 SY)**	
	Awd	$3.20	$698,899.20
	2	$3.20	$698,899.20
	3	$2.90	$633,377.40
	4	$4.50	$982,827.00
Ref #92	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (27020 CY)**	
	Awd	$149.50	$4,039,490.00
	2	$149.50	$4,039,490.00
	3	$170.00	$4,593,400.00
	4	$190.50	$5,147,310.00
Ref #93	**304E20000**	**AGGREGATE BASE, (13332 CY)**	
	Awd	$85.00	$1,133,220.00
	2	$76.00	$1,013,232.00
	3	$85.00	$1,133,220.00
	4	$75.00	$999,900.00
Ref #94	**407E20000**	**NON-TRACKING TACK COAT, (32747 GAL)**	
	Awd	$4.25	$139,174.75
	2	$4.25	$139,174.75
	3	$2.65	$86,779.55
	4	$3.50	$114,614.50
Ref #95	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (12072 CY)**	
	Awd	$257.00	$3,102,504.00
	2	$257.00	$3,102,504.00
	3	$310.00	$3,742,320.00
	4	$310.00	$3,742,320.00

Ref #96	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (3570 CY)**	
	Awd	$188.00	$671,160.00
	2	$188.00	$671,160.00
	3	$270.00	$963,900.00
	4	$225.00	$803,250.00
Ref #97	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (624 SY)**	
	Awd	$86.00	$53,664.00
	2	$100.00	$62,400.00
	3	$109.00	$68,016.00
	4	$90.00	$56,160.00
Ref #98	**452E14010**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (398 SY)**	
	Awd	$148.00	$58,904.00
	2	$140.00	$55,720.00
	3	$115.00	$45,770.00
	4	$100.00	$39,800.00
Ref #99	**452E15010**	**12" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1752 SY)**	
	Awd	$123.00	$215,496.00
	2	$128.00	$224,256.00
	3	$154.25	$270,246.00
	4	$125.00	$219,000.00

Section 4 - PAVEMENT - Totals

Awd	**$10,112,511.95**
2	**$10,006,835.95**
3	**$11,537,028.95**
4	**$12,105,181.50**

Ref #100	**625E00450**	**CONNECTION, FUSED PULL APART, (30 EACH)**	
	Awd	$115.00	$3,450.00
	2	$200.00	$6,000.00
	3	$248.00	$7,440.00
	4	$123.00	$3,690.00
Ref #101	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (42 EACH)**	
	Awd	$105.00	$4,410.00
	2	$140.00	$5,880.00
	3	$176.00	$7,392.00
	4	$112.00	$4,704.00
Ref #102	**625E13200**	**LIGHT TOWER, BBBB100, (1 EACH)**	
	Awd	$35,500.00	$35,500.00
	2	$30,600.00	$30,600.00
	3	$26,850.00	$26,850.00
	4	$37,500.00	$37,500.00
Ref #103	**625E14200**	**LIGHT POLE FOUNDATION, 24" X 10' DEEP, (3 EACH)**	
	Awd	$3,550.00	$10,650.00
	2	$2,045.00	$6,135.00
	3	$4,100.00	$12,300.00
	4	$3,800.00	$11,400.00
Ref #104	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (7 EACH)**	
	Awd	$27,500.00	$192,500.00
	2	$11,350.00	$79,450.00
	3	$17,500.00	$122,500.00
	4	$25,000.00	$175,000.00

Ref #105	**625E21400**	**LIGHT TOWER MAINTENANCE PLATFORM, MISC. REMOVE PLA, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,100.00	$1,100.00
	3	$2,900.00	$2,900.00
	4	$1,100.00	$1,100.00
Ref #106	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (1002 FT)**	
	Awd	$2.25	$2,254.50
	2	$2.29	$2,294.58
	3	$1.30	$1,302.60
	4	$2.40	$2,404.80
Ref #107	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (9825 FT)**	
	Awd	$14.00	$137,550.00
	2	$12.00	$117,900.00
	3	$13.00	$127,725.00
	4	$13.00	$127,725.00
Ref #108	**625E25200**	**CONDUIT, 1-1/4", 725.04, (316 FT)**	
	Awd	$23.00	$7,268.00
	2	$16.00	$5,056.00
	3	$47.00	$14,852.00
	4	$25.00	$7,900.00
Ref #109	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, HDPE (3"), (927 FT)**	
	Awd	$41.00	$38,007.00
	2	$29.00	$26,883.00
	3	$42.75	$39,629.25
	4	$42.00	$38,934.00
Ref #110	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (4 EACH)**	
	Awd	$2,150.00	$8,600.00
	2	$1,450.00	$5,800.00
	3	$2,725.00	$10,900.00
	4	$2,300.00	$9,200.00
Ref #111	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (8 EACH)**	
	Awd	$625.00	$5,000.00
	2	$741.00	$5,928.00
	3	$1,275.00	$10,200.00
	4	$670.00	$5,360.00
Ref #112	**625E29000**	**TRENCH, (9563 FT)**	
	Awd	$8.50	$81,285.50
	2	$7.00	$66,941.00
	3	$6.00	$57,378.00
	4	$9.00	$86,067.00
Ref #113	**625E29920**	**STRUCTURE JUNCTION BOX, (10 EACH)**	
	Awd	$1,400.00	$14,000.00
	2	$675.00	$6,750.00
	3	$2,800.00	$28,000.00
	4	$1,500.00	$15,000.00
Ref #114	**625E30706**	**PULL BOX, 725.08, 24", (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,250.00	$10,000.00
	3	$2,275.00	$18,200.00
	4	$1,700.00	$13,600.00

Ref #115	**625E31506**	**PULL BOX REMOVED AND REPLACED, (2 EACH)**	
	Awd	$1,600.00	$3,200.00
	2	$650.00	$1,300.00
	3	$2,300.00	$4,600.00
	4	$1,700.00	$3,400.00
Ref #116	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$223.00	$669.00
	3	$335.00	$1,005.00
	4	$267.00	$801.00
Ref #117	**625E32000**	**GROUND ROD, (20 EACH)**	
	Awd	$350.00	$7,000.00
	2	$250.00	$5,000.00
	3	$330.00	$6,600.00
	4	$375.00	$7,500.00
Ref #118	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$12,000.00	$24,000.00
	2	$3,664.00	$7,328.00
	3	$8,750.00	$17,500.00
	4	$12,800.00	$25,600.00
Ref #119	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (3 EACH)**	
	Awd	$850.00	$2,550.00
	2	$475.00	$1,425.00
	3	$2,850.00	$8,550.00
	4	$909.00	$2,727.00
Ref #120	**625E35020**	**RE-ERECT EXISTING LIGHT TOWER, (6 EACH)**	
	Awd	$5,250.00	$31,500.00
	2	$1,010.00	$6,060.00
	3	$4,650.00	$27,900.00
	4	$5,600.00	$33,600.00
Ref #121	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (9369 FT)**	
	Awd	$1.00	$9,369.00
	2	$2.15	$20,143.35
	3	$1.60	$14,990.40
	4	$1.00	$9,369.00
Ref #122	**625E37000**	**SERVICE TO UNDERPASS LIGHTING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$5,210.00	$5,210.00
	3	$20,500.00	$20,500.00
	4	$7,500.00	$7,500.00
Ref #123	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,750.00	$15,750.00
	3	$76,000.00	$76,000.00
	4	$21,000.00	$21,000.00
Ref #124	**625E75350**	**LIGHT TOWER REMOVED, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$672.00	$672.00
	3	$1,850.00	$1,850.00
	4	$3,200.00	$3,200.00

Ref #125	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$223.00	$669.00
	3	$600.00	$1,800.00
	4	$375.00	$1,125.00
Ref #126	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (7 EACH)**	
	Awd	$750.00	$5,250.00
	2	$445.00	$3,115.00
	3	$1,150.00	$8,050.00
	4	$800.00	$5,600.00
Ref #127	**625E75550**	**DISTRIBUTION CABLE REMOVED, (6706 FT)**	
	Awd	$0.85	$5,700.10
	2	$0.60	$4,023.60
	3	$2.75	$18,441.50
	4	$0.90	$6,035.40
Ref #128	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$375.00	$1,500.00
	2	$162.00	$648.00
	3	$135.50	$542.00
	4	$400.00	$1,600.00
Ref #129	**631E85010**	**DISCONNECT SWITCH, 60 AMP, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$1,458.00	$2,916.00
	3	$3,250.00	$6,500.00
	4	$2,300.00	$4,600.00

Section 5 - LIGHTING - Totals

Awd	**$680,544.10**
2	**$451,646.53**
3	**$702,397.75**
4	**$673,242.20**

Ref #130	**614E13350**	**OBJECT MARKER, ONE WAY, (246 EACH)**	
	Awd	$16.00	$3,936.00
	2	$20.52	$5,047.92
	3	$20.00	$4,920.00
	4	$20.00	$4,920.00
Ref #131	**621E00100**	**RPM, (1130 EACH)**	
	Awd	$47.00	$53,110.00
	2	$37.00	$41,810.00
	3	$45.65	$51,584.50
	4	$50.00	$56,500.00
Ref #132	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1199 EACH)**	
	Awd	$5.25	$6,294.75
	2	$5.25	$6,294.75
	3	$24.00	$28,776.00
	4	$10.00	$11,990.00
Ref #133	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$350.00	$2,800.00
	2	$250.00	$2,000.00
	3	$315.00	$2,520.00
	4	$375.00	$3,000.00

Ref #134	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (212 EACH)**	
	Awd	$11.85	$2,512.20
	2	$12.00	$2,544.00
	3	$12.00	$2,544.00
	4	$13.00	$2,756.00
Ref #135	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (394 EACH)**	
	Awd	$13.00	$5,122.00
	2	$12.00	$4,728.00
	3	$12.00	$4,728.00
	4	$13.00	$5,122.00
Ref #136	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (504.8 FT)**	
	Awd	$15.00	$7,572.00
	2	$13.50	$6,814.80
	3	$13.50	$6,814.80
	4	$14.00	$7,067.20
Ref #137	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (23 FT)**	
	Awd	$42.00	$966.00
	2	$22.00	$506.00
	3	$22.00	$506.00
	4	$23.00	$529.00
Ref #138	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (50 FT)**	
	Awd	$65.00	$3,250.00
	2	$45.00	$2,250.00
	3	$45.00	$2,250.00
	4	$48.00	$2,400.00
Ref #139	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$720.00	$2,880.00
	2	$600.00	$2,400.00
	3	$600.00	$2,400.00
	4	$640.00	$2,560.00
Ref #140	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (2 EACH)**	
	Awd	$48,500.00	$97,000.00
	2	$35,000.00	$70,000.00
	3	$35,000.00	$70,000.00
	4	$37,000.00	$74,000.00
Ref #141	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$98,650.00	$98,650.00
	2	$68,000.00	$68,000.00
	3	$68,000.00	$68,000.00
	4	$73,000.00	$73,000.00
Ref #142	**630E72430**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, (2 EACH)**	
	Awd	$122,450.00	$244,900.00
	2	$100,000.00	$200,000.00
	3	$100,000.00	$200,000.00
	4	$107,000.00	$214,000.00
Ref #143	**630E79610**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, (1 EACH)**	
	Awd	$16,000.00	$16,000.00
	2	$650.00	$650.00
	3	$650.00	$650.00
	4	$700.00	$700.00

Ref #144	**630E80100**	**SIGN, FLAT SHEET, (242.25 SF)**	
	Awd	$16.00	$3,876.00
	2	$20.00	$4,845.00
	3	$20.00	$4,845.00
	4	$21.00	$5,087.25
Ref #145	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (104 SF)**	
	Awd	$24.00	$2,496.00
	2	$22.00	$2,288.00
	3	$22.00	$2,288.00
	4	$24.00	$2,496.00
Ref #146	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (2838 SF)**	
	Awd	$25.00	$70,950.00
	2	$22.00	$62,436.00
	3	$22.00	$62,436.00
	4	$24.00	$68,112.00
Ref #147	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$820.00	$3,280.00
	2	$815.00	$3,260.00
	3	$700.00	$2,800.00
	4	$2,100.00	$8,400.00
Ref #148	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$13,150.00	$78,900.00
	2	$11,000.00	$66,000.00
	3	$11,000.00	$66,000.00
	4	$11,700.00	$70,200.00
Ref #149	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (16 EACH)**	
	Awd	$20.00	$320.00
	2	$15.00	$240.00
	3	$15.00	$240.00
	4	$16.00	$256.00
Ref #150	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$100.00	$100.00
	3	$100.00	$100.00
	4	$107.00	$107.00
Ref #151	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$295.00	$590.00
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$269.00	$538.00
Ref #152	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$885.00	$885.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,070.00	$1,070.00
Ref #153	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (17 EACH)**	
	Awd	$25.00	$425.00
	2	$15.00	$255.00
	3	$15.00	$255.00
	4	$16.00	$272.00

Ref #154	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$320.00	$640.00
	2	$650.00	$1,300.00
	3	$650.00	$1,300.00
	4	$700.00	$1,400.00
Ref #155	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (25 EACH)**	
	Awd	$250.00	$6,250.00
	2	$350.00	$8,750.00
	3	$350.00	$8,750.00
	4	$375.00	$9,375.00
Ref #156	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (4 EACH)**	
	Awd	$2,450.00	$9,800.00
	2	$2,000.00	$8,000.00
	3	$2,000.00	$8,000.00
	4	$2,100.00	$8,400.00
Ref #157	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$3,220.00	$6,440.00
	2	$3,500.00	$7,000.00
	3	$3,500.00	$7,000.00
	4	$3,700.00	$7,400.00
Ref #158	**644E00720**	**CHEVRON MARKING, (1351 FT)**	
	Awd	$7.50	$10,132.50
	2	$10.00	$13,510.00
	3	$7.50	$10,132.50
	4	$8.00	$10,808.00
Ref #159	**644E01350**	**LANE REDUCTION ARROW, (4 EACH)**	
	Awd	$220.00	$880.00
	2	$220.00	$880.00
	3	$220.00	$880.00
	4	$235.00	$940.00
Ref #160	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (1.56 MILE)**	
	Awd	$8,350.00	$13,026.00
	2	$9,600.00	$14,976.00
	3	$8,350.00	$13,026.00
	4	$8,900.00	$13,884.00
Ref #161	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.8 MILE)**	
	Awd	$4,690.00	$3,752.00
	2	$6,000.00	$4,800.00
	3	$4,690.00	$3,752.00
	4	$5,000.00	$4,000.00
Ref #162	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (476 FT)**	
	Awd	$2.50	$1,190.00
	2	$2.50	$1,190.00
	3	$2.50	$1,190.00
	4	$2.60	$1,237.60
Ref #163	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (14.5 MILE)**	
	Awd	$5,625.00	$81,562.50
	2	$5,200.00	$75,400.00
	3	$5,625.00	$81,562.50
	4	$6,000.00	$87,000.00

Ref #164	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (16.06 MILE)**	
	Awd	$2,050.00	$32,923.00
	2	$2,200.00	$35,332.00
	3	$2,050.00	$32,923.00
	4	$2,200.00	$35,332.00
Ref #165	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (17514 FT)**	
	Awd	$2.50	$43,785.00
	2	$2.90	$50,790.60
	3	$2.50	$43,785.00
	4	$2.70	$47,287.80
Ref #166	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (15056 FT)**	
	Awd	$0.90	$13,550.40
	2	$1.20	$18,067.20
	3	$0.90	$13,550.40
	4	$1.00	$15,056.00
Ref #167	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1976 FT)**	
	Awd	$1.50	$2,964.00
	2	$1.50	$2,964.00
	3	$1.50	$2,964.00
	4	$1.60	$3,161.60
Ref #168	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (32.58 MILE)**	
	Awd	$1,869.00	$60,892.02
	2	$1,950.00	$63,531.00
	3	$1,869.00	$60,892.02
	4	$2,000.00	$65,160.00
Ref #169	**850E10030**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3.59 MILE)**	
	Awd	$5,000.00	$17,950.00
	2	$2,950.00	$10,590.50
	3	$5,000.00	$17,950.00
	4	$5,300.00	$19,027.00
Ref #170	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.46 MILE)**	
	Awd	$3,562.00	$8,762.52
	2	$2,900.00	$7,134.00
	3	$3,562.00	$8,762.52
	4	$3,800.00	$9,348.00
Ref #171	**850E20030**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (0.09 MILE)**	
	Awd	$12,000.00	$1,080.00
	2	$13,992.00	$1,259.28
	3	$12,000.00	$1,080.00
	4	$12,800.00	$1,152.00
Ref #402	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (2 EACH)**	
	Awd	$19,850.00	$39,700.00
	2	$10,000.00	$20,000.00
	3	$15,000.00	$30,000.00
	4	$18,000.00	$36,000.00
Ref #403	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$700.00	$2,800.00
	2	$1,000.00	$4,000.00
	3	$1,000.00	$4,000.00
	4	$1,100.00	$4,400.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$1,064,859.89**
2	**$903,444.05**
3	**$937,657.24**
4	**$995,451.45**

Ref #172	**625E25400**	**CONDUIT, 2", 725.04, (149 FT)**	
	Awd	$25.00	$3,725.00
	2	$20.00	$2,980.00
	3	$46.00	$6,854.00
	4	$27.00	$4,023.00
Ref #173	**625E25500**	**CONDUIT, 3", 725.04, (20 FT)**	
	Awd	$38.00	$760.00
	2	$55.00	$1,100.00
	3	$78.00	$1,560.00
	4	$40.00	$800.00
Ref #174	**625E25600**	**CONDUIT, 4", 725.04, (526 FT)**	
	Awd	$44.00	$23,144.00
	2	$43.00	$22,618.00
	3	$56.00	$29,456.00
	4	$52.00	$27,352.00
Ref #175	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4 INCH, (980 FT)**	
	Awd	$61.00	$59,780.00
	2	$64.00	$62,720.00
	3	$77.00	$75,460.00
	4	$61.00	$59,780.00
Ref #176	**625E29010**	**TRENCH, 30" DEEP, (572 FT)**	
	Awd	$11.00	$6,292.00
	2	$8.00	$4,576.00
	3	$8.00	$4,576.00
	4	$12.00	$6,864.00
Ref #177	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,325.00	$1,325.00
	2	$1,190.00	$1,190.00
	3	$1,700.00	$1,700.00
	4	$1,400.00	$1,400.00
Ref #178	**625E31510**	**PULL BOX REMOVED, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$225.00	$900.00
	3	$316.50	$1,266.00
	4	$267.00	$1,068.00
Ref #179	**625E32000**	**GROUND ROD, (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$250.00	$1,500.00
	3	$330.00	$1,980.00
	4	$375.00	$2,250.00
Ref #180	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$325.00	$325.00
	3	$700.00	$700.00
	4	$375.00	$375.00

Ref #181	**632E62810**	**INTERCONNECT CABLE, MISC.: RELOCATION OF INTERCONN, (4265 FT)**	
	Awd	$5.10	$21,751.50
	2	$5.10	$21,751.50
	3	$23.25	$99,161.25
	4	$5.50	$23,457.50
Ref #182	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (200 FT)**	
	Awd	$4.75	$950.00
	2	$8.60	$1,720.00
	3	$8.50	$1,700.00
	4	$5.00	$1,000.00
Ref #183	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$15.00	$1,500.00
	3	$14.75	$1,475.00
	4	$11.00	$1,100.00
Ref #184	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$975.00	$1,950.00
	2	$1,095.00	$2,190.00
	3	$1,650.00	$3,300.00
	4	$1,050.00	$2,100.00
Ref #185	**632E89300**	**WOOD POLE, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,050.00	$1,050.00
	3	$1,725.00	$1,725.00
	4	$1,700.00	$1,700.00
Ref #186	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$4,550.00	$4,550.00
	2	$24,950.00	$24,950.00
	3	$5,550.00	$5,550.00
	4	$4,800.00	$4,800.00
Ref #187	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (5 EACH)**	
	Awd	$3,675.00	$18,375.00
	2	$810.00	$4,050.00
	3	$7,850.00	$39,250.00
	4	$3,900.00	$19,500.00
Ref #188	**804E15010**	**FIBER OPTIC CABLE, 24 FIBER, (2300 FT)**	
	Awd	$4.50	$10,350.00
	2	$4.50	$10,350.00
	3	$7.50	$17,250.00
	4	$5.00	$11,500.00
Ref #189	**804E15020**	**FIBER OPTIC CABLE, 48 FIBER, (2300 FT)**	
	Awd	$6.75	$15,525.00
	2	$6.70	$15,410.00
	3	$7.50	$17,250.00
	4	$7.00	$16,100.00
Ref #190	**804E15031**	**FIBER OPTIC CABLE, 72 FIBER, AS PER PLAN, (1047 FT)**	
	Awd	$10.00	$10,470.00
	2	$9.70	$10,155.90
	3	$8.25	$8,637.75
	4	$11.00	$11,517.00

Ref #191	**804E15050**	**FIBER OPTIC CABLE, 288 FIBER, (7066 FT)**	
	Awd	$9.00	$63,594.00
	2	$8.80	$62,180.80
	3	$8.75	$61,827.50
	4	$10.00	$70,660.00
Ref #192	**804E15051**	**FIBER OPTIC CABLE, 288 FIBER, AS PER PLAN, (1483 FT)**	
	Awd	$9.00	$13,347.00
	2	$8.80	$13,050.40
	3	$9.50	$14,088.50
	4	$10.00	$14,830.00
Ref #193	**804E37000**	**SPLICE ENCLOSURE, BUTT STYLE, (12 EACH)**	
	Awd	$3,165.00	$37,980.00
	2	$3,135.00	$37,620.00
	3	$21,750.00	$261,000.00
	4	$3,400.00	$40,800.00
Ref #194	**804E98000**	**FIBER OPTIC CABLE, MISC.: FIBER OPTIC CABLE REMOVA, (7474 FT)**	
	Awd	$3.00	$22,422.00
	2	$3.05	$22,795.70
	3	$2.75	$20,553.50
	4	$3.00	$22,422.00
Ref #195	**809E02000**	**32" ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBL, (6 EACH)**	
	Awd	$2,900.00	$17,400.00
	2	$2,880.00	$17,280.00
	3	$4,930.00	$29,580.00
	4	$3,100.00	$18,600.00
Ref #196	**809E02002**	**32" ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY,, (3 EACH)**	
	Awd	$4,050.00	$12,150.00
	2	$4,250.00	$12,750.00
	3	$6,450.00	$19,350.00
	4	$4,300.00	$12,900.00
Ref #197	**809E02010**	**48" ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY,, (1 EACH)**	
	Awd	$4,850.00	$4,850.00
	2	$6,925.00	$6,925.00
	3	$10,600.00	$10,600.00
	4	$5,200.00	$5,200.00
Ref #198	**809E24510**	**CONDUIT, 2", MULTICELL, WITH 4 - 10/8MM INNERDUCTS, (24 FT)**	
	Awd	$60.00	$1,440.00
	2	$20.00	$480.00
	3	$94.00	$2,256.00
	4	$65.00	$1,560.00
Ref #199	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4", (30 FT)**	
	Awd	$40.00	$1,200.00
	2	$21.00	$630.00
	3	$61.00	$1,830.00
	4	$42.00	$1,260.00
Ref #200	**809E51100**	**ITS POWER SERVICE, GROUND MOUNTED, 120/240V, 100 A, (1 EACH)**	
	Awd	$6,600.00	$6,600.00
	2	$6,875.00	$6,875.00
	3	$14,100.00	$14,100.00
	4	$7,000.00	$7,000.00

Ref #201	**809E60000**	**CCTV IP-CAMERA SYSTEM, PTZ, (1 EACH)**	
	Awd	$6,600.00	$6,600.00
	2	$5,615.00	$5,615.00
	3	$8,400.00	$8,400.00
	4	$7,000.00	$7,000.00
Ref #202	**809E61002**	**CCTV CONCRETE POLE, 70 FEET, (1 EACH)**	
	Awd	$86,000.00	$86,000.00
	2	$59,255.00	$59,255.00
	3	$77,000.00	$77,000.00
	4	$90,000.00	$90,000.00
Ref #203	**809E61090**	**CCTV LOWERING UNIT, (1 EACH)**	
	Awd	$11,200.00	$11,200.00
	2	$12,015.00	$12,015.00
	3	$16,000.00	$16,000.00
	4	$12,000.00	$12,000.00
Ref #204	**809E65000**	**ITS CABINET - GROUND MOUNTED, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$8,200.00	$8,200.00
	3	$23,500.00	$23,500.00
	4	$11,000.00	$11,000.00
Ref #407	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04' 3 INCH, (2604 FT)**	
	Awd	$41.00	$106,764.00
	2	$49.00	$127,596.00
	3	$65.00	$169,260.00
	4	$43.00	$111,972.00
Ref #408	**804E15030**	**FIBER OPTIC CABLE, 72 FIBER, (6996 FT)**	
	Awd	$7.70	$53,869.20
	2	$7.70	$53,869.20
	3	$7.00	$48,972.00
	4	$8.00	$55,968.00
Ref #409	**804E35000**	**FUSION SPLICE, (1 EACH)**	
	Awd	$13,465.00	$13,465.00
	2	$13,465.00	$13,465.00
	3	$25,000.00	$25,000.00
	4	$14,500.00	$14,500.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$653,878.70**
2	**$651,638.50**
3	**$1,122,168.50**
4	**$694,358.50**

Ref #205	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$120.00	$120,000.00
	2	$90.00	$90,000.00
	3	$145.00	$145,000.00
	4	$110.00	$110,000.00
Ref #206	**614E11630**	**INCREASED BARRIER DELINEATION, (9862 FT)**	
	Awd	$2.10	$20,710.20
	2	$2.47	$24,359.14
	3	$0.45	$4,437.90
	4	$0.60	$5,917.20

Ref #207	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (34 EACH)**	
	Awd	$2,320.00	$78,880.00
	2	$1,896.47	$64,479.98
	3	$2,390.96	$81,292.64
	4	$2,400.00	$81,600.00
Ref #208	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$175,000.00	$175,000.00
	3	$125,000.00	$125,000.00
	4	$250,000.00	$250,000.00
Ref #209	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$251.42	$1,005.68
	3	$800.00	$3,200.00
	4	$700.00	$2,800.00
Ref #210	**614E12500**	**REPLACEMENT SIGN, (20 EACH)**	
	Awd	$195.00	$3,900.00
	2	$150.00	$3,000.00
	3	$500.00	$10,000.00
	4	$500.00	$10,000.00
Ref #211	**614E12600**	**REPLACEMENT DRUM, (1000 EACH)**	
	Awd	$65.00	$65,000.00
	2	$55.00	$55,000.00
	3	$76.00	$76,000.00
	4	$55.00	$55,000.00
Ref #212	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (3 EACH)**	
	Awd	$28,000.00	$84,000.00
	2	$15,439.75	$46,319.25
	3	$51,000.00	$153,000.00
	4	$30,000.00	$90,000.00
Ref #213	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (6802 EACH)**	
	Awd	$18.00	$122,436.00
	2	$46.25	$314,592.50
	3	$17.50	$119,035.00
	4	$32.00	$217,664.00
Ref #214	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (1441 EACH)**	
	Awd	$9.00	$12,969.00
	2	$11.55	$16,643.55
	3	$6.00	$8,646.00
	4	$10.00	$14,410.00
Ref #215	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (152 EACH)**	
	Awd	$12.00	$1,824.00
	2	$11.55	$1,755.60
	3	$15.25	$2,318.00
	4	$19.00	$2,888.00
Ref #216	**614E13350**	**OBJECT MARKER, ONE WAY, (1585 EACH)**	
	Awd	$16.00	$25,360.00
	2	$20.52	$32,524.20
	3	$20.00	$31,700.00
	4	$17.00	$26,945.00

Ref #217	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (48 SNMT)**	
	Awd	$1,000.00	$48,000.00
	2	$750.00	$36,000.00
	3	$600.00	$28,800.00
	4	$850.00	$40,800.00
Ref #218	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (26.41 MILE)**	
	Awd	$600.00	$15,846.00
	2	$775.00	$20,467.75
	3	$600.00	$15,846.00
	4	$640.00	$16,902.40
Ref #219	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (16.26 MILE)**	
	Awd	$750.00	$12,195.00
	2	$910.00	$14,796.60
	3	$750.00	$12,195.00
	4	$800.00	$13,008.00
Ref #220	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (37.94 MILE)**	
	Awd	$880.00	$33,387.20
	2	$990.00	$37,560.60
	3	$880.00	$33,387.20
	4	$940.00	$35,663.60
Ref #221	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (16.06 MILE)**	
	Awd	$965.00	$15,497.90
	2	$970.00	$15,578.20
	3	$965.00	$15,497.90
	4	$1,000.00	$16,060.00
Ref #222	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (97883 FT)**	
	Awd	$0.75	$73,412.25
	2	$1.10	$107,671.30
	3	$0.75	$73,412.25
	4	$0.80	$78,306.40
Ref #223	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (17128 FT)**	
	Awd	$0.90	$15,415.20
	2	$1.50	$25,692.00
	3	$0.90	$15,415.20
	4	$0.90	$15,415.20
Ref #224	**614E24204**	**WORK ZONE DOTTED LINE, CLASS I, 8", 642 PAINT, (18646 FT)**	
	Awd	$0.60	$11,187.60
	2	$0.90	$16,781.40
	3	$0.60	$11,187.60
	4	$0.60	$11,187.60
Ref #225	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (18578 FT)**	
	Awd	$0.70	$13,004.60
	2	$1.30	$24,151.40
	3	$0.70	$13,004.60
	4	$0.75	$13,933.50
Ref #226	**614E28200**	**WORK ZONE GORE MARKING, CLASS II, 642 PAINT, (1571 FT)**	
	Awd	$3.00	$4,713.00
	2	$2.50	$3,927.50
	3	$3.00	$4,713.00
	4	$3.00	$4,713.00

Ref #227	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$600,000.00	$600,000.00
	2	$650,000.00	$650,000.00
	3	$350,000.00	$350,000.00
	4	$1,000,000.00	$1,000,000.00
Ref #228	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (9970 SY)**	
	Awd	$50.00	$498,500.00
	2	$50.00	$498,500.00
	3	$90.00	$897,300.00
	4	$90.00	$897,300.00
Ref #229	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (32325 SY)**	
	Awd	$59.50	$1,923,337.50
	2	$59.50	$1,923,337.50
	3	$60.00	$1,939,500.00
	4	$86.30	$2,789,647.50
Ref #230	**616E10000**	**WATER, (500 MGAL)**	
	Awd	$75.00	$37,500.00
	2	$70.00	$35,000.00
	3	$90.00	$45,000.00
	4	$75.00	$37,500.00
Ref #231	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (3 EACH)**	
	Awd	$5,000.00	$15,000.00
	2	$3,500.00	$10,500.00
	3	$2,775.00	$8,325.00
	4	$3,800.00	$11,400.00
Ref #232	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (28423 FT)**	
	Awd	$18.00	$511,614.00
	2	$13.00	$369,499.00
	3	$12.00	$341,076.00
	4	$18.00	$511,614.00
Ref #233	**622E41110**	**PORTABLE BARRIER, ANCHORED, (38045 FT)**	
	Awd	$29.00	$1,103,305.00
	2	$22.00	$836,990.00
	3	$31.50	$1,198,417.50
	4	$35.00	$1,331,575.00
Ref #234	**622E90000**	**BARRIER, MISC.: TEMPORARY BARRIER, ANCHORED, AS PE, (955 FT)**	
	Awd	$34.00	$32,470.00
	2	$66.00	$63,030.00
	3	$77.00	$73,535.00
	4	$55.00	$52,525.00
Ref #235	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (48 SNMT)**	
	Awd	$1,200.00	$57,600.00
	2	$1,026.87	$49,289.76
	3	$1,160.00	$55,680.00
	4	$1,300.00	$62,400.00
Ref #236	**896E00020**	**PORTABLE CHANGEABLE MESSAGE SIGN, (24 SNMT)**	
	Awd	$945.00	$22,680.00
	2	$1,123.24	$26,957.76
	3	$900.00	$21,600.00
	4	$850.00	$20,400.00

Ref #410	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$300.00	$15,000.00
	2	$1,000.00	$50,000.00
	3	$130.00	$6,500.00
	4	$950.00	$47,500.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,660,844.45**
2	**$5,640,410.67**
3	**$5,920,021.79**
4	**$7,875,075.40**

Ref #237	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$160,000.00	$160,000.00
	3	$300,000.00	$300,000.00
	4	$400,000.00	$400,000.00
Ref #238	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$50.00	$6,700.00
	2	$50.00	$6,700.00
	3	$60.00	$8,040.00
	4	$60.00	$8,040.00
Ref #239	**202E23500**	**WEARING COURSE REMOVED, (1041 SY)**	
	Awd	$10.00	$10,410.00
	2	$9.00	$9,369.00
	3	$9.50	$9,889.50
	4	$12.00	$12,492.00
Ref #240	**203E35110**	**GRANULAR MATERIAL, TYPE B, (78 CY)**	
	Awd	$125.00	$9,750.00
	2	$65.00	$5,070.00
	3	$80.00	$6,240.00
	4	$200.00	$15,600.00
Ref #241	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,350.00	$2,700.00
	3	$1,150.00	$2,300.00
	4	$500.00	$1,000.00
Ref #242	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$425,000.00	$425,000.00
	2	$125,000.00	$125,000.00
	3	$90,000.00	$90,000.00
	4	$500,000.00	$500,000.00
Ref #243	**503E21100**	**UNCLASSIFIED EXCAVATION, (186 CY)**	
	Awd	$60.00	$11,160.00
	2	$105.00	$19,530.00
	3	$133.50	$24,831.00
	4	$68.00	$12,648.00
Ref #244	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$70,000.00	$70,000.00
	3	$25,000.00	$25,000.00
	4	$17,500.00	$17,500.00

Ref #245	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (4290 FT)**	
	Awd	$10.00	$42,900.00
	2	$15.00	$64,350.00
	3	$22.00	$94,380.00
	4	$32.00	$137,280.00
Ref #246	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (4510 FT)**	
	Awd	$58.00	$261,580.00
	2	$48.00	$216,480.00
	3	$37.00	$166,870.00
	4	$40.00	$180,400.00
Ref #247	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1050 FT)**	
	Awd	$15.00	$15,750.00
	2	$16.00	$16,800.00
	3	$28.00	$29,400.00
	4	$43.00	$45,150.00
Ref #248	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1125 FT)**	
	Awd	$73.00	$82,125.00
	2	$63.00	$70,875.00
	3	$49.00	$55,125.00
	4	$48.00	$54,000.00
Ref #249	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (95964 LB)**	
	Awd	$2.28	$218,797.92
	2	$1.44	$138,188.16
	3	$1.45	$139,147.80
	4	$1.70	$163,138.80
Ref #250	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7486 FT)**	
	Awd	$1.50	$11,229.00
	2	$1.00	$7,486.00
	3	$1.30	$9,731.80
	4	$1.62	$12,127.32
Ref #251	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$4,000.00	$8,000.00
	3	$3,000.00	$6,000.00
	4	$3,500.00	$7,000.00
Ref #252	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (253 CY)**	
	Awd	$1,100.00	$278,300.00
	2	$950.00	$240,350.00
	3	$1,100.00	$278,300.00
	4	$1,400.00	$354,200.00
Ref #253	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (74 CY)**	
	Awd	$900.00	$66,600.00
	2	$650.00	$48,100.00
	3	$700.00	$51,800.00
	4	$500.00	$37,000.00
Ref #254	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (31 CY)**	
	Awd	$1,800.00	$55,800.00
	2	$1,200.00	$37,200.00
	3	$1,100.00	$34,100.00
	4	$2,500.00	$77,500.00

Ref #255	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (80 CY)**	
	Awd	$1,100.00	$88,000.00
	2	$900.00	$72,000.00
	3	$1,000.00	$80,000.00
	4	$1,750.00	$140,000.00
Ref #256	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (149 CY)**	
	Awd	$550.00	$81,950.00
	2	$600.00	$89,400.00
	3	$600.00	$89,400.00
	4	$850.00	$126,650.00
Ref #257	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1038 SY)**	
	Awd	$28.75	$29,842.50
	2	$27.00	$28,026.00
	3	$27.00	$28,026.00
	4	$30.00	$31,140.00
Ref #258	**512E33000**	**TYPE 2 WATERPROOFING, (34 SY)**	
	Awd	$40.00	$1,360.00
	2	$45.00	$1,530.00
	3	$34.00	$1,156.00
	4	$31.00	$1,054.00
Ref #259	**513E10300**	**STRUCTURAL STEEL MEMBERS, LEVEL 5, (231000 LB)**	
	Awd	$3.23	$746,130.00
	2	$3.50	$808,500.00
	3	$2.60	$600,600.00
	4	$3.63	$838,530.00
Ref #260	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2835 EACH)**	
	Awd	$5.00	$14,175.00
	2	$4.70	$13,324.50
	3	$6.00	$17,010.00
	4	$6.00	$17,010.00
Ref #261	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11000 SF)**	
	Awd	$11.00	$121,000.00
	2	$9.00	$99,000.00
	3	$9.00	$99,000.00
	4	$12.00	$132,000.00
Ref #262	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11000 SF)**	
	Awd	$8.00	$88,000.00
	2	$7.00	$77,000.00
	3	$7.00	$77,000.00
	4	$8.70	$95,700.00
Ref #263	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (76 FT)**	
	Awd	$125.00	$9,500.00
	2	$45.00	$3,420.00
	3	$56.00	$4,256.00
	4	$75.00	$5,700.00
Ref #264	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (165 SF)**	
	Awd	$11.00	$1,815.00
	2	$9.00	$1,485.00
	3	$11.00	$1,815.00
	4	$13.00	$2,145.00

Ref #265	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (156 SF)**	
	Awd	$14.00	$2,184.00
	2	$12.00	$1,872.00
	3	$15.50	$2,418.00
	4	$15.00	$2,340.00
Ref #266	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (76 FT)**	
	Awd	$52.00	$3,952.00
	2	$40.00	$3,040.00
	3	$39.50	$3,002.00
	4	$65.00	$4,940.00
Ref #267	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
	2	$3,600.00	$28,800.00
	3	$2,950.00	$23,600.00
	4	$2,300.00	$18,400.00
Ref #268	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,900.00	$7,600.00
	2	$4,000.00	$16,000.00
	3	$3,200.00	$12,800.00
	4	$2,000.00	$8,000.00
Ref #269	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (59 SY)**	
	Awd	$52.00	$3,068.00
	2	$24.00	$1,416.00
	3	$34.00	$2,006.00
	4	$28.00	$1,652.00
Ref #270	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (12 CY)**	
	Awd	$230.00	$2,760.00
	2	$125.00	$1,500.00
	3	$155.00	$1,860.00
	4	$200.00	$2,400.00
Ref #271	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (147 FT)**	
	Awd	$10.00	$1,470.00
	2	$28.00	$4,116.00
	3	$12.50	$1,837.50
	4	$12.00	$1,764.00
Ref #272	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (3 EACH)**	
	Awd	$5,400.00	$16,200.00
	2	$4,500.00	$13,500.00
	3	$4,500.00	$13,500.00
	4	$7,000.00	$21,000.00
Ref #273	**523E20501**	**RESTRIKE, AS PER PLAN, (3 EACH)**	
	Awd	$4,400.00	$13,200.00
	2	$4,500.00	$13,500.00
	3	$3,750.00	$11,250.00
	4	$800.00	$2,400.00
Ref #274	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (249 SY)**	
	Awd	$400.00	$99,600.00
	2	$375.00	$93,375.00
	3	$300.00	$74,700.00
	4	$500.00	$124,500.00

Ref #275	**526E90030**	**TYPE C INSTALLATION, (71 FT)**	
	Awd	$380.00	$26,980.00
	2	$275.00	$19,525.00
	3	$297.00	$21,087.00
	4	$300.00	$21,300.00
Ref #276	**601E21000**	**CONCRETE SLOPE PROTECTION, (51 SY)**	
	Awd	$240.00	$12,240.00
	2	$100.00	$5,100.00
	3	$206.00	$10,506.00
	4	$140.00	$7,140.00
Ref #277	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (4301 SF)**	
	Awd	$65.00	$279,565.00
	2	$60.00	$258,060.00
	3	$58.00	$249,458.00
	4	$60.00	$258,060.00
Ref #278	**840E21000**	**WALL EXCAVATION, (1505 CY)**	
	Awd	$27.00	$40,635.00
	2	$15.00	$22,575.00
	3	$23.75	$35,743.75
	4	$20.00	$30,100.00
Ref #279	**840E22000**	**FOUNDATION PREPARATION, (890 SY)**	
	Awd	$45.00	$40,050.00
	2	$33.00	$29,370.00
	3	$28.00	$24,920.00
	4	$32.00	$28,480.00
Ref #280	**840E23000**	**SELECT GRANULAR BACKFILL, (3312 CY)**	
	Awd	$77.00	$255,024.00
	2	$64.00	$211,968.00
	3	$65.00	$215,280.00
	4	$150.00	$496,800.00
Ref #281	**840E23001**	**SELECT GRANULAR BACKFILL, AS PER PLAN, (481 CY)**	
	Awd	$120.00	$57,720.00
	2	$70.00	$33,670.00
	3	$136.00	$65,416.00
	4	$130.00	$62,530.00
Ref #282	**840E23050**	**NATURAL SOIL, (336 CY)**	
	Awd	$60.00	$20,160.00
	2	$9.00	$3,024.00
	3	$13.50	$4,536.00
	4	$22.00	$7,392.00
Ref #283	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (753 FT)**	
	Awd	$10.00	$7,530.00
	2	$15.00	$11,295.00
	3	$10.50	$7,906.50
	4	$11.00	$8,283.00
Ref #284	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (23 FT)**	
	Awd	$25.00	$575.00
	2	$44.00	$1,012.00
	3	$77.00	$1,771.00
	4	$90.00	$2,070.00

Ref #285	**840E26000**	**CONCRETE COPING, (286 FT)**	
	Awd	$315.00	$90,090.00
	2	$175.00	$50,050.00
	3	$225.00	$64,350.00
	4	$200.00	$57,200.00
Ref #286	**840E26050**	**AESTHETIC SURFACE TREATMENT, (4301 SF)**	
	Awd	$4.00	$17,204.00
	2	$1.00	$4,301.00
	3	$1.00	$4,301.00
	4	$1.00	$4,301.00
Ref #287	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$1,000.00	$5,000.00
	2	$500.00	$2,500.00
	3	$500.00	$2,500.00
	4	$900.00	$4,500.00
Ref #288	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$20,000.00	$20,000.00
	3	$11,091.63	$11,091.63
	4	$17,500.00	$17,500.00
Ref #289	**863E00100**	**GEOGRID, TYPE P1, (2421 SY)**	
	Awd	$6.00	$14,526.00
	2	$20.00	$48,420.00
	3	$8.00	$19,368.00
	4	$0.50	$1,210.50
Ref #290	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$145,000.00	$145,000.00
	3	$75,000.00	$75,000.00
	4	$35,000.00	$35,000.00
Ref #404	**507E93300**	**STEEL POINTS OR SHOES, (59 EACH)**	
	Awd	$350.00	$20,650.00
	2	$355.00	$20,945.00
	3	$535.00	$31,565.00
	4	$350.00	$20,650.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (FRA-00071-2 - Totals

Awd	**$4,154,157.42**
2	**$3,503,817.66**
3	**$3,321,191.48**
4	**$4,674,917.62**

Ref #291	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$160,000.00	$160,000.00
	3	$300,000.00	$300,000.00
	4	$400,000.00	$400,000.00
Ref #292	**202E22900**	**APPROACH SLAB REMOVED, (135 SY)**	
	Awd	$50.00	$6,750.00
	2	$50.00	$6,750.00
	3	$60.00	$8,100.00
	4	$60.00	$8,100.00

Ref #293	**202E23500**	**WEARING COURSE REMOVED, (1031 SY)**	
	Awd	$10.00	$10,310.00
	2	$9.00	$9,279.00
	3	$9.50	$9,794.50
	4	$10.00	$10,310.00
Ref #294	**203E35110**	**GRANULAR MATERIAL, TYPE B, (78 CY)**	
	Awd	$125.00	$9,750.00
	2	$65.00	$5,070.00
	3	$80.00	$6,240.00
	4	$200.00	$15,600.00
Ref #295	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,350.00	$2,700.00
	3	$1,150.00	$2,300.00
	4	$500.00	$1,000.00
Ref #296	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$145,000.00	$145,000.00
	3	$90,000.00	$90,000.00
	4	$600,000.00	$600,000.00
Ref #297	**503E21100**	**UNCLASSIFIED EXCAVATION, (160 CY)**	
	Awd	$60.00	$9,600.00
	2	$110.00	$17,600.00
	3	$133.50	$21,360.00
	4	$80.00	$12,800.00
Ref #298	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$70,000.00	$70,000.00
	3	$25,000.00	$25,000.00
	4	$17,500.00	$17,500.00
Ref #299	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (3850 FT)**	
	Awd	$10.00	$38,500.00
	2	$15.00	$57,750.00
	3	$22.00	$84,700.00
	4	$35.00	$134,750.00
Ref #300	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (4070 FT)**	
	Awd	$58.00	$236,060.00
	2	$48.00	$195,360.00
	3	$37.00	$150,590.00
	4	$40.00	$162,800.00
Ref #301	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1050 FT)**	
	Awd	$15.00	$15,750.00
	2	$16.00	$16,800.00
	3	$28.00	$29,400.00
	4	$45.00	$47,250.00
Ref #302	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1125 FT)**	
	Awd	$73.00	$82,125.00
	2	$63.00	$70,875.00
	3	$49.00	$55,125.00
	4	$50.00	$56,250.00

Ref #303	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (96438 LB)**	
	Awd	$1.55	$149,478.90
	2	$1.44	$138,870.72
	3	$1.45	$139,835.10
	4	$1.70	$163,944.60
Ref #304	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7498 FT)**	
	Awd	$1.50	$11,247.00
	2	$1.00	$7,498.00
	3	$1.30	$9,747.40
	4	$1.62	$12,146.76
Ref #305	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$4,000.00	$8,000.00
	3	$3,000.00	$6,000.00
	4	$3,500.00	$7,000.00
Ref #306	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (250 CY)**	
	Awd	$1,100.00	$275,000.00
	2	$955.00	$238,750.00
	3	$1,100.00	$275,000.00
	4	$1,400.00	$350,000.00
Ref #307	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (73 CY)**	
	Awd	$900.00	$65,700.00
	2	$700.00	$51,100.00
	3	$700.00	$51,100.00
	4	$500.00	$36,500.00
Ref #308	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (30 CY)**	
	Awd	$1,800.00	$54,000.00
	2	$1,250.00	$37,500.00
	3	$1,100.00	$33,000.00
	4	$2,600.00	$78,000.00
Ref #309	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (85 CY)**	
	Awd	$1,000.00	$85,000.00
	2	$900.00	$76,500.00
	3	$1,000.00	$85,000.00
	4	$1,600.00	$136,000.00
Ref #310	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (154 CY)**	
	Awd	$550.00	$84,700.00
	2	$600.00	$92,400.00
	3	$600.00	$92,400.00
	4	$900.00	$138,600.00
Ref #311	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1072 SY)**	
	Awd	$28.75	$30,820.00
	2	$27.00	$28,944.00
	3	$27.00	$28,944.00
	4	$29.00	$31,088.00
Ref #312	**512E33000**	**TYPE 2 WATERPROOFING, (34 SY)**	
	Awd	$40.00	$1,360.00
	2	$45.00	$1,530.00
	3	$34.00	$1,156.00
	4	$31.00	$1,054.00

Ref #313	**513E10300**	**STRUCTURAL STEEL MEMBERS, LEVEL 5, (227000 LB)**	
	Awd	$3.22	$730,940.00
	2	$3.45	$783,150.00
	3	$2.60	$590,200.00
	4	$3.65	$828,550.00
Ref #314	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2862 EACH)**	
	Awd	$5.00	$14,310.00
	2	$4.70	$13,451.40
	3	$6.00	$17,172.00
	4	$6.00	$17,172.00
Ref #315	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11000 SF)**	
	Awd	$11.00	$121,000.00
	2	$9.00	$99,000.00
	3	$9.00	$99,000.00
	4	$12.00	$132,000.00
Ref #316	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11000 SF)**	
	Awd	$8.00	$88,000.00
	2	$7.00	$77,000.00
	3	$7.00	$77,000.00
	4	$8.70	$95,700.00
Ref #317	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (75 FT)**	
	Awd	$125.00	$9,375.00
	2	$45.00	$3,375.00
	3	$56.00	$4,200.00
	4	$95.00	$7,125.00
Ref #318	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (172 SF)**	
	Awd	$11.00	$1,892.00
	2	$9.00	$1,548.00
	3	$11.00	$1,892.00
	4	$12.00	$2,064.00
Ref #319	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (154 SF)**	
	Awd	$14.00	$2,156.00
	2	$12.00	$1,848.00
	3	$15.50	$2,387.00
	4	$14.00	$2,156.00
Ref #320	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (76 FT)**	
	Awd	$52.00	$3,952.00
	2	$40.00	$3,040.00
	3	$39.50	$3,002.00
	4	$56.00	$4,256.00
Ref #321	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
	2	$3,600.00	$28,800.00
	3	$2,950.00	$23,600.00
	4	$2,000.00	$16,000.00
Ref #322	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,900.00	$7,600.00
	2	$3,750.00	$15,000.00
	3	$3,200.00	$12,800.00
	4	$1,900.00	$7,600.00

Ref #323	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (65 SY)**	
	Awd	$52.00	$3,380.00
	2	$22.00	$1,430.00
	3	$34.00	$2,210.00
	4	$1.00	$65.00
Ref #324	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (12 CY)**	
	Awd	$230.00	$2,760.00
	2	$125.00	$1,500.00
	3	$155.00	$1,860.00
	4	$250.00	$3,000.00
Ref #325	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (157 FT)**	
	Awd	$10.00	$1,570.00
	2	$26.00	$4,082.00
	3	$12.50	$1,962.50
	4	$16.00	$2,512.00
Ref #326	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (3 EACH)**	
	Awd	$5,400.00	$16,200.00
	2	$4,500.00	$13,500.00
	3	$4,500.00	$13,500.00
	4	$7,000.00	$21,000.00
Ref #327	**523E20501**	**RESTRIKE, AS PER PLAN, (3 EACH)**	
	Awd	$4,400.00	$13,200.00
	2	$4,500.00	$13,500.00
	3	$3,750.00	$11,250.00
	4	$800.00	$2,400.00
Ref #328	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (249 SY)**	
	Awd	$400.00	$99,600.00
	2	$375.00	$93,375.00
	3	$300.00	$74,700.00
	4	$500.00	$124,500.00
Ref #329	**526E90030**	**TYPE C INSTALLATION, (75 FT)**	
	Awd	$380.00	$28,500.00
	2	$275.00	$20,625.00
	3	$297.00	$22,275.00
	4	$275.00	$20,625.00
Ref #330	**601E21000**	**CONCRETE SLOPE PROTECTION, (57 SY)**	
	Awd	$240.00	$13,680.00
	2	$90.00	$5,130.00
	3	$206.00	$11,742.00
	4	$125.00	$7,125.00
Ref #331	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (4175 SF)**	
	Awd	$65.00	$271,375.00
	2	$60.00	$250,500.00
	3	$58.00	$242,150.00
	4	$60.00	$250,500.00
Ref #332	**840E21000**	**WALL EXCAVATION, (1255 CY)**	
	Awd	$27.00	$33,885.00
	2	$15.00	$18,825.00
	3	$23.75	$29,806.25
	4	$22.00	$27,610.00

Ref #333	**840E22000**	**FOUNDATION PREPARATION, (732 SY)**	
	Awd	$45.00	$32,940.00
	2	$38.00	$27,816.00
	3	$28.00	$20,496.00
	4	$33.00	$24,156.00
Ref #334	**840E23000**	**SELECT GRANULAR BACKFILL, (3036 CY)**	
	Awd	$77.00	$233,772.00
	2	$64.00	$194,304.00
	3	$65.00	$197,340.00
	4	$155.00	$470,580.00
Ref #335	**840E23001**	**SELECT GRANULAR BACKFILL, AS PER PLAN, (488 CY)**	
	Awd	$120.00	$58,560.00
	2	$70.00	$34,160.00
	3	$136.00	$66,368.00
	4	$130.00	$63,440.00
Ref #336	**840E23050**	**NATURAL SOIL, (299 CY)**	
	Awd	$60.00	$17,940.00
	2	$10.00	$2,990.00
	3	$13.50	$4,036.50
	4	$20.00	$5,980.00
Ref #337	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (753 FT)**	
	Awd	$10.00	$7,530.00
	2	$15.00	$11,295.00
	3	$10.50	$7,906.50
	4	$11.00	$8,283.00
Ref #338	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (17 FT)**	
	Awd	$25.00	$425.00
	2	$30.00	$510.00
	3	$77.00	$1,309.00
	4	$100.00	$1,700.00
Ref #339	**840E26000**	**CONCRETE COPING, (304 FT)**	
	Awd	$315.00	$95,760.00
	2	$170.00	$51,680.00
	3	$225.00	$68,400.00
	4	$200.00	$60,800.00
Ref #340	**840E26050**	**AESTHETIC SURFACE TREATMENT, (4175 SF)**	
	Awd	$4.00	$16,700.00
	2	$1.00	$4,175.00
	3	$1.00	$4,175.00
	4	$1.00	$4,175.00
Ref #341	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$1,000.00	$5,000.00
	2	$500.00	$2,500.00
	3	$500.00	$2,500.00
	4	$800.00	$4,000.00
Ref #342	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$15,750.00	$15,750.00
	2	$20,000.00	$20,000.00
	3	$11,091.63	$11,091.63
	4	$17,500.00	$17,500.00

Ref #343	**863E00100**	**GEOGRID, TYPE P1, (2421 SY)**	
	Awd	$6.00	$14,526.00
	2	$20.00	$48,420.00
	3	$8.00	$19,368.00
	4	$1.00	$2,421.00
Ref #344	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$140,000.00	$140,000.00
	3	$75,000.00	$75,000.00
	4	$35,000.00	$35,000.00
Ref #405	**507E93300**	**STEEL POINTS OR SHOES, (59 EACH)**	
	Awd	$350.00	$20,650.00
	2	$355.00	$20,945.00
	3	$535.00	$31,565.00
	4	$360.00	$21,240.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (FRA-00071-2 - Totals

Awd	**$4,057,878.90**
2	**$3,445,751.12**
3	**$3,257,056.38**
4	**$4,711,928.36**

Ref #345	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$135,000.00	$135,000.00
	3	$245,000.00	$245,000.00
	4	$408,000.00	$408,000.00
Ref #346	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$60.00	$8,040.00
	2	$60.00	$8,040.00
	3	$46.50	$6,231.00
	4	$60.00	$8,040.00
Ref #347	**202E23500**	**WEARING COURSE REMOVED, (913 SY)**	
	Awd	$13.00	$11,869.00
	2	$9.00	$8,217.00
	3	$11.00	$10,043.00
	4	$11.00	$10,043.00
Ref #348	**203E35110**	**GRANULAR MATERIAL, TYPE B, (25 CY)**	
	Awd	$135.00	$3,375.00
	2	$100.00	$2,500.00
	3	$90.00	$2,250.00
	4	$170.00	$4,250.00
Ref #349	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$100,000.00	$100,000.00
	3	$75,000.00	$75,000.00
	4	$35,000.00	$35,000.00
Ref #350	**503E21100**	**UNCLASSIFIED EXCAVATION, (578 CY)**	
	Awd	$120.00	$69,360.00
	2	$105.00	$60,690.00
	3	$109.00	$63,002.00
	4	$28.00	$16,184.00

Ref #351	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
	3	$20,000.00	$20,000.00
	4	$17,500.00	$17,500.00
Ref #352	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (4500 FT)**	
	Awd	$10.00	$45,000.00
	2	$12.50	$56,250.00
	3	$20.00	$90,000.00
	4	$40.00	$180,000.00
Ref #353	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (4860 FT)**	
	Awd	$55.00	$267,300.00
	2	$47.00	$228,420.00
	3	$37.00	$179,820.00
	4	$36.00	$174,960.00
Ref #354	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (116515 LB)**	
	Awd	$1.72	$200,405.80
	2	$1.70	$198,075.50
	3	$1.60	$186,424.00
	4	$1.87	$217,883.05
Ref #355	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7592 FT)**	
	Awd	$1.50	$11,388.00
	2	$1.00	$7,592.00
	3	$1.30	$9,869.60
	4	$1.60	$12,147.20
Ref #356	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$4,000.00	$8,000.00
	3	$3,000.00	$6,000.00
	4	$3,500.00	$7,000.00
Ref #357	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (253 CY)**	
	Awd	$1,200.00	$303,600.00
	2	$1,000.00	$253,000.00
	3	$1,100.00	$278,300.00
	4	$1,400.00	$354,200.00
Ref #358	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (75 CY)**	
	Awd	$1,000.00	$75,000.00
	2	$650.00	$48,750.00
	3	$800.00	$60,000.00
	4	$500.00	$37,500.00
Ref #359	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (33 CY)**	
	Awd	$2,300.00	$75,900.00
	2	$1,500.00	$49,500.00
	3	$2,000.00	$66,000.00
	4	$1,800.00	$59,400.00
Ref #360	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (130 CY)**	
	Awd	$1,200.00	$156,000.00
	2	$1,000.00	$130,000.00
	3	$1,200.00	$156,000.00
	4	$1,200.00	$156,000.00

Ref #361	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (167 CY)**	
	Awd	$500.00	$83,500.00
	2	$525.00	$87,675.00
	3	$500.00	$83,500.00
	4	$800.00	$133,600.00
Ref #362	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1009 SY)**	
	Awd	$28.75	$29,008.75
	2	$27.00	$27,243.00
	3	$27.00	$27,243.00
	4	$30.00	$30,270.00
Ref #363	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (50 FT)**	
	Awd	$120.00	$6,000.00
	2	$120.00	$6,000.00
	3	$110.00	$5,500.00
	4	$130.00	$6,500.00
Ref #364	**512E33000**	**TYPE 2 WATERPROOFING, (72 SY)**	
	Awd	$40.00	$2,880.00
	2	$45.00	$3,240.00
	3	$33.00	$2,376.00
	4	$30.00	$2,160.00
Ref #365	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (114 SY)**	
	Awd	$30.00	$3,420.00
	2	$30.00	$3,420.00
	3	$30.00	$3,420.00
	4	$30.00	$3,420.00
Ref #366	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (259000 LB)**	
	Awd	$3.22	$833,980.00
	2	$3.18	$823,620.00
	3	$2.50	$647,500.00
	4	$3.04	$787,360.00
Ref #367	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (6165 EACH)**	
	Awd	$5.00	$30,825.00
	2	$4.80	$29,592.00
	3	$6.00	$36,990.00
	4	$6.00	$36,990.00
Ref #368	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2500 SF)**	
	Awd	$20.00	$50,000.00
	2	$12.00	$30,000.00
	3	$12.00	$30,000.00
	4	$21.60	$54,000.00
Ref #369	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2500 SF)**	
	Awd	$12.00	$30,000.00
	2	$10.00	$25,000.00
	3	$10.00	$25,000.00
	4	$13.00	$32,500.00
Ref #370	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (100 FT)**	
	Awd	$125.00	$12,500.00
	2	$45.00	$4,500.00
	3	$56.00	$5,600.00
	4	$60.00	$6,000.00

Ref #371	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$9.00	$153.00
	3	$17.50	$297.50
	4	$40.00	$680.00
Ref #372	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (224 SF)**	
	Awd	$15.00	$3,360.00
	2	$12.00	$2,688.00
	3	$15.50	$3,472.00
	4	$15.00	$3,360.00
Ref #373	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (107 FT)**	
	Awd	$52.00	$5,564.00
	2	$45.00	$4,815.00
	3	$39.50	$4,226.50
	4	$40.00	$4,280.00
Ref #374	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,200.00	$7,200.00
	2	$2,050.00	$12,300.00
	3	$2,100.00	$12,600.00
	4	$2,000.00	$12,000.00
Ref #375	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,900.00	$22,800.00
	2	$3,150.00	$37,800.00
	3	$2,500.00	$30,000.00
	4	$2,000.00	$24,000.00
Ref #376	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,300.00	$7,800.00
	2	$2,900.00	$17,400.00
	3	$2,275.00	$13,650.00
	4	$2,000.00	$12,000.00
Ref #377	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (78 SY)**	
	Awd	$50.00	$3,900.00
	2	$20.00	$1,560.00
	3	$32.00	$2,496.00
	4	$18.00	$1,404.00
Ref #378	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$190.00	$3,040.00
	2	$130.00	$2,080.00
	3	$155.00	$2,480.00
	4	$200.00	$3,200.00
Ref #379	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (142 FT)**	
	Awd	$10.00	$1,420.00
	2	$27.00	$3,834.00
	3	$13.75	$1,952.50
	4	$15.00	$2,130.00
Ref #380	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (71 FT)**	
	Awd	$24.00	$1,704.00
	2	$40.00	$2,840.00
	3	$32.00	$2,272.00
	4	$50.00	$3,550.00

Ref #381	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (850 SF)**	
	Awd	$35.00	$29,750.00
	2	$31.00	$26,350.00
	3	$36.00	$30,600.00
	4	$33.00	$28,050.00
Ref #382	**519E11100**	**PATCHING CONCRETE STRUCTURE, (24 SF)**	
	Awd	$300.00	$7,200.00
	2	$250.00	$6,000.00
	3	$185.00	$4,440.00
	4	$200.00	$4,800.00
Ref #383	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$4,500.00	$9,000.00
	3	$4,000.00	$8,000.00
	4	$7,500.00	$15,000.00
Ref #384	**523E20501**	**RESTRIKE, AS PER PLAN, (2 EACH)**	
	Awd	$4,400.00	$8,800.00
	2	$4,500.00	$9,000.00
	3	$3,750.00	$7,500.00
	4	$800.00	$1,600.00
Ref #385	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (250 SY)**	
	Awd	$425.00	$106,250.00
	2	$450.00	$112,500.00
	3	$300.00	$75,000.00
	4	$550.00	$137,500.00
Ref #386	**526E90030**	**TYPE C INSTALLATION, (100 FT)**	
	Awd	$380.00	$38,000.00
	2	$275.00	$27,500.00
	3	$315.00	$31,500.00
	4	$300.00	$30,000.00
Ref #387	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (818 SY)**	
	Awd	$44.00	$35,992.00
	2	$30.00	$24,540.00
	3	$43.00	$35,174.00
	4	$39.00	$31,902.00
Ref #388	**840E23001**	**SELECT GRANULAR BACKFILL, AS PER PLAN, (579 CY)**	
	Awd	$80.00	$46,320.00
	2	$70.00	$40,530.00
	3	$138.50	$80,191.50
	4	$170.00	$98,430.00
Ref #389	**863E00100**	**GEOGRID, TYPE P1, (2717 SY)**	
	Awd	$6.00	$16,302.00
	2	$33.00	$89,661.00
	3	$10.00	$27,170.00
	4	$1.00	$2,717.00
Ref #390	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
	3	$55,000.00	$55,000.00
	4	$30,000.00	$30,000.00

Ref #406	**507E93300**	**STEEL POINTS OR SHOES, (72 EACH)**	
	Awd	$350.00	$25,200.00
	2	$320.00	$23,040.00
	3	$455.00	$32,760.00
	4	$375.00	$27,000.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-2 - Totals

Awd	**$3,088,123.55**
2	**$2,857,915.50**
3	**$2,781,850.60**
4	**$3,264,510.25**

Ref #391	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$283,000.00	$283,000.00
	3	$220,000.00	$220,000.00
	4	$300,000.00	$300,000.00
Ref #392	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00
Ref #393	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$940,000.00	$940,000.00
	2	$1,870,000.00	$1,870,000.00
	3	$1,541,000.00	$1,541,000.00
	4	$4,450,000.00	$4,450,000.00
Ref #394	**619E16020**	**FIELD OFFICE, TYPE C, (24 MNTH)**	
	Awd	$4,400.00	$105,600.00
	2	$4,000.00	$96,000.00
	3	$6,050.00	$145,200.00
	4	$6,000.00	$144,000.00
Ref #395	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$403,500.00	$403,500.00
	3	$350,000.00	$350,000.00
	4	$1,000,000.00	$1,000,000.00
Ref #396	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,000,000.00	$2,000,000.00
	2	$2,086,000.00	$2,086,000.00
	3	$2,100,000.00	$2,100,000.00
	4	$2,600,000.00	$2,600,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$3,550,600.00**
2	**$4,743,500.00**
3	**$4,366,200.00**
4	**$8,499,000.00**