Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250073
PID 115876
GEA-US 322/SR 44-08.63/14.93
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/13/2025
Completion Date: 10/31/2025

Contract Awarded To: MATT WINTERS EXCAVATION LLC
Award Amount: $1,425,622.00

Engineer's Estimate: $1,400,000.00

Bidder 1
MATT WINTERS EXCAVATION LLC
3310 Kent Rd., Ste 6
Summit
Stow, OH 44224
Bid $1,425,622.00

Bidder 2
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $1,648,593.72

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,750,949.57

Bidder 4
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $1,932,389.20

Bidder 5
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $2,620,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$6,000.00	$6,000.00
	4	$25,000.00	$25,000.00
	5	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1445 SY)**	
	Awd	$18.00	$26,010.00
	2	$25.00	$36,125.00
	3	$16.00	$23,120.00
	4	$20.00	$28,900.00
	5	$17.00	$24,565.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1632 FT)**	
	Awd	$5.00	$8,160.00
	2	$2.00	$3,264.00
	3	$2.00	$3,264.00
	4	$3.00	$4,896.00
	5	$3.00	$4,896.00
Ref #4	**203E10000**	**EXCAVATION, (668 CY)**	
	Awd	$20.00	$13,360.00
	2	$35.00	$23,380.00
	3	$56.00	$37,408.00
	4	$45.00	$30,060.00
	5	$48.00	$32,064.00
Ref #5	**203E20000**	**EMBANKMENT, (38 CY)**	
	Awd	$40.00	$1,520.00
	2	$50.00	$1,900.00
	3	$62.00	$2,356.00
	4	$120.00	$4,560.00
	5	$124.00	$4,712.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (2293 SY)**	
	Awd	$5.00	$11,465.00
	2	$5.00	$11,465.00
	3	$1.00	$2,293.00
	4	$3.00	$6,879.00
	5	$4.00	$9,172.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (1881.25 FT)**	
	Awd	$19.00	$35,743.75
	2	$18.00	$33,862.50
	3	$18.40	$34,615.00
	4	$18.00	$33,862.50
	5	$19.00	$35,743.75
Ref #8	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (225 FT)**	
	Awd	$26.00	$5,850.00
	2	$19.60	$4,410.00
	3	$20.20	$4,545.00
	4	$20.00	$4,500.00
	5	$26.00	$5,850.00

Ref #9	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$65.00	$65.00
	3	$60.00	$60.00
	4	$65.00	$65.00
	5	$79.00	$79.00
Ref #10	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (9 EACH)**	
	Awd	$2,500.00	$22,500.00
	2	$2,350.00	$21,150.00
	3	$2,450.00	$22,050.00
	4	$2,350.00	$21,150.00
	5	$2,599.00	$23,391.00
Ref #11	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,420.00	$1,420.00
	3	$1,450.00	$1,450.00
	4	$1,420.00	$1,420.00
	5	$1,024.00	$1,024.00
Ref #12	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$2,500.00	$2,500.00
	3	$3,715.00	$3,715.00
	4	$1,400.00	$1,400.00
	5	$2,349.00	$2,349.00
Ref #13	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$2,000.00	$2,000.00
	3	$704.00	$704.00
	4	$725.00	$725.00
	5	$1,072.00	$1,072.00
Ref #14	**623E39600**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$700.00	$700.00
	2	$2,000.00	$2,000.00
	3	$1,408.00	$1,408.00
	4	$850.00	$850.00
	5	$1,072.00	$1,072.00
Ref #15	**690E98400**	**SPECIAL - MISC.: WORK INVOLVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$375.00	$375.00
	2	$50.00	$50.00
	3	$526.00	$526.00
	4	$1,000.00	$1,000.00
	5	$5,250.00	$5,250.00

Section 1 - ROADWAY - Totals

Awd	**$133,513.75**
2	**$163,591.50**
3	**$143,514.00**
4	**$165,267.50**
5	**$171,239.75**

Ref #16	**659E00100**	**SOIL ANALYSIS TEST, (4 EACH)**	
	Awd	$175.00	$700.00
	2	$10.00	$40.00
	3	$158.00	$632.00
	4	$100.00	$400.00
	5	$158.00	$632.00
Ref #17	**659E00300**	**TOPSOIL, (184 CY)**	
	Awd	$60.00	$11,040.00
	2	$60.00	$11,040.00
	3	$62.00	$11,408.00
	4	$75.00	$13,800.00
	5	$96.00	$17,664.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (1653 SY)**	
	Awd	$4.00	$6,612.00
	2	$3.50	$5,785.50
	3	$2.00	$3,306.00
	4	$4.00	$6,612.00
	5	$3.00	$4,959.00
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (83 SY)**	
	Awd	$1.50	$124.50
	2	$0.27	$22.41
	3	$1.00	$83.00
	4	$4.00	$332.00
	5	$10.00	$830.00
Ref #20	**659E15000**	**INTER-SEEDING, (83 SY)**	
	Awd	$0.25	$20.75
	2	$0.27	$22.41
	3	$1.00	$83.00
	4	$4.00	$332.00
	5	$10.00	$830.00
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$550.00	$126.50
	2	$400.00	$92.00
	3	$1,577.00	$362.71
	4	$1,500.00	$345.00
	5	$7,792.00	$1,792.16
Ref #22	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$55.00	$19.25
	2	$20.00	$7.00
	3	$946.00	$331.10
	4	$1,000.00	$350.00
	5	$8,535.00	$2,987.25
Ref #23	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$0.10	$0.90
	3	$1.00	$9.00
	4	$40.00	$360.00
	5	$275.00	$2,475.00

Ref #24	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
	3	$1.00	$20,000.00
	4	$1.00	$20,000.00
	5	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$38,652.00**
2	**$37,010.22**
3	**$36,214.81**
4	**$42,531.00**
5	**$52,169.41**

Ref #25	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (70 CY)**	
	Awd	$195.00	$13,650.00
	2	$90.00	$6,300.00
	3	$168.00	$11,760.00
	4	$200.00	$14,000.00
	5	$329.00	$23,030.00
Ref #26	**605E31100**	**AGGREGATE DRAINS, (145 FT)**	
	Awd	$30.00	$4,350.00
	2	$25.00	$3,625.00
	3	$20.00	$2,900.00
	4	$20.00	$2,900.00
	5	$32.00	$4,640.00
Ref #27	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$8.00	$800.00
	2	$4.00	$400.00
	3	$42.00	$4,200.00
	4	$25.00	$2,500.00
	5	$54.00	$5,400.00
Ref #28	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$4.00	$400.00
	3	$31.00	$3,100.00
	4	$25.00	$2,500.00
	5	$41.00	$4,100.00
Ref #29	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$11.00	$1,100.00
	2	$4.00	$400.00
	3	$31.00	$3,100.00
	4	$25.00	$2,500.00
	5	$41.00	$4,100.00

Section 3 - DRAINAGE - Totals

Awd	**$20,900.00**
2	**$11,125.00**
3	**$25,060.00**
4	**$24,400.00**
5	**$41,270.00**

Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (413 CY)**	
	Awd	$295.00	$121,835.00
	2	$225.00	$92,925.00
	3	$245.00	$101,185.00
	4	$225.00	$92,925.00
	5	$236.00	$97,468.00
Ref #31	**304E20000**	**AGGREGATE BASE, (329 CY)**	
	Awd	$125.00	$41,125.00
	2	$135.00	$44,415.00
	3	$112.00	$36,848.00
	4	$125.00	$41,125.00
	5	$121.00	$39,809.00
Ref #32	**407E10000**	**TACK COAT, (311 GAL)**	
	Awd	$3.50	$1,088.50
	2	$3.00	$933.00
	3	$5.00	$1,555.00
	4	$3.00	$933.00
	5	$3.00	$933.00
Ref #33	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (158 CY)**	
	Awd	$300.00	$47,400.00
	2	$330.00	$52,140.00
	3	$485.00	$76,630.00
	4	$330.00	$52,140.00
	5	$347.00	$54,826.00

Section 4 - PAVEMENT - Totals

Awd	**$211,448.50**
2	**$190,413.00**
3	**$216,218.00**
4	**$187,123.00**
5	**$193,036.00**

Ref #34	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (39 EACH)**	
	Awd	$12.00	$468.00
	2	$11.70	$456.30
	3	$14.00	$546.00
	4	$12.00	$468.00
	5	$12.00	$468.00
Ref #35	**644E00104**	**EDGE LINE, 6", (0.36 MILE)**	
	Awd	$14,500.00	$5,220.00
	2	$20,000.00	$7,200.00
	3	$14,275.00	$5,139.00
	4	$14,275.00	$5,139.00
	5	$9,518.00	$3,426.48
Ref #36	**644E00300**	**CENTER LINE, (0.23 MILE)**	
	Awd	$18,200.00	$4,186.00
	2	$20,000.00	$4,600.00
	3	$18,140.00	$4,172.20
	4	$18,140.00	$4,172.20
	5	$12,689.00	$2,918.47

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,874.00**
2	**$12,256.30**
3	**$9,857.20**
4	**$9,779.20**
5	**$6,812.95**

Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (12 EACH)**	
	Awd	$2,200.00	$26,400.00
	2	$2,300.00	$27,600.00
	3	$2,190.00	$26,280.00
	4	$2,190.00	$26,280.00
	5	$2,436.00	$29,232.00
Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (42 EACH)**	
	Awd	$15.00	$630.00
	2	$14.00	$588.00
	3	$15.00	$630.00
	4	$14.00	$588.00
	5	$21.00	$882.00
Ref #39	**614E13360**	**OBJECT MARKER, TWO WAY, (42 EACH)**	
	Awd	$20.00	$840.00
	2	$18.00	$756.00
	3	$19.00	$798.00
	4	$18.00	$756.00
	5	$26.00	$1,092.00
Ref #40	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.8 MILE)**	
	Awd	$4,800.00	$3,840.00
	2	$4,795.00	$3,836.00
	3	$5,040.00	$4,032.00
	4	$4,800.00	$3,840.00
	5	$9,754.00	$7,803.20
Ref #41	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.73 MILE)**	
	Awd	$3,900.00	$2,847.00
	2	$3,890.00	$2,839.70
	3	$4,088.00	$2,984.24
	4	$3,900.00	$2,847.00
	5	$7,318.00	$5,342.14
Ref #42	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.18 MILE)**	
	Awd	$8,000.00	$1,440.00
	2	$7,920.00	$1,425.60
	3	$8,324.00	$1,498.32
	4	$8,000.00	$1,440.00
	5	$30,271.00	$5,448.78
Ref #43	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (205 FT)**	
	Awd	$8.00	$1,640.00
	2	$7.50	$1,537.50
	3	$8.00	$1,640.00
	4	$7.50	$1,537.50
	5	$3.00	$615.00

Ref #44	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (736 SY)**	
	Awd	$125.00	$92,000.00
	2	$100.00	$73,600.00
	3	$146.00	$107,456.00
	4	$130.00	$95,680.00
	5	$174.00	$128,064.00
Ref #45	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$10.00	$20.00
	2	$0.10	$0.20
	3	$101.00	$202.00
	4	$15.00	$30.00
	5	$1,239.00	$2,478.00
Ref #46	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2039 FT)**	
	Awd	$35.00	$71,365.00
	2	$28.00	$57,092.00
	3	$27.00	$55,053.00
	4	$24.00	$48,936.00
	5	$41.00	$83,599.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$201,022.00**
2	**$169,275.00**
3	**$200,573.56**
4	**$181,934.50**
5	**$264,556.12**

Ref #47	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$40,000.00	$40,000.00
	3	$35,000.00	$35,000.00
	4	$85,000.00	$85,000.00
	5	$20,000.00	$20,000.00
Ref #48	**203E10001**	**EXCAVATION, AS PER PLAN, (100 CY)**	
	Awd	$28.00	$2,800.00
	2	$20.00	$2,000.00
	3	$82.00	$8,200.00
	4	$115.00	$11,500.00
	5	$40.00	$4,000.00
Ref #49	**203E35110**	**GRANULAR MATERIAL, TYPE B, (100 CY)**	
	Awd	$90.00	$9,000.00
	2	$50.00	$5,000.00
	3	$115.00	$11,500.00
	4	$150.00	$15,000.00
	5	$130.00	$13,000.00
Ref #50	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$225,000.00	$225,000.00
	3	$149,000.00	$149,000.00
	4	$150,000.00	$150,000.00
	5	$400,000.00	$400,000.00

Ref #51	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5413 LB)**	
	Awd	$1.75	$9,472.75
	2	$1.90	$10,284.70
	3	$2.00	$10,826.00
	4	$3.50	$18,945.50
	5	$4.00	$21,652.00
Ref #52	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (17 CY)**	
	Awd	$1,300.00	$22,100.00
	2	$1,800.00	$30,600.00
	3	$2,266.00	$38,522.00
	4	$2,400.00	$40,800.00
	5	$3,200.00	$54,400.00
Ref #53	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (47 CY)**	
	Awd	$575.00	$27,025.00
	2	$750.00	$35,250.00
	3	$1,157.00	$54,379.00
	4	$900.00	$42,300.00
	5	$1,200.00	$56,400.00
Ref #54	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,300.00	$2,600.00
	2	$2,000.00	$4,000.00
	3	$2,073.00	$4,146.00
	4	$3,000.00	$6,000.00
	5	$4,300.00	$8,600.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (55 SY)**	
	Awd	$80.00	$4,400.00
	2	$40.00	$2,200.00
	3	$83.00	$4,565.00
	4	$45.00	$2,475.00
	5	$40.00	$2,200.00
Ref #56	**512E33000**	**TYPE 2 WATERPROOFING, (82 SY)**	
	Awd	$35.00	$2,870.00
	2	$45.00	$3,690.00
	3	$45.00	$3,690.00
	4	$45.00	$3,690.00
	5	$90.00	$7,380.00
Ref #57	**512E33010**	**TYPE 3 WATERPROOFING, (90 SY)**	
	Awd	$65.00	$5,850.00
	2	$90.00	$8,100.00
	3	$62.00	$5,580.00
	4	$60.00	$5,400.00
	5	$140.00	$12,600.00
Ref #58	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (32 SF)**	
	Awd	$16.00	$512.00
	2	$10.00	$320.00
	3	$6.00	$192.00
	4	$15.00	$480.00
	5	$20.00	$640.00

Ref #59	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (21 CY)**	
	Awd	$250.00	$5,250.00
	2	$120.00	$2,520.00
	3	$164.00	$3,444.00
	4	$155.00	$3,255.00
	5	$300.00	$6,300.00
Ref #60	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (47 CY)**	
	Awd	$230.00	$10,810.00
	2	$90.00	$4,230.00
	3	$151.00	$7,097.00
	4	$200.00	$9,400.00
	5	$400.00	$18,800.00
Ref #61	**611E96311**	**14' X 5' CONDUIT, TYPE A, 706.05, AS PER PLAN, (51 FT)**	
	Awd	$2,350.00	$119,850.00
	2	$2,392.00	$121,992.00
	3	$2,588.00	$131,988.00
	4	$4,500.00	$229,500.00
	5	$4,000.00	$204,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-32 - Totals

Awd	**$304,039.75**
2	**$495,186.70**
3	**$468,129.00**
4	**$623,745.50**
5	**$829,972.00**

Ref #62	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$40,000.00	$40,000.00
	3	$18,000.00	$18,000.00
	4	$45,000.00	$45,000.00
	5	$20,000.00	$20,000.00
Ref #63	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$65,000.00	$65,000.00
	3	$138,000.00	$138,000.00
	4	$100,000.00	$100,000.00
	5	$300,000.00	$300,000.00
Ref #64	**503E21300**	**UNCLASSIFIED EXCAVATION (WINGWALL FOOTING), (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$5,000.00	$5,000.00
	3	$24,524.00	$24,524.00
	4	$3,500.00	$3,500.00
	5	$2,000.00	$2,000.00
Ref #65	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3101 LB)**	
	Awd	$2.25	$6,977.25
	2	$2.00	$6,202.00
	3	$2.00	$6,202.00
	4	$3.50	$10,853.50
	5	$4.00	$12,404.00

Ref #66	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (8 CY)**	
	Awd	$1,600.00	$12,800.00
	2	$2,000.00	$16,000.00
	3	$2,574.00	$20,592.00
	4	$2,600.00	$20,800.00
	5	$4,200.00	$33,600.00
Ref #67	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (25 CY)**	
	Awd	$675.00	$16,875.00
	2	$750.00	$18,750.00
	3	$869.72	$21,743.00
	4	$950.00	$23,750.00
	5	$1,800.00	$45,000.00
Ref #68	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,000.00	$2,000.00
	2	$2,000.00	$4,000.00
	3	$2,054.00	$4,108.00
	4	$3,000.00	$6,000.00
	5	$4,000.00	$8,000.00
Ref #69	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (31 SY)**	
	Awd	$80.00	$2,480.00
	2	$40.00	$1,240.00
	3	$130.00	$4,030.00
	4	$45.00	$1,395.00
	5	$40.00	$1,240.00
Ref #70	**512E33000**	**TYPE 2 WATERPROOFING, (79 SY)**	
	Awd	$36.00	$2,844.00
	2	$45.00	$3,555.00
	3	$24.00	$1,896.00
	4	$45.00	$3,555.00
	5	$90.00	$7,110.00
Ref #71	**512E33010**	**TYPE 3 WATERPROOFING, (73 SY)**	
	Awd	$70.00	$5,110.00
	2	$90.00	$6,570.00
	3	$55.00	$4,015.00
	4	$60.00	$4,380.00
	5	$140.00	$10,220.00
Ref #72	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$20.00	$560.00
	2	$10.00	$280.00
	3	$7.00	$196.00
	4	$15.00	$420.00
	5	$20.00	$560.00
Ref #73	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (9 CY)**	
	Awd	$325.00	$2,925.00
	2	$150.00	$1,350.00
	3	$143.00	$1,287.00
	4	$150.00	$1,350.00
	5	$600.00	$5,400.00

Ref #74	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (45 CY)**	
	Awd	$250.00	$11,250.00
	2	$90.00	$4,050.00
	3	$147.00	$6,615.00
	4	$200.00	$9,000.00
	5	$400.00	$18,000.00
Ref #75	**611E94937**	**9' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (62 FT)**	
	Awd	$1,100.00	$68,200.00
	2	$1,390.00	$86,180.00
	3	$1,490.00	$92,380.00
	4	$1,650.00	$102,300.00
	5	$3,000.00	$186,000.00
Ref #76	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (411 CY)**	
	Awd	$250.00	$102,750.00
	2	$169.00	$69,459.00
	3	$149.00	$61,239.00
	4	$155.00	$63,705.00
	5	$200.00	$82,200.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-44 - Totals

Awd	**$288,771.25**
2	**$327,636.00**
3	**$404,827.00**
4	**$396,008.50**
5	**$731,734.00**

Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$11,000.00	$11,000.00
	3	$23,000.00	$23,000.00
	4	$25,000.00	$25,000.00
	5	$30,409.77	$30,409.77
Ref #78	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$3,200.75	$3,200.75
	2	$5,000.00	$5,000.00
	3	$2,628.00	$2,628.00
	4	$10,000.00	$10,000.00
	5	$5,000.00	$5,000.00
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$139,700.00	$139,700.00
	2	$170,000.00	$170,000.00
	3	$146,000.00	$146,000.00
	4	$175,000.00	$175,000.00
	5	$150,000.00	$150,000.00
Ref #80	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$250.00	$1,500.00
	2	$100.00	$600.00
	3	$683.00	$4,098.00
	4	$2,200.00	$13,200.00
	5	$2,800.00	$16,800.00

Ref #81	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$7,000.00	$7,000.00
	3	$14,742.00	$14,742.00
	4	$35,000.00	$35,000.00
	5	$20,000.00	$20,000.00
Ref #82	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$5,794.00	$5,794.00
	4	$2,400.00	$2,400.00
	5	$3,500.00	$3,500.00
Ref #83	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,500.00	$3,500.00
	3	$5,794.00	$5,794.00
	4	$1,000.00	$1,000.00
	5	$3,500.00	$3,500.00
Ref #84	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$44,500.00	$44,500.00
	4	$40,000.00	$40,000.00
	5	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$217,400.75**
2	**$242,100.00**
3	**$246,556.00**
4	**$301,600.00**
5	**$329,209.77**