Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250083
PID 109773
CLA-US 68-04.43
Federal
Type: FOUR LANE RESURFACING
Letting Date: 2/13/2025
Completion Date: 9/15/2025

Contract Awarded To: SHELLY COMPANY
Award Amount: $7,086,326.67

Engineer's Estimate: $8,229,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $7,086,326.67

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $7,316,378.54

Bidder 3
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $9,279,281.40

Ref #1		**203E10001**	**EXCAVATION, AS PER PLAN, (950 CY)**	
		Awd	$29.50	$28,025.00
		2	$28.45	$27,027.50
		3	$65.00	$61,750.00
Ref #2		**690E98000**	**SPECIAL - TENSION METER, (2 EACH)**	
		Awd	$3,600.00	$7,200.00
		2	$3,750.00	$7,500.00
		3	$3,750.00	$7,500.00
Ref #3		**690E98000**	**SPECIAL - TRAINING, (2 EACH)**	
		Awd	$850.00	$1,700.00
		2	$2,100.00	$4,200.00
		3	$2,100.00	$4,200.00
Ref #4		**690E98300**	**SPECIAL - NO MOW STRIP, (8420 SY)**	
		Awd	$52.75	$444,155.00
		2	$45.33	$381,678.60
		3	$50.00	$421,000.00

Section 1 - ROADWAY - Totals

Awd	**$481,080.00**
2	**$420,406.10**
3	**$494,450.00**

Ref #7	**AA2**	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (18020 FT)**	
		Awd	$19.50	$351,390.00
		2	$19.50	$351,390.00
		3	$20.50	$369,410.00
Ref #8	**AA2**	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY (NUCOR) (, (18 EACH)**	
		Awd	$3,875.00	$69,750.00
		2	$3,875.00	$69,750.00
		3	$4,100.00	$73,800.00

Section 2 - ROADWAY ALTERNATES - Totals

Awd	**$421,140.00**
2	**$421,140.00**
3	**$443,210.00**

Ref #11		**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
		Awd	$500.00	$1,000.00
		2	$500.00	$1,000.00
		3	$500.00	$1,000.00
Ref #12		**659E00300**	**TOPSOIL, (1886 CY)**	
		Awd	$85.00	$160,310.00
		2	$5.62	$10,599.32
		3	$45.00	$84,870.00
Ref #13		**659E10000**	**SEEDING AND MULCHING, (16991 SY)**	
		Awd	$0.78	$13,252.98
		2	$0.78	$13,252.98
		3	$1.00	$16,991.00

Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (849 SY)**	
	Awd	$0.50	$424.50
	2	$0.50	$424.50
	3	$1.00	$849.00
Ref #15	**659E15000**	**INTER-SEEDING, (849 SY)**	
	Awd	$0.01	$8.49
	2	$0.01	$8.49
	3	$1.00	$849.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (2.3 TON)**	
	Awd	$1,500.00	$3,450.00
	2	$1,500.00	$3,450.00
	3	$1,500.00	$3,450.00
Ref #17	**659E31000**	**LIME, (3.49 ACRE)**	
	Awd	$200.00	$698.00
	2	$200.00	$698.00
	3	$200.00	$698.00
Ref #18	**659E35000**	**WATER, (96 MGAL)**	
	Awd	$1.00	$96.00
	2	$1.00	$96.00
	3	$1.00	$96.00

Section 3 - EROSION CONTROL - Totals

Awd	**$179,239.97**
2	**$29,529.29**
3	**$108,803.00**

Ref #19	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (600 SY)**	
	Awd	$145.00	$87,000.00
	2	$110.69	$66,414.00
	3	$70.00	$42,000.00
Ref #20	**252E01000**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (1312 SY)**	
	Awd	$250.00	$328,000.00
	2	$197.04	$258,516.48
	3	$260.00	$341,120.00
Ref #21	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (5712 FT)**	
	Awd	$2.35	$13,423.20
	2	$2.22	$12,680.64
	3	$3.50	$19,992.00
Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (47037 GAL)**	
	Awd	$3.00	$141,111.00
	2	$4.00	$188,148.00
	3	$3.50	$164,629.50
Ref #23	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (15374 CY)**	
	Awd	$230.00	$3,536,020.00
	2	$256.19	$3,938,665.06
	3	$315.00	$4,842,810.00
Ref #24	**617E10100**	**COMPACTED AGGREGATE, (968 CY)**	
	Awd	$98.00	$94,864.00
	2	$130.06	$125,898.08
	3	$150.00	$145,200.00

Ref #25	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (41.12 MILE)**	
	Awd	$675.00	$27,756.00
	2	$675.00	$27,756.00
	3	$1,550.00	$63,736.00
Ref #26	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (74.13 MILE)**	
	Awd	$1,300.00	$96,369.00
	2	$1,900.00	$140,847.00
	3	$1,900.00	$140,847.00
Ref #27	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (12766 FT)**	
	Awd	$1.00	$12,766.00
	2	$0.85	$10,851.10
	3	$0.85	$10,851.10
Ref #28	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (19210 FT)**	
	Awd	$1.50	$28,815.00
	2	$1.40	$26,894.00
	3	$1.40	$26,894.00
Ref #29	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, 1" De, (553290 SY)**	
	Awd	$0.75	$414,967.50
	2	$0.85	$470,296.50
	3	$2.05	$1,134,244.50
Ref #30	**897E02001**	**PATCHING PLANED SURFACE, AS PER PLAN, (400 SY)**	
	Awd	$14.00	$5,600.00
	2	$3.87	$1,548.00
	3	$10.00	$4,000.00

Section 4 - PAVEMENT - Totals

Awd	**$4,786,691.70**
2	**$5,268,514.86**
3	**$6,936,324.10**

Ref #31	**621E00100**	**RPM, (1522 EACH)**	
	Awd	$34.00	$51,748.00
	2	$34.00	$51,748.00
	3	$35.00	$53,270.00
Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1522 EACH)**	
	Awd	$4.50	$6,849.00
	2	$8.41	$12,800.02
	3	$15.00	$22,830.00
Ref #33	**644E00500**	**STOP LINE, (241 FT)**	
	Awd	$7.00	$1,687.00
	2	$8.00	$1,928.00
	3	$8.00	$1,928.00
Ref #34	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (413 FT)**	
	Awd	$6.00	$2,478.00
	2	$8.00	$3,304.00
	3	$8.00	$3,304.00
Ref #35	**644E01300**	**LANE ARROW, (23 EACH)**	
	Awd	$100.00	$2,300.00
	2	$125.00	$2,875.00
	3	$125.00	$2,875.00

Ref #36	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (53.09 MILE)**	
	Awd	$4,200.00	$222,978.00
	2	$4,600.00	$244,214.00
	3	$4,600.00	$244,214.00
Ref #37	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (20.83 MILE)**	
	Awd	$2,100.00	$43,743.00
	2	$1,950.00	$40,618.50
	3	$1,950.00	$40,618.50
Ref #38	**807E14200**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CEN, (0.21 MILE)**	
	Awd	$6,000.00	$1,260.00
	2	$5,400.00	$1,134.00
	3	$5,400.00	$1,134.00
Ref #39	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (18167 FT)**	
	Awd	$2.00	$36,334.00
	2	$2.50	$45,417.50
	3	$2.50	$45,417.50
Ref #40	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (12766 FT)**	
	Awd	$1.50	$19,149.00
	2	$1.00	$12,766.00
	3	$1.00	$12,766.00
Ref #41	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1043 FT)**	
	Awd	$2.00	$2,086.00
	2	$1.40	$1,460.20
	3	$1.40	$1,460.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$390,612.00**
2	**$418,265.22**
3	**$429,817.20**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$90.00	$45,000.00
	2	$89.02	$44,510.00
	3	$85.00	$42,500.00
Ref #43	**614E12600**	**REPLACEMENT DRUM, (25 EACH)**	
	Awd	$45.00	$1,125.00
	2	$100.00	$2,500.00
	3	$45.00	$1,125.00
Ref #44	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$800.00	$6,400.00
	2	$800.00	$6,400.00
	3	$800.00	$6,400.00
Ref #45	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (116 FT)**	
	Awd	$3.00	$348.00
	2	$8.00	$928.00
	3	$8.00	$928.00
Ref #46	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (23 EACH)**	
	Awd	$35.00	$805.00
	2	$70.00	$1,610.00
	3	$70.00	$1,610.00

Ref #47	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.: CENTER LINE, CL, (0.21 MILE)**	
	Awd	$4,000.00	$840.00
	2	$3,400.00	$714.00
	3	$3,400.00	$714.00
Ref #48	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.: EDGE LINE, CLAS, (53.09 MILE)**	
	Awd	$2,000.00	$106,180.00
	2	$1,700.00	$90,253.00
	3	$1,700.00	$90,253.00
Ref #49	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.: LANE LINE, CLAS, (20.83 MILE)**	
	Awd	$1,300.00	$27,079.00
	2	$1,100.00	$22,913.00
	3	$1,100.00	$22,913.00
Ref #50	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: CHANNELIZING LI, (18167 FT)**	
	Awd	$2.00	$36,334.00
	2	$2.10	$38,150.70
	3	$2.10	$38,150.70
Ref #51	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: DOTTED LINE, CL, (1043 FT)**	
	Awd	$2.00	$2,086.00
	2	$2.00	$2,086.00
	3	$2.00	$2,086.00
Ref #52	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: DOTTED LINE, CL, (12766 FT)**	
	Awd	$1.00	$12,766.00
	2	$1.40	$17,872.40
	3	$1.40	$17,872.40
Ref #53	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (48 SNMT)**	
	Awd	$700.00	$33,600.00
	2	$500.00	$24,000.00
	3	$700.00	$33,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$272,563.00**
2	**$251,937.10**
3	**$258,152.10**

Ref #54	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (10 SY)**	
	Awd	$1,200.00	$12,000.00
	2	$1,200.00	$12,000.00
	3	$1,200.00	$12,000.00

Section 7 - STRUCTURE REPAIR (CLA-68-0741L) - Totals

Awd	**$12,000.00**
2	**$12,000.00**
3	**$12,000.00**

Ref #55	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (140 SY)**	
	Awd	$650.00	$91,000.00
	2	$650.00	$91,000.00
	3	$650.00	$91,000.00

Section 8 - STRUCTURE REPAIR (CLA-68-0766L) - Totals

Awd	**$91,000.00**
2	**$91,000.00**
3	**$91,000.00**

Ref #56	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (25 SY)**	
	Awd	$1,200.00	$30,000.00
	2	$1,200.00	$30,000.00
	3	$1,200.00	$30,000.00

Section 9 - STRUCTURE REPAIR (CLA-68-0766R) - Totals

Awd	**$30,000.00**
2	**$30,000.00**
3	**$30,000.00**

Ref #57	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (1 SY)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00

Section 10 - STRUCTURE REPAIR (CLA-68-0831R) - Totals

Awd	**$1,500.00**
2	**$1,500.00**
3	**$1,500.00**

Ref #58	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$13,650.00	$13,650.00
Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$30,365.58	$30,365.58
	3	$52,250.00	$52,250.00
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$283,000.00	$283,000.00
	2	$136,720.39	$136,720.39
	3	$283,125.00	$283,125.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$200,000.00	$200,000.00
	3	$125,000.00	$125,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$420,500.00**
2	**$372,085.97**
3	**$474,025.00**