Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250094
PID 117100
LIC-CR 327-00.00
Federal
Type: BIKEWAYS
Letting Date: 2/13/2025
Completion Date: 11/1/2025

Contract Awarded To: LAW GENERAL CONTRACTING INC
Award Amount: $938,828.72

Engineer's Estimate: $1,216,000.00

Bidder 1
LAW GENERAL CONTRACTING INC
9128 MT VERNON RD
Licking
ST LOUISVILLE, OH 43071
Bid $938,828.72

Bidder 2
LAYTON SERVICES
1384 E MAIN ST
Licking
NEWARK, OH 43055
Bid $961,701.75

Bidder 3
BOSS EXCAVATING & GRADING INC
2800 HARRISON ROAD
Franklin
COLUMBUS, OH 43204
Bid $1,085,185.00

Bidder 4
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $1,096,722.69

Bidder 5
PARK ENTERPRISE CONSTRUCTION CO INC
560 BARKS RD W
Marion
MARION, OH 43302
Bid $1,117,135.10

Bidder 6
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,251,693.10

Bidder 7
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,312,935.88

Bidder 8
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,427,647.16

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$4,000.00	$4,000.00
	3	$43,600.00	$43,600.00
	4	$3,000.00	$3,000.00
	5	$30,000.00	$30,000.00
	6	$20,000.00	$20,000.00
	7	$15,000.00	$15,000.00
	8	$20,000.00	$20,000.00
Ref #2	**203E10000**	**EXCAVATION, (6830 CY)**	
	Awd	$17.00	$116,110.00
	2	$17.00	$116,110.00
	3	$26.65	$182,019.50
	4	$31.12	$212,549.60
	5	$31.53	$215,349.90
	6	$28.00	$191,240.00
	7	$48.00	$327,840.00
	8	$48.50	$331,255.00
Ref #3	**203E20000**	**EMBANKMENT, (1088 CY)**	
	Awd	$22.00	$23,936.00
	2	$5.00	$5,440.00
	3	$22.00	$23,936.00
	4	$26.89	$29,256.32
	5	$35.00	$38,080.00
	6	$28.00	$30,464.00
	7	$15.00	$16,320.00
	8	$45.00	$48,960.00
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (10176 SY)**	
	Awd	$0.75	$7,632.00
	2	$1.00	$10,176.00
	3	$2.00	$20,352.00
	4	$1.00	$10,176.00
	5	$1.00	$10,176.00
	6	$1.50	$15,264.00
	7	$4.50	$45,792.00
	8	$1.00	$10,176.00
Ref #5	**204E30020**	**GRANULAR MATERIAL, TYPE C, (3508 CY)**	
	Awd	$55.50	$194,694.00
	2	$86.00	$301,688.00
	3	$55.00	$192,940.00
	4	$72.75	$255,207.00
	5	$65.00	$228,020.00
	6	$90.00	$315,720.00
	7	$65.00	$228,020.00
	8	$88.00	$308,704.00
Ref #6	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$158.72	$952.32
	2	$240.00	$1,440.00
	3	$720.00	$4,320.00
	4	$148.32	$889.92
	5	$250.00	$1,500.00
	6	$200.00	$1,200.00
	7	$185.00	$1,110.00
	8	$321.00	$1,926.00

Ref #7	**204E51000**	**GEOGRID, (8095 SY)**	
	Awd	$1.37	$11,090.15
	2	$2.75	$22,261.25
	3	$4.00	$32,380.00
	4	$4.00	$32,380.00
	5	$1.50	$12,142.50
	6	$1.50	$12,142.50
	7	$1.50	$12,142.50
	8	$2.00	$16,190.00
Ref #8	**608E10000**	**4" CONCRETE WALK, (109 SF)**	
	Awd	$25.00	$2,725.00
	2	$13.75	$1,498.75
	3	$27.00	$2,943.00
	4	$20.08	$2,188.72
	5	$43.00	$4,687.00
	6	$15.00	$1,635.00
	7	$24.00	$2,616.00
	8	$24.00	$2,616.00
Ref #9	**608E52000**	**CURB RAMP, (93 SF)**	
	Awd	$35.53	$3,304.29
	2	$13.50	$1,255.50
	3	$34.00	$3,162.00
	4	$25.00	$2,325.00
	5	$50.00	$4,650.00
	6	$35.00	$3,255.00
	7	$30.00	$2,790.00
	8	$30.00	$2,790.00
Ref #10	**608E53020**	**DETECTABLE WARNING, (66 SF)**	
	Awd	$33.16	$2,188.56
	2	$30.00	$1,980.00
	3	$38.00	$2,508.00
	4	$16.30	$1,075.80
	5	$50.00	$3,300.00
	6	$54.00	$3,564.00
	7	$35.00	$2,310.00
	8	$35.00	$2,310.00

Section 1 - ROADWAY - Totals

Awd	**$380,632.32**
2	**$465,849.50**
3	**$508,160.50**
4	**$549,048.36**
5	**$547,905.40**
6	**$594,484.50**
7	**$653,940.50**
8	**$744,927.00**

Ref #11	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (8 CY)**	
	Awd	$156.39	$1,251.12
	2	$170.00	$1,360.00
	3	$345.00	$2,760.00
	4	$200.00	$1,600.00
	5	$130.00	$1,040.00
	6	$125.00	$1,000.00
	7	$160.00	$1,280.00
	8	$165.00	$1,320.00
Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$148.15	$148.15
	2	$150.00	$150.00
	3	$170.00	$170.00
	4	$150.00	$150.00
	5	$150.00	$150.00
	6	$150.00	$150.00
	7	$100.00	$100.00
	8	$132.00	$132.00
Ref #13	**659E00300**	**TOPSOIL, (815 CY)**	
	Awd	$36.00	$29,340.00
	2	$12.00	$9,780.00
	3	$70.00	$57,050.00
	4	$50.00	$40,750.00
	5	$4.00	$3,260.00
	6	$34.00	$27,710.00
	7	$50.00	$40,750.00
	8	$99.00	$80,685.00
Ref #14	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (7340 SY)**	
	Awd	$1.14	$8,367.60
	2	$1.00	$7,340.00
	3	$3.00	$22,020.00
	4	$1.00	$7,340.00
	5	$1.20	$8,808.00
	6	$1.00	$7,340.00
	7	$1.21	$8,881.40
	8	$1.00	$7,340.00
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (367 SY)**	
	Awd	$0.95	$348.65
	2	$1.00	$367.00
	3	$3.00	$1,101.00
	4	$1.00	$367.00
	5	$1.00	$367.00
	6	$1.00	$367.00
	7	$1.00	$367.00
	8	$1.00	$367.00
Ref #16	**659E15000**	**INTER-SEEDING, (367 SY)**	
	Awd	$0.95	$348.65
	2	$1.00	$367.00
	3	$3.00	$1,101.00
	4	$1.00	$367.00
	5	$1.00	$367.00
	6	$1.00	$367.00
	7	$1.00	$367.00
	8	$1.00	$367.00

Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (1.02 TON)**	
	Awd	$1,056.45	$1,077.58
	2	$1,250.00	$1,275.00
	3	$1,755.00	$1,790.10
	4	$1,250.00	$1,275.00
	5	$1,000.00	$1,020.00
	6	$1,250.00	$1,275.00
	7	$1,250.00	$1,275.00
	8	$939.00	$957.78
Ref #18	**659E31000**	**LIME, (1.52 ACRE)**	
	Awd	$184.30	$280.14
	2	$150.00	$228.00
	3	$11.45	$17.40
	4	$150.00	$228.00
	5	$200.00	$304.00
	6	$150.00	$228.00
	7	$150.00	$228.00
	8	$164.00	$249.28
Ref #19	**659E35000**	**WATER, (42 MGAL)**	
	Awd	$1.19	$49.98
	2	$1.00	$42.00
	3	$1.00	$42.00
	4	$1.00	$42.00
	5	$1.00	$42.00
	6	$1.00	$42.00
	7	$1.00	$42.00
	8	$1.00	$42.00
Ref #20	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,457.74	$2,457.74
	2	$2,100.00	$2,100.00
	3	$1,350.00	$1,350.00
	4	$2,500.00	$2,500.00
	5	$2,500.00	$2,500.00
	6	$2,500.00	$2,500.00
	7	$2,500.00	$2,500.00
	8	$2,075.00	$2,075.00
Ref #21	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,145.59	$4,145.59
	2	$5,100.00	$5,100.00
	3	$2,700.00	$2,700.00
	4	$8,450.00	$8,450.00
	5	$8,750.00	$8,750.00
	6	$8,100.00	$8,100.00
	7	$8,400.00	$8,400.00
	8	$4,300.00	$4,300.00
Ref #22	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$2,368.91	$2,368.91
	2	$1,850.00	$1,850.00
	3	$2,265.00	$2,265.00
	4	$1,361.53	$1,361.53
	5	$2,250.00	$2,250.00
	6	$2,130.00	$2,130.00
	7	$9,500.00	$9,500.00
	8	$1,985.00	$1,985.00

Ref #23	**832E30000**	**EROSION CONTROL, (3315 EACH)**	
	Awd	$1.00	$3,315.00
	2	$1.00	$3,315.00
	3	$1.00	$3,315.00
	4	$1.00	$3,315.00
	5	$1.00	$3,315.00
	6	$1.00	$3,315.00
	7	$1.00	$3,315.00
	8	$1.00	$3,315.00

Section 2 - EROSION CONTROL - Totals

Awd	**$53,499.11**
2	**$33,274.00**
3	**$95,681.50**
4	**$67,745.53**
5	**$32,173.00**
6	**$54,524.00**
7	**$77,005.40**
8	**$103,135.06**

Ref #24	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (333 FT)**	
	Awd	$11.91	$3,966.03
	2	$10.00	$3,330.00
	3	$18.00	$5,994.00
	4	$7.47	$2,487.51
	5	$3.00	$999.00
	6	$23.00	$7,659.00
	7	$10.00	$3,330.00
	8	$35.00	$11,655.00
Ref #25	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (91 FT)**	
	Awd	$20.87	$1,899.17
	2	$20.00	$1,820.00
	3	$20.00	$1,820.00
	4	$10.07	$916.37
	5	$5.00	$455.00
	6	$18.00	$1,638.00
	7	$15.00	$1,365.00
	8	$38.00	$3,458.00
Ref #26	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$15.00	$750.00
	2	$10.00	$500.00
	3	$37.50	$1,875.00
	4	$7.00	$350.00
	5	$20.00	$1,000.00
	6	$39.00	$1,950.00
	7	$8.00	$400.00
	8	$29.00	$1,450.00

Ref #27	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$16.00	$800.00
	2	$15.00	$750.00
	3	$38.00	$1,900.00
	4	$8.00	$400.00
	5	$25.00	$1,250.00
	6	$40.00	$2,000.00
	7	$9.00	$450.00
	8	$29.00	$1,450.00
Ref #28	**611E02500**	**8" CONDUIT, TYPE E, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$20.00	$1,000.00
	3	$54.00	$2,700.00
	4	$10.00	$500.00
	5	$30.00	$1,500.00
	6	$43.00	$2,150.00
	7	$10.00	$500.00
	8	$33.00	$1,650.00
Ref #29	**611E04900**	**12" CONDUIT, TYPE D, (222 FT)**	
	Awd	$55.97	$12,425.34
	2	$33.00	$7,326.00
	3	$58.00	$12,876.00
	4	$63.28	$14,048.16
	5	$40.00	$8,880.00
	6	$47.00	$10,434.00
	7	$85.00	$18,870.00
	8	$101.00	$22,422.00
Ref #30	**611E07900**	**18" CONDUIT, TYPE D, (111 FT)**	
	Awd	$60.00	$6,660.00
	2	$43.00	$4,773.00
	3	$74.00	$8,214.00
	4	$74.71	$8,292.81
	5	$60.00	$6,660.00
	6	$63.00	$6,993.00
	7	$100.00	$11,100.00
	8	$126.00	$13,986.00
Ref #31	**611E10900**	**24" CONDUIT, TYPE D, (91 FT)**	
	Awd	$120.12	$10,930.92
	2	$59.00	$5,369.00
	3	$110.00	$10,010.00
	4	$93.42	$8,501.22
	5	$70.00	$6,370.00
	6	$81.00	$7,371.00
	7	$120.00	$10,920.00
	8	$143.00	$13,013.00
Ref #32	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$465.64	$1,396.92
	2	$800.00	$2,400.00
	3	$378.00	$1,134.00
	4	$350.00	$1,050.00
	5	$500.00	$1,500.00
	6	$950.00	$2,850.00
	7	$980.00	$2,940.00
	8	$798.00	$2,394.00

Section 3 - DRAINAGE - Totals

Awd	**$39,828.38**
2	**$27,268.00**
3	**$46,523.00**
4	**$36,546.07**
5	**$28,614.00**
6	**$43,045.00**
7	**$49,875.00**
8	**$71,478.00**

Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (99 CY)**	
	Awd	$230.00	$22,770.00
	2	$208.00	$20,592.00
	3	$266.00	$26,334.00
	4	$251.63	$24,911.37
	5	$275.00	$27,225.00
	6	$300.00	$29,700.00
	7	$208.00	$20,592.00
	8	$208.00	$20,592.00
Ref #34	**304E20000**	**AGGREGATE BASE, (1516 CY)**	
	Awd	$67.00	$101,572.00
	2	$83.00	$125,828.00
	3	$59.00	$89,444.00
	4	$98.00	$148,568.00
	5	$90.00	$136,440.00
	6	$109.00	$165,244.00
	7	$100.00	$151,600.00
	8	$100.00	$151,600.00
Ref #35	**407E20000**	**NON-TRACKING TACK COAT, (477 GAL)**	
	Awd	$5.75	$2,742.75
	2	$4.00	$1,908.00
	3	$4.50	$2,146.50
	4	$4.00	$1,908.00
	5	$5.00	$2,385.00
	6	$3.50	$1,669.50
	7	$4.00	$1,908.00
	8	$4.00	$1,908.00
Ref #36	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (48 CY)**	
	Awd	$300.00	$14,400.00
	2	$329.00	$15,792.00
	3	$305.00	$14,640.00
	4	$357.36	$17,153.28
	5	$395.00	$18,960.00
	6	$335.00	$16,080.00
	7	$329.00	$15,792.00
	8	$329.00	$15,792.00

Ref #37	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (44 CY)**	
	Awd	$280.00	$12,320.00
	2	$301.00	$13,244.00
	3	$289.00	$12,716.00
	4	$331.00	$14,564.00
	5	$386.00	$16,984.00
	6	$325.00	$14,300.00
	7	$301.00	$13,244.00
	8	$301.00	$13,244.00
Ref #38	**609E26000**	**CURB, TYPE 6, (20 FT)**	
	Awd	$88.83	$1,776.60
	2	$50.00	$1,000.00
	3	$74.00	$1,480.00
	4	$57.24	$1,144.80
	5	$66.00	$1,320.00
	6	$84.00	$1,680.00
	7	$82.00	$1,640.00
	8	$82.00	$1,640.00
Ref #39	**823E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (247 CY)**	
	Awd	$300.00	$74,100.00
	2	$256.00	$63,232.00
	3	$282.00	$69,654.00
	4	$283.38	$69,994.86
	5	$317.00	$78,299.00
	6	$315.00	$77,805.00
	7	$256.00	$63,232.00
	8	$256.00	$63,232.00
Ref #40	**823E20000**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (344 CY)**	
	Awd	$220.00	$75,680.00
	2	$237.00	$81,528.00
	3	$262.50	$90,300.00
	4	$264.66	$91,043.04
	5	$293.00	$100,792.00
	6	$305.00	$104,920.00
	7	$237.00	$81,528.00
	8	$237.00	$81,528.00

Section 4 - PAVEMENT - Totals

Awd	**$305,361.35**
2	**$323,124.00**
3	**$306,714.50**
4	**$369,287.35**
5	**$382,405.00**
6	**$411,398.50**
7	**$349,536.00**
8	**$349,536.00**

Ref #41	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (198.5 FT)**	
	Awd	$11.43	$2,268.86
	2	$16.00	$3,176.00
	3	$18.00	$3,573.00
	4	$15.66	$3,108.51
	5	$16.00	$3,176.00
	6	$15.00	$2,977.50
	7	$15.66	$3,108.51
	8	$17.00	$3,374.50
Ref #42	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (96.4 FT)**	
	Awd	$13.80	$1,330.32
	2	$17.75	$1,711.10
	3	$20.00	$1,928.00
	4	$17.64	$1,700.50
	5	$18.00	$1,735.20
	6	$18.00	$1,735.20
	7	$17.64	$1,700.50
	8	$19.00	$1,831.60
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (89.5 SF)**	
	Awd	$35.65	$3,190.68
	2	$20.50	$1,834.75
	3	$23.00	$2,058.50
	4	$20.58	$1,841.91
	5	$21.00	$1,879.50
	6	$25.00	$2,237.50
	7	$20.58	$1,841.91
	8	$22.00	$1,969.00
Ref #44	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$44.42	$355.36
	2	$73.25	$586.00
	3	$18.00	$144.00
	4	$16.10	$128.80
	5	$16.00	$128.00
	6	$150.00	$1,200.00
	7	$16.10	$128.80
	8	$17.00	$136.00
Ref #45	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$59.53	$357.18
	2	$48.75	$292.50
	3	$24.00	$144.00
	4	$21.46	$128.76
	5	$21.00	$126.00
	6	$25.00	$150.00
	7	$21.46	$128.76
	8	$23.00	$138.00
Ref #46	**630E97700**	**SIGNING, MISC.: SOLAR-POWERED RECTANGULAR RAPID FL, (4 EACH)**	
	Awd	$9,000.00	$36,000.00
	2	$6,700.00	$26,800.00
	3	$7,600.00	$30,400.00
	4	$6,700.00	$26,800.00
	5	$7,000.00	$28,000.00
	6	$10,000.00	$40,000.00
	7	$6,700.00	$26,800.00
	8	$6,700.00	$26,800.00

Ref #47	**644E00400**	**CHANNELIZING LINE, 8", (28 FT)**	
	Awd	$2.90	$81.20
	2	$2.45	$68.60
	3	$3.50	$98.00
	4	$3.04	$85.12
	5	$6.00	$168.00
	6	$2.45	$68.60
	7	$5.95	$166.60
	8	$6.00	$168.00
Ref #48	**644E00500**	**STOP LINE, (15 FT)**	
	Awd	$11.79	$176.85
	2	$9.95	$149.25
	3	$11.00	$165.00
	4	$12.35	$185.25
	5	$10.00	$150.00
	6	$9.95	$149.25
	7	$9.70	$145.50
	8	$10.00	$150.00
Ref #49	**644E00620**	**CROSSWALK LINE, 12", (457 FT)**	
	Awd	$4.32	$1,974.24
	2	$3.65	$1,668.05
	3	$5.00	$2,285.00
	4	$4.53	$2,070.21
	5	$10.00	$4,570.00
	6	$3.65	$1,668.05
	7	$9.20	$4,204.40
	8	$10.00	$4,570.00
Ref #50	**644E00630**	**CROSSWALK LINE, 24", (220 FT)**	
	Awd	$8.88	$1,953.60
	2	$7.50	$1,650.00
	3	$10.50	$2,310.00
	4	$9.31	$2,048.20
	5	$10.00	$2,200.00
	6	$7.50	$1,650.00
	7	$9.45	$2,079.00
	8	$10.00	$2,200.00
Ref #51	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$118.45	$473.80
	2	$100.00	$400.00
	3	$140.00	$560.00
	4	$124.14	$496.56
	5	$200.00	$800.00
	6	$100.00	$400.00
	7	$200.00	$800.00
	8	$211.00	$844.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$48,162.09**
2	**$38,336.25**
3	**$43,665.50**
4	**$38,593.82**
5	**$42,932.70**
6	**$52,236.10**
7	**$41,103.98**
8	**$42,181.10**

Ref #52	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (14 SNMT)**	
	Awd	$1,125.23	$15,753.22
	2	$900.00	$12,600.00
	3	$1,000.00	$14,000.00
	4	$900.00	$12,600.00
	5	$900.00	$12,600.00
	6	$1,500.00	$21,000.00
	7	$650.00	$9,100.00
	8	$900.00	$12,600.00
Ref #53	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$118.45	$592.25
	2	$250.00	$1,250.00
	3	$108.00	$540.00
	4	$10.00	$50.00
	5	$1.00	$5.00
	6	$1.00	$5.00
	7	$75.00	$375.00
	8	$58.00	$290.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,345.47**
2	**$13,850.00**
3	**$14,540.00**
4	**$12,650.00**
5	**$12,605.00**
6	**$21,005.00**
7	**$9,475.00**
8	**$12,890.00**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$15,000.00	$15,000.00
	3	$16,000.00	$16,000.00
	4	$6,351.56	$6,351.56
	5	$11,000.00	$11,000.00
	6	$7,500.00	$7,500.00
	7	$9,000.00	$9,000.00
	8	$23,000.00	$23,000.00

Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$10,000.00	$10,000.00
	3	$5,400.00	$5,400.00
	4	$5,000.00	$5,000.00
	5	$12,000.00	$12,000.00
	6	$25,000.00	$25,000.00
	7	$65,000.00	$65,000.00
	8	$20,000.00	$20,000.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
	3	$12,850.00	$12,850.00
	4	$6,500.00	$6,500.00
	5	$7,500.00	$7,500.00
	6	$12,500.00	$12,500.00
	7	$18,000.00	$18,000.00
	8	$20,000.00	$20,000.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$20,000.00	$20,000.00
	3	$35,650.00	$35,650.00
	4	$5,000.00	$5,000.00
	5	$40,000.00	$40,000.00
	6	$30,000.00	$30,000.00
	7	$40,000.00	$40,000.00
	8	$40,500.00	$40,500.00

Section 7 - INCIDENTALS - Totals

Awd	**$95,000.00**
2	**$60,000.00**
3	**$69,900.00**
4	**$22,851.56**
5	**$70,500.00**
6	**$75,000.00**
7	**$132,000.00**
8	**$103,500.00**